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ENERGY EFFICIENCY SERVICES LIMITED 
(A JV of PSUs of Ministry of Power, Govt. of India) 

A-13, IWAI Building, 4th & 5th Floors, Sector-1, 
NOIDA - 201 301. 

 

CONTRACTS DEPARTMENT 
 

OPEN TENDER THROUGH E-PROCUREMENT 
 
 

SECTION-1 
 
 

DETAILED INVITATION FOR BIDS (IFB) 
 

FOR 
 

(Previously, NIT for the Tender was published in the Newspaper dated 05-Mar-2018 with Tender Doc. 
No. EESL/06/ICB-AMI-System Integrator-PAN India/17180269 dated 09.03.2018 shall be read as per the 
following details.) 

 
Name of the Work:  International Competitive Bidding (ICB) for “Design, Supply, Installation, 

Integration, Commissioning, Operation and Maintenance, FMS Support of 
Advanced Metering Infrastructure (AMI) Solution for 5 million Smart Electricity 
Meters with GPRS-based Communication Module for PAN India”.  

 
NIT/Bid Document No.:  EESL/06/ICB-AMI-System Integrator-PAN India/181905004 dated 16.05.2018. 
 
EESL invites E-bids from interested bidders for the aforesaid work(s) under Single-stage Three-envelope 
Bidding Process THROUGH E-TENDERING*. For details about the IFB, please refer to the details that 
follow. Any amendment(s)/corrigendum/clarification(s) with respect to this Tender shall be uploaded on the 
E-Procurement website only. The bidders should keep themselves updated by regularly visiting the E-
Procurement website of EESL for any amendment/corrigendum/ clarification in regard to this Tender. 

 
 

For & on behalf of EESL 
 
 
 

Sd/- 
        Dy. Manager (Contracts) 

 
*The bids for E-tenders will be submitted online on the web site https://eesl.eproc.in. Oral, telephonic, 
telegraphic bids or those submitted in hard copies/physical form will not be entertained.  In case, anything to 
the contrary is mentioned anywhere in the Tender, the same should be ignored. 
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BID DETAILS 
 

NIT/Bid Document No. EESL/06/ICB-AMI-System Integrator-PAN India/181905004 dated 
16.05.2018 

Bidding Document Cost Rs. 25,000/- (Rupees Twenty-Five Thousand only) 
(non-refundable & non-adjustable). 

Earnest Money Deposit (EMD)/ 
Bid Security 

Rs. 17.27 Crores (Rupees Seventeen Crores Twenty-Seven Lakhs 
only). (refundable without interest) 
(EMD in the form of BG should be valid up to 225 days from the 
date of techno-commercial bid opening). 

For International Bidders only 
USD: 2.65 Mn 
(EMD in the form of BG should be valid up to 225 days from the 
date of techno-commercial bid opening). 

Security Deposit/ Contract 
Performance Guarantee/ 
Security 

10 % of the Contract value, to be valid up to three months beyond the 
contract period 

Document Sale Date & Timing,  
i.e., Last date & time for 
downloading RfP from website 

From 16-05-2018 to 19-06-2018 (up to 1400 hours IST). 

Online Bid Submission Period From 16-05-2018 to 19-06-2018 (up to 1430 hours IST). 

Pre-bid Meeting 29-05-2018 at 1130 hrs. IST. 

Techno-commercial E-bid 
Opening Date & Time 

19-06-2018 at 1500 hrs. IST. 

Price Bid Validity Duration 180 days from the date of opening of techno-commercial bid. 

Bid Documents Sections in this 
Tender 

Section-2 – Information to Bidders (ITB). 
Section-3 – General Conditions of Contract (GCC). 
Section-4 – Technical Specification and Special Conditions of 
Contract (SCC). 
Section-5 – Measurement and Verification. 
Section-6 – Forms & Procedures. 

Contact Person(s) for Technical 
Queries 
 
(copy of the query to be marked 
to Contracts Dept. as well) 

Mr. Ajay Sharma, DGM (SMSG)/Mr. Sameer Kumar Gupta, 
DM(SMSG) 
Energy Efficiency Services Ltd. 
Tel.: 0120-4908000. 
E-mail: asharma1@eesl.co.in, skgupta@eesl.co.in  

Contact Person(s) for Tender-
related Queries 

Mr. Kumar Saurabh, DGM (T & C)/ Mr. Rajneesh Rana, GM 
(Contracts & BD). 
Energy Efficiency Services Ltd. 
Tel.: 0120-4908000 
E-mail: eproc@eesl.co.in 

RfP to be addressed to GM (C & BD), 
Energy Efficiency Services Limited, 
C/o Projects & Development India Ltd., 
PDIL Bhawan, 1st Floor, A-14, Sector-1, 
NOIDA-201 301, Distt. Gautam Budh Nagar, U.P. 
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1.0 All the bids must be accompanied by the Bidding Document Cost and the EMD, as mentioned 
above. Bids not accompanying the Bidding Document Cost and EMD, or those accompanied 
by these instruments of inadequate value, shall not be entertained and in such cases, the bids 
shall not be opened. 
 
The Bidding Document Cost has to be necessarily submitted in the form of Demand Draft (DD)/ 
Pay Order/ Banker’s Cheque in favour of "Energy Efficiency Services Limited", issued by any 
scheduled/nationalized bank and payable at NOIDA/New Delhi. 
 
The EMD could, at the bidder’s option, be in the form of a Pay Order / Banker’s Cheque/DD in 
favour of “Energy Efficiency Services Limited” payable at NOIDA/New Delhi or in the form of a 
Bank Guarantee (BG) strictly as per format at Attachment-2 in Section-6. The BG must be issued 
only by any of the banks named in Annexure-I of the Attachment-2. The EMD must remain valid 
for a duration of 45 days beyond the original bid validity duration of 180 days, i.e., 225 days from 
date of techno-commercial bid opening. If any extension in bid validity is sought by EESL, the 
bidder may be asked to extend the validity of EMD, which the bidder shall have to do without any 
cost implications to EESL. 
 
The Bidding Document Cost and the EMD must reach the following address in a sealed envelope 
superscribed “EMD and Bidding Document Fee for NIT/Bid Document No. -------------------" 
before the submission date & time mentioned above. 

 
GM (C & BD), 
Energy Efficiency Services Limited, 
C/o Projects & Development India Ltd., 
PDIL Bhawan, 1st Floor, A-14, Sector-1, 
NOIDA-201 301, Distt. Gautam Budh Nagar, U.P 
Tel.: 0120-4908000. 

 

The details of the instruments of Bidding Document Cost and the EMD (DD/BG, etc. as 
applicable) have to be entered online in relevant fields/columns of the module while submitting the 
E-bid. It must be ensured by the bidder that the original instruments towards Bidding Document 
Cost and EMD are received by EESL before opening time of the techno-commercial bids for 
verification of the details of the same as given online by the bidder. Failure to comply with this 
would render the bid liable for rejection and the bid will not be opened online. EESL will not be 
responsible for any delay, loss or non-receipt of Bidding/RfP Document Cost or EMD sent by 
post/courier. 
 
Any relaxation/exemption sought by bidders shall only be considered in accordance with relevant 
clauses Section-2 (ITB) regarding submission/payment of EMD and Bidding Document Cost and 
shall be subject to fulfilment of conditions defined in the said clauses. Since all the conditions 
explained in the said clauses for seeking exemption from submission of Bidding Document Cost 
and EMD are self-explanatory, bidders should ascertain about their fulfilment of all conditions and 
submit their bid accordingly. If at any stage, it is found that false information is furnished or non-
compliance of any of the conditions defined at the said clauses, the bid/offer shall be considered as 
non-responsive and would not be considered for further evaluation. Bidder seeking exemption 
from submission of the Bidding Document Cost and the EMD has to mandatorily submit/upload 
the scanned copy of their valid original registration certificate(s) as asked for in the relevant, 
clause along with other relevant documents as part of their online bid. 
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2.0 EESL reserves the right to cancel / withdraw the IFB without assigning any reason whatsoever 
and in such a case, no bidder / intending bidder shall have any claim arising out of such action. 
 
3.0 The subject procurement will be done through e-tendering. The NIT is available on the website 
https://eesl.eproc.in or could be viewed after following the link of ‘e-Tendering’ on EESL's 
website's Home Page, i.e., http://eeslindia.org from where the bidders registered with EESL 
(registration process is explained at the Home Page) will be able to download the Tender 
documents and submit their bids online. The Tender submission, Tender closing and opening will 
be done electronically and online. 

 
NOTE: EESL has appointed M/s. C1 India Pvt. Ltd., NOIDA as implementation agency for carrying 
out e-Procurement. Also, as per IT ACT 2000, use of Digital Signature Certificate (DSC) is 
mandatory for participating in the E-tendering process. New bidders should register on the website 
https://eesl.eproc.in by payment of one-time registration fee of Rs. 5,000/- through DD in favour of 
“Energy Efficiency Services Limited”. 
 
Bidders are requested to visit “e-Tendering” section at EESL website, www.eeslindia.org for instructions 
and registration on E-tendering portal. 
 
Steps for Registration on EESL’s E-Procurement Portal 

(i) Open portal by entering URL https://eesl.eproc.in in internet explorer. 
(ii) Download and read ‘System Requirement Manual’ and Registration Manual from our e-

tendering portal https://eesl.eproc.in  
(iii) Click on ‘Login/Sign Up’ link and then Registration link for new registration. 
(iv) Fill all mandatory fields and click on submit button. 
(v) Login with the user id and password you have created. You will be redirected to a page where 

you have to enter your challenge phrase which is received in your registered email id. 
(vi) Register your class-III Signing and Encryption Digital Signature Certificate (DSC). 
(vii) Fill all mandatory fields of Common Info form and upload scan copy of your DD (in favour of 

“Energy Efficiency Services Limited”, Noida) in PDF format of INR 5,000/- and click on save 
and send the original DD to EESL, Noida office, Covering Letter on your letter head pad and 
print out of page regarding registration of approval (automatically generated on screen). 

(viii) Also read the instructions given under E-tendering link available at home page of EESL 
website www.eeslindia.org. 

 
Note: Online registration shall be done on e‐tendering website, i.e., https://eesl.eproc.in & in 
general, activation of registration may take 24 hours subject to the submission of original DD. It is sole 
responsibility of the bidder to register in advance. 
 

A. Digital Signature Certificate: 
It is mandatory for all the bidders to have class-III Digital Signature Certificate (DSC) with signing and 
Encryption certificate (in the name of person who will sign the BID) from any of the licensed Certifying 
Agency (Bidders can see the list of licensed CAs from the link www.cca.gov.in) to participate in e-
tendering of EESL. 
 

B. Tier –I: Global Support Telephones and e-mail id 
Contact Details: +91-124-4302033/36/37 
eeslsupport@c1india.com, sandeep.bhandari@c1india.com 

 
C. Tier –II: Global Support Telephones and e-mail id 

Contact Details: +91-120-4908000/4040800 
eproc@eesl.co.in 

***** 
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SECTION-2 

INSTRUCTIONS TO THE BIDDER (ITB) / CONSORTIUM OF 
BIDDERS 
 
Name of the Work: International Competitive Bidding (ICB) for Design, Supply, Installation, 
Integration, Commissioning, Operation and Maintenance, FMS Support of Advanced Metering 
Infrastructure (AMI) Solution for 5 million Smart Electricity Meters with GPRS-based 
Communication Module for PAN India. 
 
NIT/Bid Document No.: EESL/06/ICB-AMI-System Integrator-PAN India/181905004 dated 
16.05.2018. 
 
A. The Bidding Documents  

1.1 The bidding documents include the following 
 
Section-1   Invitation for Bids (IFB)  
Section-2  Instructions to Bidder / Consortium of Bidders 
Section-3 General Conditions of Contract 
Section-4 Special Conditions of Contract explaining in detail technical specifications, scope of work 

for supply/supply and installation & Commissioning/Consultancy, drawings, documents in 
support of bidder’s qualifications (Qualifying Requirement), and Online Price Bid format. 

Section-5 Measurements and Verification 
Section-6 Forms & Procedure 

Format of Bid Form. 
Format for submitting BG format in lieu of EMD. 
Format for Power of Attorney. 
Format for Certificate regarding acceptance of important terms and conditions. 
Format for Deviations Statement. 
Format for submission of Contract Performance Guarantee (CPG). 
Form of acceptance of Fraud Prevention Policy. 
Format for submitting BG for Advance Payment, wherever applicable. 
Format for RTGS/NEFT payments. 
Format for Declaration of quantity. 

 
The bidder is expected to examine all the instructions, forms, terms, specifications and other information in the 
bidding documents. Failure to furnish all information required by the bidding documents or submission of a bid 
not substantially responsive to the bidding documents in every respect will be at the bidder’s risk and may result 
in rejection of bid. 

Definitions 
In the “Bid / Tender / Contract Document” as herein defined where the context  
so admits, the following words and expression will have the following meaning: 
 

1. “Affiliate” shall mean a company that either directly or indirectly 
i) controls or 
ii) is controlled by or 
iii) is under common control with 

a Bidding Company (in the case of a single company) and “control” means ownership by one company  
2. "B.I.S" shall mean specifications of Bureau of Indian Standards (BIS); 
3. “Bid / Tender” shall mean the Techno Commercial and the Price Bid submitted by the Bidder along 

with all documents/credentials/attachments, formats, etc., in response to this Bid Document, in 
accordance with the terms and conditions hereof. 

4. “Bidder / Tenderer” shall mean Bidding Company submitting the Bid. Any reference to the Bidder 
includes Bidding Company including its successors, executors and permitted assigns jointly and 
severally, as the context may require”; 

5. “Bid Security” shall mean the unconditional and irrevocable bank guarantee/ demand draft to be 
submitted along with the Bid by the Bidder under ITB Clause 2.4 of this Bid; 

6. “Bidding Company” shall refer to such single/consortium company that has submitted the Bid in 
accordance with the provisions of this Bid; 
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7. “Bid Deadline” shall mean the last date and time for submission of Bid in response to this Bid as 
specified in Bid information Sheet and as specified in ITB Clause 3.2 of this Bid document including 
all amendments thereto; 

8. “Bid  Document”  shall  mean  all  Definitions,  Sections,  Layouts, Drawings, Photographs,   Formats   
&   Annexures etc. as provided in this bid including all the terms and conditions hereof. 

9. “Chartered Accountant” shall mean a person practicing in India or a firm whereof all the partners 
practicing in India as a Chartered Accountant(s) within the meaning of the Chartered Accountants Act, 
1949; 

10. “Competent Authority’’ shall mean Managing Director (MD) of EESL himself and/or a person or 
group of persons nominated by MD for the mentioned purpose herein; 

11. “Company” shall mean a body incorporated in India under the Companies Act,1956; 
12. "Contract" means the agreement entered into between the Employer and the  Contractor, as recorded in 

the Contract Form signed by the parties, including all the attachments and appendices thereto and all 
documents incorporated by  reference therein; 

13. "Contract Price / Contract Value" shall mean the sum accepted or the sum  calculated in accordance 
with the prices accepted in Bid and/or the Contract  rates as payable to the Contractor for the entire 
execution and full completion of  the Work (Price for Supply, Transportation(including loading, 
unloading and  transfer to Site), Insurance including  change order. 

14. “Completion of Work” means that the Project/Works have been completed operationally and 
structurally and Commissioning has been attained as per Technical Specifications. 

15. “Commissioning” means successful operation of the Project/Works by the Contractor, for the purpose 
of carrying out Guarantee Test(s). 

16. “Contract Document" shall mean collectively the Bid Document,  Design, Drawings, and 
Specifications, Annexures, agreed variations, if any, and such other documents consisting the bid and 
acceptance thereof; 

17. “Contractor’s Equipment” means all plant, Works, equipment, machinery, tools, apparatus, appliances 
or things of every kind required in or for installation, completion and maintenance of Works that are to 
be provided by the Contractor, but does not include plant and equipment, or other things intended to 
form or forming part of the Works. 

18. “Day” means calendar day; 
19. “Defect Liability Period” means the period of validity of the warranties given by the Contractor 

(commencing at Completion of the Project/Works, during which the Contractor is responsible for 
defects with respect to the Project/Works. 

20. “Employer” or “EESL” shall mean Energy Efficiency services Limited, New Delhi. 
21. “Eligibility Criteria” shall mean the Eligibility Criteria as set forth in Section 3: Technical& Special 

Conditions of Contract of this BID; 
22. “Engineer-in-Charge” shall mean the person designated from time to time by  the Employer and shall 

include those who are expressly authorized by him to act for and on his behalf for operation of this 
Contract; 

23. “Effective Date” means the date from which the Time for Completion shall be determined; 
24. “GCC” means the General Conditions of Contract contained in this section; 
25. “GHI” shall mean Global Horizontal Irradiation. 
26. "Goods" means permanent plant,  equipment, machinery, apparatus, articles  and things of all kinds to 

be provided and incorporated in the Works by the Contractor under the Contract but does not include 
Contractor’s Equipment;. 

27. “Guarantee Test(s)” means the test(s) specified in the Technical Specification to be carried out to 
ascertain whether the Project/Works is able to attain the functional requirements specified in the 
Technical Specifications. 

28. “The Government” means the Government of India. 
29. "IEC" shall mean specifications of International Electro-technical Commission; 
30. "EESL" shall mean Energy Efficiency Services Limited; 
31. “Mobilization" shall mean establishment of adequate infrastructure by the  Contractor at Site 

comprising of construction equipment’s, aids, tools tackles,  offices  with  facilities  such  as  power,  
water,  communication  etc.  including  manpower comprising of Engineers, Supervising personnel and 
an adequate  strength  of  skilled,  semi-skilled  and  un-skilled  workers,  who  with  the  so  
established infrastructure shall be in a position to commence execution of Work  at site(s), in 
accordance with the agreed Time Schedule of Completion of Work. 

32. "O&M/  AMC"  shall  mean  Operation  &  Maintenance(O&  M)/  Annual Maintenance Contract 
(AMC) of the supplied equipments; 

33. “Parent Company” shall mean a company that holds paid-up equity capital directly or indirectly in the 
Bidding Company, as the case may be; 

34. “Price Bid” shall mean separate Envelope, containing the Bidder’s Quoted Price as per the format 
prescribed in Section-4 (Technical & Special Conditions of Contract) of this BID; 

35. “Qualified Bidder” shall mean the Bidder(s) who, after evaluation of their Techno Commercial Bid as 
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per Eligibility Criteria set forth in Section 3: Technical& Special Conditions of Contract of this BID 
stand qualified for opening and evaluation of their Price Bid; 

36. “SNA” shall mean State Nodal Agency. 
37. “SCC” means the Special Conditions of Contract. 
38. “Statutory Auditor” shall mean the auditor of a Company appointed under the provisions of the 

Companies Act, 1956 or under the provisions of any other applicable governing law; 
39. “Services” means all those services ancillary to the supply of the Works, to be provided by the 

Contractor under the Contract; e.g. transportation(including loading, unloading and transfer to Site) and 
provision of marine or other similar insurance, inspection, expediting, Site preparation works 
(including the provision  
and use of Contractor’s Equipment and the supply of all civil, structural and construction materials 
required),installation,/Pre-commissioning, commissioning,  carrying  out  guarantee  tests, operations,  
maintenance,  the provision  of  operations  and  maintenance  manuals,  training  of  Employer’s 
personnel and one or two persons from the beneficiaries groups are imparted trainings etc. 

40. “Successful Bidder(s) / Contractor(s)” shall mean the Bidder(s) selected by Employer pursuant to this 
Bid i.e. on whom award is made. They are also called as implementing partner which includes 
Consultants also. 

41. “Site” means the Land and other places upon which the Works are to be installed, and such other land 
or places as may be specified in the Contract as forming part of the Site. The details of the Site are as 
contained in Section 3: Technical& Special Conditions of Contract of this BID. 

42. “Sub-Contractor” means any person or firm or Company (other than the Contractor) to whom any part 
of the Work has been entrusted by the Contractor, with the written consent of the Engineer-in-Charge, 
and the legal representatives, successors and permitted assigns of such person, firm or company. 

43. “Standards” shall mean the standards mentioned in the technical specification of the goods and 
equipment utilized for the Work or such other standard which ensure equal or higher quality and such 
standards shall be latest issued by the concerned institution like Bureau of Indian standards(BIS), 
MNRE, etc. 

44. “Time  for  Completion”  means  the  time  within  which  Completion  of  the Project/Works is to be 
attained in accordance with the stipulations in the SCC and the relevant provisions of the Contract; 

45. “Work” means the “Goods” to be supplied and installed, as well as all the “Services” to be carried out 
by the Contractor under the Contract; 

46. “Wp” shall mean Watt Peak. 
47. Third Parties means to which employer has awarded some work and consultant may be required to co-

ordinate with third parties as per scope of work. 
48. Agreed Remuneration means the fee to which consultant is entitled as per their quoted and agreed price 

according to the contract. 
49. Consultant: The consultant shall be the professional undertaking or the professional individual named 

in the contract who is appointed by the employer to perform the services.  

Interpretations 
1. Words comprising the singular shall include the plural & vice versa 
2. An applicable law shall be construed as reference to such applicable law including its amendments or re-
enactments from time to time. 
3. A time of day shall save as otherwise provided in any agreement or document be construed as a reference to 
Indian Standard Time. 
4. Different parts of this contract are to be taken as mutually explanatory and supplementary to each other and if 
there is any differentiation between or among the parts of this contract, they shall be interpreted in a harmonious 
manner so as to give effect to each part. 
5. The table of contents and any headings or sub headings in the contract has been inserted for case of reference 
only & shall not affect the interpretation of this agreement. 

1.2       Clarification on Bidding Documents   
 
A prospective Bidder requiring any clarification to the bidding documents may notify the EESL in writing or by 
post or by telex or telefax) at the EESL’s mailing address indicated below. The EESL will respond in writing to 
any request for clarification or modification of the bidding documents that it receives no later than ten (10) days 
prior to the deadline for submission of bids prescribed by the EESL. Written copies of the EESL’s response 
(including an explanation of the query but not identification of its source) will be sent to all prospective Bidders 
that have received the bidding documents. 
 
The address of EESL, for communication: 
General Manager (Contracts & BD), 
Energy Efficiency Services Limited, 
C/o Projects & Development India Ltd., 
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PDIL Bhawan, 1st Floor, A-14, Sector-1, 
NOIDA-201 301, Distt. Gautam Budh Nagar, U.P.  
Phone: 0120- 4908000 
Fax: 0120-4908049 
Email: eproc@eesl.co.in 
 
The  Bidder  is  advised  to  visit  and  examine  the  site where  the  facilities  are  to be  installed and  its 
surroundings  and  obtain  for  itself  on  its  own  responsibility all  information  that  may  be  necessary  for  
preparing  the  bid  and  entering  into  a contract  for supply and  installation  of  the  facilities. The costs of 
visiting the site shall be borne by the bidder fully. 
 
EESL will also facilitate the bidder and any of its personnel or agents for getting  permission from the 
authorities, where actual work is to be executed,  to enter upon its premises and lands for the purpose of such 
inspection, but only upon the express condition that the Bidder, its personnel and agents will release and 
indemnify the EESL and also the authorities , where work is to be executed, and its personnel and  agents  from  
and  against  all  liability  in  respect  thereof  and  will  be  responsible for  death  or  personal  injury,  loss  of  
or  damage  to  property  and  any  other  loss, damage,  costs  and  expenses  incurred  as  a  result  of  the  
inspection. 
 
Whenever the bidder is silent about the acceptance of RfP/IFB conditions such as bank guarantee, warranty 
period, liquidated damages, certification of relation clause no.2.13 [Conflict of Interest] etc. it shall be presumed 
that the bidder has accepted and certified RfP/IFB conditions and no further correspondence seeking specific 
confirmation about acceptance of these conditions shall be made. 
 
The Bidder shall be deemed to have examined the Bid document, to have obtained his own information in all 
matters whatsoever that might affect carrying out the Works in line with the Technical specifications and Scope 
of Work specified in the document at the  offered rates and to have satisfied himself to the sufficiency of his 
Bid. The bidder shall be deemed to know the scope, nature and magnitude of the work and requirement of 
materials, equipment, tools and labour involved, , local and national wage structures and as to what all works he 
has to complete in accordance with the  Bid documents irrespective of any defects, omissions or errors that may 
be found in the Bid documents 

1.3 Amendment to bidding documents 
 
At any time prior to the deadline for submission of bids, the EESL may, for any reason, whether at its own 
initiative, or in response to a clarification requested by a prospective Bidder, amend the bidding documents.  
 
The amendment will be notified in writing or by cable to all prospective bidders who have purchased the 
bidding documents and will be binding on them. Bidders are required to immediately acknowledge receipt of 
any such amendment, and it will be assumed that the information contained therein have been taken into account 
by the Bidder in its bid.  
 
In  order  to  afford  prospective  Bidders reasonable time in which to take the amendment into  account  in  
preparing their  bid, the  EESL may, at its discretion,  extend  the  deadline  for  the  submission  of  bids. 

1.4 Cost of tender Documents 
 
Interested bidder/consortium of bidders may download the RfP/ Tender documents from the website 
www.eeslindia.org or may purchase the detailed RfP from the EESL office, address of which is given above at 
1.2, between 0900 hrs. and 1730 hrs. on working days on payment of amount as mentioned in Section-1. The 
payment would be accepted in the form of crossed Demand Draft (DD)/Pay Order/Banker’s Cheque, drawn 
from any Scheduled Bank, payable at par at NOIDA, in favour of “Energy Efficiency Services Limited”. 
 
While submitting the bid (in case tender documents are downloaded from EESL website), bidder shall submit 
Tender Document Cost as mentioned in Section-1 in the form of DD/Pay Order/Banker’s Cheque in favour of 
“Energy Efficiency Services Limited” payable at NOIDA along with the bid. However bidders who directly 
purchase the tender documents from EESL can do so by payment of requisite bid document fee at EESL office 
in the form of DD/Pay order or Banker’s Cheque. 
 
Exemption from payment of Tender/Bidding Document Cost/Fee shall be as per the provisions in Clause/Para 
No. 2.4 of the ITB. 
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B. Preparation of Bids 

2.1 Procedure for Submission of Bid/RfP. 
 
Single Stage Single Envelope Bidding Process: 
  
The Bidder or Consortium of bidders should submit hard copy of the offer, i.e. Techno Commercial and Price 
Bid together in a single sealed envelope superscripted with Bid/RfP number and date, content of envelope, name 
of work and Bid opening date. Bid-Form, Power of Attorney, Certificate regarding acceptance of important 
terms and conditions, Deviations Statement, Form of acceptance of Fraud Prevention Policy, etc. as per format 
defined in Section-6 (Forms & Procedures) shall also be submitted in the same envelope. 
 
Single Stage Two Envelope Bidding Process: 
 
The Bidder shall seal the proposal in one outer and two inner envelopes labeled as Envelope-I and Envelope-II.  
Two Envelopes should contain the details of the offer as follows: 
 
Envelope-I should contain (This envelope appear ONLINE in dynamic form in case of E-tenders) 
 

i. Tender Document Cost in the form of DD/Pay Order/Banker’s Cheque (wherever applicable). 
ii. Bid Security/Earnest Money Deposit in the form of Banker’s Cheque/Demand Draft/Pay order 

in favor of “Energy Efficiency Services Limited” or in the form of Bank Guarantee as 
prescribed format as Attachment-2 of Section-6 (Forms & Procedures). (Only EMD and Bid 
document fee related document to be submitted by post in sealed envelope super-scribed 
with RfP/Tender reference in case of e-tender). 

iii. Power of attorney to sign the bid as Attachment-3 of Section-6 (Forms & Procedures).  
Bidders to use their own format. 

iv. Certificate regarding acceptance of important terms and conditions as per ITB Clause No. 4.6 
as Attachment-4 of Section-6 (Forms & Procedures). 

v. Letter of the bidder submitting the bid in the form as stipulated in the bid document, i.e., as 
per Bid Form as Attachment-1 of Section-6 (Forms & Procedures). 

vi. Deviation statement as per Attachment-5 of Section-6 (Forms & Procedures). 
vii. Form of acceptance of EESL fraud prevention policy as per Attachment-7 of Section-6 (Forms 

& Procedures). 
viii. Techno-commercial bid as indicated in bid document. Documentary evidence regarding 

bidder’s qualifications to perform the contract as required in qualifying Requirement. 
 
Envelope-II should contain Price Bid, to be submitted in 2nd inner sealed envelope, shall comprise of: 
(In case of E-tender Price bid is to be submitted ONLINE) 

i. Price Bid in the format prescribed in the tender document. 
 

The entire two separately sealed envelopes will then be placed in one outer envelope, sealed and marked 
properly and submitted to the EESL office on or before the deadline for submission of the bid. Every envelope 
(2 inner and 1 outer) should be super-scribed with Bid/RfP number and date, content of envelope i.e. bid 
security/price bid etc., name of work and Bid opening date.  
 
Single Stage Three Envelope Bidding Process: 
The Bidder shall seal the proposal in one outer and three inner envelopes labeled as Envelope-I, Envelope-II and 
Envelope-III.  Three Envelopes should contain the details of the offer as follows: 
 
Envelope-I should contain (This envelope appear ONLINE in dynamic form in case of E-tenders). 
 

i. Bid document fee/cost of tender documents inform of DD/Pay order or banker’s cheque 
[wherever applicable]. 

ii. Bid Security fees/Earnest Money Deposit in form of Banker’s Cheque/Demand Draft/Pay 
order in favor of “Energy Efficiency Services Limited” or in the form of Bank Guarantee as 
prescribed format [attachment 2 of section - 6, Forms& Procedure].  (Only EMD and Bid 
document fee related document to be submitted by post in sealed envelope superscripted 
with RfP/Tender reference in case of e-tender) 

iii. Letter of the bidder submitting the bid in the form as stipulated in the bid document i.e., as per 
Bid Form as attachment 1 of section - 6, Forms& Procedure. 

iv. Power of attorney to sign the bid as attachment 3 of section - 6, Forms & Procedure.  Bidders 
to use their own format. 

v. Certificate regarding acceptance of important terms and conditions as per ITB clause 4.6 as 
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attachment 4 of section – 6 (Forms& Procedures). 
vi. Form of acceptance of EESL fraud prevention policy as per attachment 7 of section-6 (Forms 

& Procedures). 
 
Envelope-II i.e. Techno commercial Proposal of the bid, to be submitted in 2nd inner sealed envelope, shall 
comprise of: (This envelope appear ONLINE in dynamic form in case of e tenders) 
 

i. Deviation statement as per attachment 5 of section - 6, Forms & Procedures. 
ii. Techno-commercial bid as indicated in bid document. Documentary evidence 

regarding bidder’s qualifications to perform the contract as required in qualifying 
Requirement. 

 
Envelope-III should contain Price Bid, to be submitted in 3rd inner sealed envelope, shall comprise of: (In case 
of e tender Price bid is to be submitted ONLINE) 
 

i. Price Bid in the format prescribed in the tender document.  
 
The entire three separately sealed envelopes will then be placed in one outer envelope, sealed and marked 
properly and submitted to the EESL office on or before the deadline for submission of the bid. Every envelope 
(3 inner and 1 outer) should be superscripted with Bid/RfP number and date, content of envelope i.e. bid 
security/price bid etc , name of work and Bid opening date.  
 
Copy of Bid/RfP should be a complete document and should be bound as a volume separately.  The document 
should be page numbered and appropriately flagged and contain the list of contents with page numbers. The 
deficiency in documentation may result in the rejection of the Bid. All pages of the bid are to be signed by the 
authorized signatory (authorized through power of attorney) and must be having official seal of the bidder. 
 
Bids not accompanied by cost of tender documents/Bid Security Fees or EMD etc. shall be out-rightly rejected 
and treated as non-responsive, unless exempted from payment/submission of tender document cost/EMD, in 
which case, the documents asked for towards exemption need to be enclosed in the bid. Further, their price-bid 
will be not be opened. 
For tenders received in unsealed/unstapled/open condition or without any superscription, resulting in opening of 
tender before due date, the risk and responsibility of losing confidentiality shall rest with the tenderer 
(applicable for manual tender only)  

2.2 Cost of Bid/ RfP 
 
The Bidder or Consortium of bidders shall bear all costs associated with the preparation and submission of its 
Bid/RfP, including cost of presentation for the purposes of clarification of the bid, if so desired by the EESL. 
EESL will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the 
tendering process. 

2.3 Language of Bids 
 
The proposal prepared by the bidder/consortium of bidders and all correspondence and documents relating to the 
Bid/RfP exchanged by the bidder/consortium of bidders and EESL, shall be written in English language, 
provided that any printed literature furnished by the bidder/consortium of bidders may be written in another 
language so long the same is accompanied by an English translation in which case, for purposes of interpretation 
of the bid, the English translation shall govern. 
 

2.4 Bid Security/Earnest Money Deposit (EMD) (To be submitted Offline before bid submission time) 
 
Amount of Bid Security: Bid Security/Earnest Money deposit as mentioned in Section I is to be submitted.  
 
The bidder shall furnish, as part of its bid, a bid security in a separate envelope (ITB Clause 2.1). The bid 
security shall, at the bidder’s option, be in the form of a Banker’s cheque, Demand Draft in favor of “Energy 
Efficiency Services Limited” or a bank guarantee as per format in section VI. Bid security/EMD shall remain 
valid for a period of 45 days beyond the original bid validity period. If there is any extension in bid validity 
period, then EESL may ask the bidder to extend the validity of bid security. 
 
Any bid not accompanied by an acceptable Bid Security and Tender Document cost, unless exempted as per the 
Tender’s provisions, shall be rejected by EESL as being non-responsive and returned to the bidder without being 
opened. The bid security of a consortium must be in the name of all the partners in the consortium submitting 
the bid. If lead partner is mentioned in case of consortium, then bid security can be in the name of lead partner. 
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The bid securities of unsuccessful bidders will be returned as promptly as possible after the award is made to 
lowest evaluated technically acceptable bidder. 
 
The bid security of the successful bidder will be returned when the bidder has signed the contract agreement, 
and has furnished the required performance security. 
 
Please note that: 
 

(i) All PSUs and Govt. Department may be exempted from Tender Document Fee and EMD for 
all Tenders of EESL. 

(ii) Vendors registered with NSIC under single point registration scheme certificate may be given 
exemption from EMD & Tender Document fee for all tenders of EESL subject to following 
conditions: 

(a) NSIC Certificate must be valid for 3 months from the date of Bid-Opening, 
(b) Monetary Limit of Annual Turnover in NSIC certificate should be Greater than or equal to the 

Annual Turnover required for that particular project. 
(c) The supply item for which the tendering is done should be mentioned in the list of items attached 

with NSIC certificate. 
 

The bid security may be forfeited if: 
 

a) If the bidder withdraws its bid during the period of bid validity as specified in the bid. 
b) If the bidder does not accept computational/arithmetical error correction made by EESL and as 

explained in “Financial Evaluation” section of the Bid/ RfP document. 
c) If the bidder does not accept assumptions, estimations etc. used for evaluation of bids as specified 

by EESL in tender documents and revision of his bid accordingly, in case other assumptions are 
used. If the bidder does not accept the sharing as specified in the bid. 

d) If the Bidder refuses to withdraw, without any cost to the EESL, any deviation not listed in 
Attachment 5 but found elsewhere in the bid; or 

e) In the case of successful bidder, if the bidder fails within the specified time limit: 
 To sign the contract agreement within 15 days of placement of LoI/Award letter. 
 To furnish the required performance guarantee, in accordance with the tender document. 

2.5 Power of Attorney  
 
Power of Attorney as attachment 3 in first envelope: A power of attorney duly authorized by a notary public, 
indicating that the person(s) signing the bid has/have the authority to sign the bid and thus the bid is binding 
upon the bidder during the full period of its validity in accordance with ITB clause 2.10.   

2.6 Certificate Regarding Acceptance of Important Conditions  
 
Certificate Regarding Acceptance of Important Conditions as attachment 4 is to be submitted in first envelope. 
 
No deviation, other than mentioned in Deviation statement, is permitted by the EESL, to the provisions of the 
bidding documents listed in ITB sub-clause 4.6. The Bidders are advised that while making their bid proposals 
and quoting prices, these conditions may appropriately be taken into consideration. Bidders are required to 
furnish a certificate indicating their compliance to the provisions relating to the clauses listed in ITB sub-clause 
4.6 in Attachment 4. Attachment 4 for acceptance of important conditions duly signed and stamped by the 
bidder is to be furnished in a separate sealed first envelope/Online. Any bid not accompanied by such certificate 
in a separate sealed first envelope/such certificate Online shall be rejected by the EESL and returned to the 
Bidder without being opened. 

2.7 Deviations,  
 
Deviations, if any, from the terms and conditions of bidding documents or technical specifications shall be listed 
only in Attachment 5 to the bid. The Bidder shall also provide the additional price, if any, for withdrawal of the 
deviations. However, the attention of the bidders is drawn to the provisions of ITB sub-clause 4.6 regarding the 
rejection of bids that are not substantially responsive to the requirements of the bidding documents.  
 
Bidders may further note that except for the deviations listed in Attachment 5, the bid shall be deemed to 
comply with all the requirement in the bidding documents and the bidders shall be required to comply with all 
such requirements of bidding documents and technical specifications without any extra cost to the EESL 
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irrespective of any mention to the contrary, anywhere else in the bid, failing which the bid security of the bidder 
may be forfeited. 
 
At the time of award of contract, if so desired by the EESL, the bidder shall withdraw these deviations listed in 
Attachment-5 at the cost of withdrawal stated by him in his bid. In case the bidder does not withdraw the 
deviations proposed by him, if any, at the cost of withdrawal stated in the bid, his bid will be rejected and bid 
security forfeited. 

2.8 Bid prices 
 
Unless otherwise specified in the technical specifications, bidders shall quote for the entire facilities on a “single 
responsibility” basis such that the total bid price covers all the contractor’s obligations mentioned in or to be 
reasonably inferred from the bidding documents in respect of the design, manufacture, including procurement 
and subcontracting (if any), delivery, construction, installation, survey cost,  monitoring and verification cost 
and completion of the facilities including supply of mandatory spares or spares to be supplied during warranty 
(if any). This includes all requirements under the contractor’s responsibilities for testing, pre -commissioning 
and commissioning of the facilities and, where so required by the bidding documents, the acquisition of all 
permits, approvals and licenses, etc.; the operation, maintenance and training services and such other items and 
services as may be specified in the bidding documents, all in accordance with the requirements of the General 
Conditions of Contract and Technical Specification. 
 
Bidders are required to quote the price for the commercial, contractual and technical obligations outlined in the 
bidding documents. If a Bidder wishes to make a deviation to the provisions of the bidding documents, such 
deviations shall be listed in Attachment 5 of its bid. The bidder shall also provide the additional price, if any, for 
withdrawal of the deviations, pursuant to ITB sub-clause 2.7. 
 
Bidders shall give a breakdown of the prices in the manner and detail called for in the price schedules.  

2.9 Price Basis 
  
Price basis of the price quoted shall be on F.O.R (Free on Road) destination basis for site. Price mentioned in the 
quotation must be firm. Hence prices in Letter of Award shall be firm and not subject to escalation till the 
execution of the complete order and its subsequent amendments accepted by the bidder even though the 
completion / execution of the order may take longer time than the delivery period specified and accepted in the 
Letter of Award. 
 
Statutory variation in applicable taxes & duties (other than excise duty) shall only be on account of 
Employer in case bidder has shown the rates of present taxes in their bid and other prices quoted by the 
Bidder shall be fixed during the Bidder’s performance of the Contract and not subject to variation on any 
account. Even in case prices asked in Bid price Schedule are quoted as inclusive of taxes, tax rates shall be 
shown separately. Bidders shall quote all prices in Indian Rupees only. 

2.10 Period of Validity of Bid 
 
Bids shall remain valid for a period of 90 days after the closing date prescribed by the EESL for the receipt of 
bids. A bid valid for a shorter period may be rejected by the EESL as being non responsive.  In exceptional 
circumstances, the EESL may solicit the bidder’s consent to an extension of the bid validity period. The request 
and response thereto shall be made in writing thro’ letters/ e-mails .If the bidder accepts to prolong the period of 
validity, the bid security/EMD shall also be suitably extended. A bidder may refuse the request for Bid Validity 
Extension without forfeiting its bid security. A bidder granting the request will not be required nor permitted to 
modify its bid.  

2.11 Format and Signing of Bid 
 
The original copy of the bid, consisting of the documents listed in ITB sub-clause 1.1 shall be typed or written 
in indelible ink and shall be signed by the bidder or a person or persons duly authorized to bind the bidder to the 
contract. The authorization shall be indicated by written power of attorney accompanying the bid and submitted 
as Attachment 3 to the bid under ITB sub-clause 2.5. All pages of the bid, except for un-amended printed 
literature, shall be initialed by the person or persons signing the bid.  
 
Any interlineations, erasures or overwriting shall only be valid if they are initialed by the signatory to the bid.  

2.12 Contents of the RfP/Bid  
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The Bidder or consortium of bidders is expected to examine all instructions, forms, terms & conditions and 
scope of work in the RfP/bid documents.  Failure to furnish all information required or submission of an RfP/bid 
document not substantially responsive to the RfP/bid document in every respect will be at the bidder’s risk and 
may result in the rejection of the RfP/bid.  
 

2.13 Conflict of Interest 
 
EESL’s policy requires that a bidder participating in a procurement/contract process under EESL financed 
projects shall not have a conflict of interest. All bidders found to have a conflict of interest shall be ineligible for 
award of contract. 
A. Bidder may be considered to have a conflict of interest in a bidding process if: 

a) it, or any of its affiliates, has been engaged by EESL to provide consulting services for 
the preparation or implementation of a project, and participates in a bidding to provide 
goods, works, or non-consulting services resulting from or directly related to such 
consulting services. Or 

b) it submits more than one bid in a bidding process, either individually or as a partner in a 
joint venture, except for permitted alternative bids. This will result in the disqualification 
of all bids in which the bidder is involved. However, this does not limit the inclusion of a 
firm as a subcontractor in more than one bid and the participation of a bidder as a 
subcontractor in another bid in certain types of procurement/contract, if permitted by the 
EESL’s bidding documents; or 

c) it (including its personnel or sub-contractors) has a business or family relationship with a 
member of a EESL’s staff (or of the project implementing staff, or of a recipient of a part 
of the loan) who: are directly or indirectly involved in the preparation of the bidding 
documents or specifications of the contract, and/or the bid evaluation process of such 
contract; or would be involved in the implementation or supervision of such contract 
unless the authority inviting tenders shall be informed of the fact/ such relationship at the 
time of submission of the tender and the conflict stemming from such relationship has 
been resolved in a manner acceptable to the EESL throughout the procurement process 
and execution of the contract. EESL may in its discretion reject the tender or rescind the 
contract.; or 

d) it does not comply with any other conditions that may be specified in the Company’s 
Standard Bidding Documents relevant to the specific procurement process. 

2.14 Disclaimer 
 
EESL and/or its officers, employees disclaim all liability from any loss or damage, whether foreseeable or not, 
suffered by any person acting on or refraining from acting because of any information including statements, 
information, forecasts, estimates or projections contained in this document or conduct ancillary to it whether or 
not the loss or damage arises in connection with any omission, negligence, default, lack of care or 
misrepresentation on the part of EESL and/or any of its officers, employees. 

2.15 Authorized Signatory (Bidder or Consortium of bidders) 
 
The bidder or consortium of bidders as used in the RfP/ bid document shall mean the one who has signed the 
bid/RfP document forms. The bidder or consortium of bidders should be the duly authorized representative of 
the bidder/consortium of bidders, for which a certificate of authority/power of attorney will be submitted along 
with the offer. This should clearly define the authority provided to the authorized representative.  Complete 
offer, all certificates and documents (including reply to any clarifications sought and any subsequent 
correspondences) shall be furnished and signed on all pages by the authorized representative. 
The power of attorney or authorization, or any other document consisting of adequate proof of the ability of the 
signatory to bind the bidder or consortium of bidders shall be annexed to the bid as attachment 3 in envelope 1. 
EESL may reject outright any proposal not supported by adequate proof of the signatory’s authority. 

2.16 Consortium related conditions 
 
The bidder shall have the option to submit the proposal either alone or along with other partner companies. 
Prerequisites for bidder have been specified in qualifying requirement and other parts of the tender document. 
The lead partner shall be the sole point of contact for all purposes of the Contract. The lead partner will have the 
prime and sole responsibility for the execution of the scope of work. Any information/clarification submitted to 
the lead partner by EESL will mean that the same has been conveyed to all partners. However, the partner 
companies should not be involved in any major litigation that may have an impact of affecting or compromising 
the delivery of services as required under this contract. The bidder or any of the partner companies should not 
have been black-listed by any Central / State Government or Public Sector Undertakings. If at any stage of 
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tendering process or during the currency of the contract, any suppression / falsification of such information is 
brought to the knowledge, EESL shall have the right to reject the proposal or terminate the contract, as the case 
may be, without any compensation to the tenderer & forfeiture of bid security/EMD/CPG. 

2.17 Contact details of the Bidder or Consortium of bidders 
 
Bidder or Consortium of bidders who wants to receive EESL's response to queries should give their contact 
details to EESL. The Bidder or Consortium of bidders should send their contact details in writing at the EESL's 
contact address. 
 
 

2.18 Inspection / Checking / Testing 
 
All materials / equipments manufactured by the bidder/consortium of bidders against the Letter of Award shall 
be subject to inspection, check and/or test by the EESL or his authorized representative at all stages and place, 
before, during and after the manufacture. All these tests shall be carried out in the as per technical specifications 
and bidder shall submit the relevant test reports. If upon delivery the material / equipment  does not meet the 
specification, the materials / equipment shall be rejected and returned to the bidder for repairs / modification etc. 
or for replacement. In such cases all expenses including the to-and-fro freight, repacking charges, any other 
costs etc. shall be to the account of the bidder. 

2.19 Removal of Rejected Goods and Replacement 
 
If upon delivery, whether inspected and approved earlier or otherwise, the material/equipment is not in 
conformity with the specification, the same shall be rejected by EESL or duly authorized representative and 
notification to this effect will be issued to the bidder normally within 7 days from the date of receipt of the 
material at the work/site/office. 
 
The bidder shall arrange removal of the rejected items within 15 days from the date of notification. In the event, 
the bidder fails to lift the materials within the said 15 days, EESL shall be at liberty to dispose off such rejected 
items in any manner as it may deemed fit. All expenses incurred on storage, disposal etc. shall be recoverable 
from the bidder. 

2.20 Access to Bidders Premises 
  
EESL and/or its authorized representative shall be provided access to bidder and/or his sub- bidder's premises, at 
any time during the pendency of the Order, for expediting, inspection, checking, etc. of work, if it is felt by 
EESL.  

2.21 Taxes, Levies and Duties 
  
Prices of items shall be quoted as per instruction contained in SCC. However, in general, prices shall be 
inclusive of sales tax, transportation, insurance, levies , service tax and any other duties payable including entry 
tax/octroy etc, (wherever applicable) on FOR destination/site basis. All taxes and duties shall be clearly 
indicated. Bidder is to arrange on its own to deliver the material at site. No road permit is provided by EESL. 
For hiring of consultant/consultancy work also service tax shall be quoted exclusive of basic price. However, 
rates of such taxes consider while preparing the offer should invariably be mention in the offer so that any 
variation in taxes (except excise duty) can be paid as actual. 

2.22 Terms of Payment 
 
The payment will be made by EESL to the bidder in accordance with the terms and conditions specified in 
section 4 of special conditions of contract of tender document/agreed upon during negotiation and reproduced in 
Letter of Award.  
 

2.23 Delivery Schedule 
 
Time will be the essence of order and no variation shall be permitted in the delivery time/delivery schedule 
mentioned in the order unless agreed by EESL without levy of LD. Tentative time schedule is enclosed in the 
RfP/ bid document. Delivery of the equipment/material described shall be deemed to constitute acceptance of 
this order and terms and conditions by the bidder at the price specified.  
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2.24 Source of Supply 
 
The bidder shall ensure that the indigenous capacity is utilized to the fullest extent possible in execution of this 
order. Where the imports are unavoidable, all such items shall be imported by the bidder in time against his own 
import license without affecting the contractual delivery schedule. 
 
 

2.25 Patent Indemnity  
 
Royalties and fees for patents covering material/equipment or processes used in executing the work shall be to 
the account of the bidder. The bidder shall satisfy all demands that may be made at any time for such royalties 
and fees and he alone shall be liable for damages, infringement and shall keep EESL indemnified in that regard 
in the event of any equipment/ material or part there of supplied by the bidder is involved in any suit or other 
proceedings held to constitute infringement and its used is enjoyed, the bidder shall, at his own expenses, either 
procure for EESL the right to continue the use of such equipment/material replace it with a non-infringing 
material / equipment or modify it so it become non- infringing.  
 
Tenderer shall agree to indemnify the EESL or/and hold it/them harmless from against all claims, liability, loss, 
damage or expense including counsel fees arising from or by reasons of an action or claimed trade mark patent 
or copyright infringement or any litigation based thereon with respect to any part of the quoted items and such 
obligation shall survive acceptance of and payment for the items. 

2.26. Force Majeure 
 
Bidder shall not be considered in default if delay in delivery occurs due to causes beyond his control such as 
acts of God, natural calamities, civil wars, strikes, fire, frost, floods, riot. Only those causes which have duration 
of more than 7 days shall be considered cause of force/ calendar majeure. A notification to this effect duly 
certified by local chamber of commerce/ statutory authorities shall be given by the bidder to EESL by 
registered/speed post letter. In the event of delay due to such causes, the delivery schedule will be extended for a 
length of time equal to the period of force majeure or at the option of EESL, the order may be cancelled. Such 
cancellation, would be without any liability whatsoever on the part of EESL. In the event of such cancellation, 
the bidder shall refund any amount advanced or paid to the bidder by EESL and deliver back any materials 
issued to him by the Purchaser and release facilities, if any provided by the Purchaser. 

2.27 Limitation of Liability  
 
Except in cases of criminal negligence or willful misconduct, the  Implementing Partner  shall  not  be  liable  to  
the  EESL,  whether  in contract, tort, or otherwise, for any indirect or consequential  loss or  damage,  loss  of  
use,  loss  of  production,  or  loss  of  profits  orinterest costs, provided that this exclusion shall not apply to any 
obligation  of  the  Implementing Partner  to  pay  liquidated  damages  to  the EESL andthe aggregate liability 
of the Implementing Partner to the EESL, whether under the Contract, in tort or otherwise, shall not exceed the 
total Contract Price, provided that this limitation shall not apply to any obligation of the Implementing Partner 
to indemnify the EESL with respect to patent infringement or as specified in SCC. 

C. Submission of Bids  

3.1 Sealing and Marking of Bids 
 
The Bidder shall seal the original copy of the bid in envelope duly marking the envelopes as "ORIGINAL BID". 
All envelopes must be super-scribed with name of work, RfP No., envelope no., content of envelope and date 
and bid opening date. The envelopes shall then the sealed in an outer envelope which should also be super 
scribed with name of work, RfP/ bid document no./package no. and date and bid opening date. 

3.2 Deadline for submission of bids 
 
Bids must be received by the EESL at the address specified as under and the bids will be opened at the same 
address as per timings stated in IFB and as repeated below. 
General Manager (Contracts & BD), 
Energy Efficiency Services Limited, 
C/o Projects & Development India Ltd., 
PDIL Bhawan, 1st Floor, A-14, Sector-1, 
NOIDA-201 301, Distt. Gautam Budh Nagar, U.P.  
Phone: 0120- 4908000 
Fax: 0120-4908049 
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Email: eproc@eesl.co.in 
 
Date of submission of bids: As mentioned in Section I 
Date of bid opening: As mentioned in Section I  
Bids must be received at the address specified above but no later than the time and date stated as above. In the 
event of the specified date for submission of bids being declared a holiday for the EESL, the bids will be 
received up to the appointed time on the next working day. 
 
The EESL may, at its discretion, extend this deadline for submission of bids by amending the bidding 
documents in accordance with ITB Sub-Clause 1.3, in which case all rights and obligations of EESL and bidders 
will thereafter be subject to the deadline as extended.  
 
No bid may be withdrawn in the interval between the bid submission deadline and the expiration of the bid 
validity period specified in ITB Clause 2.10. Withdrawal  of  a  bid  during  this  interval  may  result  in  the  
bidder’s  forfeiture  of its  bid  security,  pursuant  to  ITB  Sub-Clause  2.4. 

3.3 Late Bids: 
 
Any bid received by the EESL after the bid submission deadline prescribed by the EESL, pursuant to ITB 
Clause 3.1& 3.2, will be rejected and returned in unopened condition. 

D  Bid Opening and Evaluation 

4.1 Bid Opening Process 
 
The EESL will open all bids in the presence of bidders' representatives who choose to attend the opening at the 
time, on the date and at the place specified in the NIT. Bidders’ representatives shall sign a format as proof of 
their attendance. In the event of the specified date for the opening of bids being declared a holiday for the EESL, 
the bids will be opened at the appointed time on the next working day. 
 
Bidders’ names, bid prices, discounts, the presence or absence of requisite bid security and other such details as 
the EESL, at its discretion, may consider appropriate, will be announced at the opening. Late bids pursuant to 
ITB clause 3.2, and/or bids not accompanied by the "Certificate regarding acceptance of important conditions" 
as per Attachment-4 in a separate sealed envelope pursuant to ITB sub-clause 2.6, and/or bids not accompanied 
by requisite bid security in a separate sealed envelope pursuant to ITB clause 2.4, will be rejected and returned 
unopened to the bidder.  
 
Bids that are not opened and read out at bid opening will not be considered for further evaluation, regardless of 
the circumstances.  
 
The EESL will prepare minutes of the bid opening.  

4.2Clarification on Bids 
 
During bid evaluation, the EESL may, at its discretion, ask the bidder for a clarification of its bid. The request 
for clarification and the response shall be in writing, and no change in the price or substance of the bid shall be 
sought, offered or permitted. The address for communication will be same as ITB clause 1.2. 

4.3   Preliminary Examination of Bids. 
 
The EESL will examine the bids to determine whether they are complete, whether any computational errors 
have been made, whether required sureties have been furnished, whether the documents have been properly 
signed, and whether the bids are generally in order.  

4.4Arithmetical errors rectification process 
 
Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the unit price and 
the total price, which is obtained by multiplying the unit price and quantity, or between sub totals and the total 
price, the unit or subtotal price shall prevail, and the total price shall be corrected. If there is a discrepancy 
between words and figures, the amount in words will prevail. If the Bidder does not accept the correction of 
errors, its bid will be rejected and the bid security will be forfeited in accordance with ITB Sub-Clause 2.4.  
 
The EESL may waive any minor informality, nonconformity or irregularity in a bid that does not constitute a 
material deviation, whether or not identified by the bidder in Attachment 4 to its bid, and that does not prejudice 
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or affect the relative ranking of any bidder as a result of the technical and commercial evaluation, pursuant to 
ITB clauses 4.7 and 4.8.  

4.5 Preliminary Evaluation 
 
 Prior to the detailed evaluation, the EESL will determine whether each bid is of acceptable quality, is generally 
complete and is substantially responsive to the bidding documents. For purposes of this determination, a 
substantially responsive bid is one that conforms to all the terms, conditions and specifications of the bidding 
documents without material deviations, objections, conditionality’s or reservations. A material deviation, 
objection, conditionality or reservation is one (i) that affects in any substantial way the scope, quality or 
performance of the contract; (ii) that limits in any substantial way, inconsistent with the bidding documents, the 
EESL’s rights or the successful bidder’s obligations under the contract; or (iii) whose rectification would 
unfairly affect the competitive position of other bidders who are presenting substantially responsive bids.  

 

4.6 Acceptance of Important Condition 
 
No deviation, whatsoever, is permitted by the EESL to the provisions relating to the following clauses 
(Important Conditions). Party is to submit the following as attachment 4 in envelope 1:  
 
Governing Laws     -  Clause 7 of ITB 
 
Settlement of Disputes    -  Clause 17 of ITB 
 
Terms of payment    -  Clause 1.0 of SCC 
 
Performance Security    -  Clause 5.9 of ITB 
  
Taxes and Duties    -  Clause 8 of ITB 
 
Completion Time Guarantee   -  Clause 9 of ITB 
 
Defects Liability     -  Clause 10 of ITB 
 
Functional Guarantee    -  Clause 11 of ITB 
 
Patent Indemnity    -  Clause 2.25 of ITB 
 
Limitations of Liability    -  Clause 2.27 of ITB 
 
Project information, Estimation,   -  As per Tables in price bid 
Assumptions and conditions  
for Evaluation      
 
Bidders are required to furnish a certificate as per Attachment 4, indicating their compliance to the provisions of 
the above clauses in a separate sealed envelope. In case the certificate as per Attachment-4 duly signed and 
stamped by the bidder, is not furnished along with the bid in a separate sealed envelope, the bid shall be rejected 
and returned to the bidder without being opened 
 
At the time of award of contract, if so desired by the EESL the bidder shall withdraw the deviations listed in 
attachment 5 at the cost of withdrawal stated by him, in his bid. In case the bidder does not withdraw the 
deviations proposed by him in attachment 5 to his bid, if any; at the cost of withdrawal stated in his bid, his bid 
will be rejected and security will be forfeited. 
 
The EESL's determination of a bid's responsiveness is to be based on the contents of the bid itself without 
recourse to extrinsic evidence. If a bid is not substantially responsive, it will be rejected by the EESL, and may 
not subsequently be made responsive by the bidder by correction of the nonconformity.  

4.7 Technical Evaluation  
 
The EESL will carry out a detailed evaluation of the bids previously determined to be substantially responsive in 
order to determine whether the technical aspects are in accordance with the requirements set forth in the bidding 
documents. In order to reach such a determination, the EESL will examine and compare the technical aspects of 
the bids on the basis of the information supplied by the bidders, taking into account the following factors:  
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a) Overall completeness and compliance with the technical specifications and drawings; deviations 

from the technical specifications as identified in Attachment 5 to the bid; suitability of the facilities 
offered in relation to the environmental and climatic conditions prevailing at the site; and quality, 
function and operation of any process control concept included in the bid. The bid that does not 
meet minimum acceptable standards of completeness, consistency and detail will be rejected for 
non- responsiveness. 

 
b) Achievement of specified performance criteria by the facilities as per scope of work 

 
c) Type, quantity and long-term availability warranty spare parts and also mandatory and 

recommended spare parts and maintenance services  
 

d) Any other relevant factors, if any, listed in the tender document, or that the EESL deems necessary 
or prudent to take into consideration. 

4.8 Commercial Evaluation  
 
The comparison shall be of the FOR site price of domestically manufactured plant and equipment including type 
test charges, if any and mandatory spares, warranty spares plus applicable sales tax & duties as well duties and 
taxes paid/payable on components and raw materials incorporated or to be incorporated in the plant and 
equipment including mandatory spares/warranty spares plus the cost of loading, unloading, local transportation, 
insurance covers, installation and commissioning, civil work other services required under the contract including 
service tax and surcharge, if any plus any survey cost, monitoring and verification cost, distribution cost, scrap 
disposal cost, annual maintenance cost, any services as per scope of work, administrative charges and statuary 
agencies cost including service tax and surcharge, if any. The EESL’s comparison will also include the costs 
resulting from application of the evaluation procedures described in ITB sub-clause 4.9. However, the price of 
recommended spare parts or optional spares or services, if asked in the bid, shall not be considered for 
evaluation of bids. 
 
The EESL’s evaluation of a bid will take into account, in addition to the bid prices indicated in price schedules 
in section 4 along with the corrections pursuant to ITB sub-clause 4.3, the following costs and factors that will 
be added to each bidder’s bid price in the evaluation using pricing information available to the EESL, in the 
manner and to the extent indicated in ITB sub-clause 4.9 and in the technical specifications:  
 

a) The cost of all quantifiable deviations and omissions from the contractual and commercial 
conditions and the technical specifications as identified in Attachment 5 to the Bid.  

 
b) Compliance with the time schedule called for and evidenced as needed in a milestone schedule 

provided in the bid.  
 

c) The functional guarantees of the facilities offered as per scope of work.  
 

d) The extra cost of work, services, facilities etc, required to be provided by the EESL of third 
parties. 

4.9 Evaluations of Deviations: 
 
Pursuant to ITB Sub-Clause 4.8, the following evaluation methods will be followed:  

a) Technical and Commercial Deviations  
 
The evaluation shall be based on the evaluated cost of fulfilling the contract in compliance with all commercial, 
contractual and technical obligations under this bidding document. In arriving at the evaluated cost, the price for 
withdrawal of deviations shown in Attachment 5 to the bid will be used if necessary. If such a price is not given 
in Attachment-5, the EESL will make its own assessment of the cost of such a deviation for the purpose of 
ensuring fair comparison of bids.  

b) Time schedule (program of performance)  
 
The plant and equipment covered by this bidding are required to be transported/ shipped and installed, and the 
facilities are to be completed within the period as mentioned below. 
 
Completion of all facilities/work: As per year/months in SSC. 
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The above date will be the effective date specified in the contract agreement. Bidders are required to base their 
prices on the time schedule or, where no time schedule is given, on the completion date(s) given above. No 
credit will be given for earlier completion. 
 
The master network and the key milestone dates will be discussed with the successful bidder and agreed upon in 
pre-award discussion before issuance of Letter of Award. Engineering drawing and data submission schedule 
shall also be discussed and finalized before the issuance of Letter of Award. 
 
After the Letter of Award, the contractor shall plan the sequence of work manufacture, supply, installation to 
meet the above stated dates of successful completion of facilities and shall ensure all work, manufacture, shop 
testing, inspection and shipment of the equipment in accordance with the required sequence. 

c) Functional Guarantees of the facilities  
 
Bidders shall state the functional guarantees (e.g. performance, efficiency, consumption) of the proposed 
facilities in response to the technical specifications. In case a minimum (or a maximum, as the case may be) 
level of functional guarantees is specified in the technical specifications for the bids to be considered responsive, 
bids offering plant and equipment with such functional guarantees less (or more) than the minimum (or 
maximum) specified shall be rejected.  
 

d) Work, services, facilities etc., to be provided by the EESL  
 
Where bids include the undertaking of work or the provision of services or facilities by the EESL in excess of 
the provisions allowed for in the bidding documents, the EESL shall assess the costs of such additional work, 
services and/or facilities during the duration of the contract. Such costs shall be added to the bid price for 
evaluation. 

4.10 Illustrative Method of Evaluation 
         Any Bidder(INR) 
1 Quoted bid price without taxes and duties   
   (After considering airthmatical errors)  
 
i) Ex works including Excise duty price including      N1 
Type test Charges/Lab Test charges + inland transportation  
including inland Transit insurance etc. For equipment and spares 
 
ii)   Prices for dismanting and/or installation     N2 
 
iii)  Prices for additional Warranty, if any       N3 
 
iv) Total Price          N(N1+N2+N3) 
     
 
2.  Taxes and Duties          
 

i) CST/VAT       T1 
ii) Service Tax       T2 
iii) Total         T(T1+T2) 

 
3. Cost Compensation 
i) Technical Cost Compensation       TCC 
   ii) Commercial Cost Compensation      CCC 
   iii) Total          TCC+CCC 
 
4. Adjustments for Functional Guarantees     X 
 
5. Final Evaluated Bid Price       N+T+TCC+CCC+X  

4.11 Contacting the Employer 
 
Subject to ITB Clause 20, no Bidder shall contact the Employer on any matter relating to its bid, from the time 
of the opening of bids to the time the contract is awarded. 
 



 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 

Bid Document No. EESL/06/ICB-AMI-System Integrator-PAN India/181905004 dated 
16.05.2018. SECTION-2 (ITB) Page 20 of 31 

 
 
 

Information relating to the examination, evaluation and comparison of bids and recommendations for the award 
of contract shall not be disclosed to bidders or any other persons not officially concerned with such process until 
the award to the successful bidder has been announced. Any effort by a Bidder to influence the Employer in the 
Employer’s bid evaluation, bid comparison or contract award decisions may result in rejection of the Bidder’s 
bid.   

E  Award of Contract 

5.1 Post qualification  
 
In the absence of pre-qualification, the EESL will determine to its satisfaction whether the bidder selected as 
having submitted the lowest evaluated responsive bid/or bidder giving highest return to EESL, as the case may 
be, as mentioned in special condition of contract is qualified to satisfactorily perform the contract in terms of the 
qualifying requirements stipulated in IFB/NIT and section 3. 
 
The determination will take into account the bidder’s financial, technical and production capabilities, in 
particular its contract, work in hand, future commitments and current litigation. It will be based upon an 
examination of the documentary evidence of the bidder’s qualifications submitted by the bidder in RfP forms in 
section IV to the bid, as well as such other information as the EESL deems necessary and appropriate.  
 
An  affirmative  determination  will  be  a  prerequisite  for  award  of  the  contract  to the bidder. A negative 
determination will result in rejection of the bidder’s bid, in which event the EESL will proceed to the next 
lowest evaluated bid/next bid giving highest return to EESL to make a similar determination of that bidder’s 
capabilities to perform satisfactorily. 
 
The capabilities of the vendors and subcontractors proposed in section 3, if permitted, to the bid to be used by 
the lowest evaluated bidder or bidder giving highest return to EESL as per SCC will also be evaluated for 
acceptability. Their participation should be confirmed with a letter of intent between the parties, as needed. 
Should a vendor or subcontractor be determined to be unacceptable, the bid will not be rejected, but the Bidder 
will be required to substitute an acceptable vendor or subcontractor without any change to the bid price. 
 
The Employer reserves the right to assess the capacity and capability of the bidder/ his collaborator to 
satisfactory execute the contract. Such assessment shall include but not be limited to the evaluation of adequacy 
of facilities, services, resources, design / engineering capability and financial capability 

5.2 Award criteria 
 
Subject to ITB Clause 5.5, the EESL will award the contract to the successful Bidder whose bid has been 
determined to be substantially responsive  and  to  be  the lowest  evaluated  technically acceptable bid or bid 
offering highest return to EESL as the case may be as per tender documents and special conditions of contract,  
further provided  that the Bidder is  determined  to  be  qualified  to  perform  the  contract  satisfactorily 
 
Except for the deviations listed in Attachment-5, the bidder would be required to comply with all the 
requirements of bidding documents without any extra cost to EESL failing which his bid security will be 
forfeited. Further, the EESL may request the bidder to withdraw any or all of the deviations listed in Attachment 
– 5 to the winning bid, at the price shown for the deviation in Attachment 5 to the bid. In case the bidder does 
not withdraw the deviations proposed by him, if any, at the cost of withdrawal stated in the bid, his bid will be 
rejected and bid security forfeited. 
 
The mode of contracting with the Successful Bidder will be as per stipulation  
briefly indicated below: 

(i) First Contract: For supply of plant and equipment. 
 

(ii) Second Contract: For providing all services i.e. inland transportation for delivery at site, 
inland transit insurance, unloading, storage, handling at site, installation (including civil. 
Structural steel work & allied work, if applicable) insurance covers other than inland 
transit insurance, erection,  
testing  &commissioning,  conducting  Guarantee  tests  in respect of all the Goods supplied 
under the ‘First Contract’ and all other 

 
(iii) Services as specified in the Contract Documents. 
 

The above Contracts will contain a cross-fall breach clause specifying that breach of one Contract will 
constitute breach of the other Contract which will confer a right on the Employer to terminate the other 
Contract also at the risk and the cost of the Contractor 
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5.3 Quantity Variation 
 
The EESL reserves the right to vary the quantity of any of the spares and maintenance equipment upto +/- 20% 
and/or delete any items of spares altogether at the time of Award of Contract. Successful bidder, on whom 
award is made, is to supply this quantity variation at same price and terms and conditions of contract.  

5.4 Additions / Alterations / Modifications 
 
EESL reserves the right to make minor additions/alterations/modifications to the quantity of the items to the 
extent of +/- 20% in the Letter of Award. The bidder shall supply such quantities also at the same rate as 
originally agreed to and incorporated in the Letter of Award. However EESL may increase this quantity, if 
required.  

5.5  EESL’s  right  to  accept  any  bid  and  to  reject  any  or  all  bids 
 
The  EESL  reserves  the  right  to  accept  or  reject  any  bid,  and  to  annul  the bidding  process  and  reject  
all  bids  at  any  time  prior  to  award  of  contract, without  thereby assigning any reason thereof and incurring  
any  liability  to  the  affected  Bidder  or  bidders  or  any obligation  to  inform  the  affected  Bidder  or  
bidders  of  the  grounds  for  the EESL’s action. 

5.6 Letter of Intent / Letter of Award 
 
Prior  to  the  expiration  of  the  period  of  bid  validity,  the  EESL  will  notify  the successful bidder  in  
writing by issuing Letter of Intent or Letter of Award either through telefax/ scanned e-mail or though 
registered/speed post/couriered  letter,  that  its  bid  has  been  accepted. The letter of award will constitute the 
formation of the contract. In case, bidder does not return the duplicate copy of LOA with duly signed and 
acceptance within 10 days, then the LOA will be deemed to be accepted by the successful bidder, on whom 
award is made. 
 
The bidder shall return duplicate copy of the LoI/LoA/contract and the other enclosed documents duly signed as 
a token of acceptance, within 15 days from the date of receipt of this order. Bidder is to make two original 
copies of contract containing Contract agreement at top, and then Letter of award, techno commercial offer, 
copy of price bid and copy of all tender documents are to be placed. Three more copies of the contract to be 
submitted by the bidder in addition to two original at bidder’s own cost. Total five copies of contract including 
two originals copies are to be submitted. This is to be done  on instructions of Contract deptt. 
 
Upon the successful bidder’s furnishing of the performance security pursuant to ITB Clause 5.9, the EESL will 
promptly notify each unsuccessful bidder and will discharge its bid security. 
 

5.7 Cancellation 
 
EESL reserves the rights to cancel the order in the part or in full by giving one week advance notice thereby if- 

 The bidder fails to comply with any of the terms of the order. 
 The bidder becomes bankrupt or goes in to liquidation. 
 The bidder makes general assignment for the benefit of the creditors and any receiver is 

appointed for the property owned by the bidder. 

5.8 Modifications 
 
This order constitutes an entire agreement between the parties hereto. Any modifications to this Order shall 
become binding only upon the same being confirmed in writing duly signed by both the parties. 
 
Signing the Contract Agreement 
 
At the same time as the EESL notifies the successful Bidder that its bid has been accepted, the EESL will send 
the bidder the contract agreement provided in the bidding documents, incorporating all agreements between the 
parties.  
 
Within twenty-one (21) days of receipt of the contract agreement, the successful bidder shall sign and date the 
contract agreement and return it to the EESL. Contract agreement will contain agreement on stamp paper, bid 
documents and bidder’s offer etc. 

5.9 Performance security 
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Within twenty-eight (28) days after receipt of the letter of award, the successful bidder shall furnish the 
performance security for ten percent (10%) of the contract price or as specified in tender documents and in the 
form provided in the section "Forms and Procedures" of the bidding documents or in another form acceptable to 
the EESL. 
 
In case Joint Deed(s) of Undertaking by the Contractor along with his associate(s)/collaborator(s) form part of 
the Contract, then, unconditional Bank Guarantee(s) from such associate(s)/collaborator(s) for amount(s) 
specified in Bid  
 
Failure of the successful Bidder to comply with the requirements of ITB Clause 5.7 or Clause 5.8 shall 
constitute sufficient grounds for the annulment of the award and forfeiture of the bid security, in which event the 
EESL may make the award to the next lowest evaluated bidder or call for new bids.  

5.10 Corrupt or Fraudulent practices:   
 
The EESL requires that bidders observe the highest standard of ethics during the procurement and execution of 
such contracts. In pursuance of this policy, the EESL: defines, for the purposes of this provision, the terms set 
forth below as follows:  
a. i) "corrupt  practice"  means  the  offering,  giving,  receiving  or  soliciting of anything of value to influence 
the action of a public official in the procurement process or in contract execution ; and 
 
ii) "fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the EESL, and includes collusive practice among bidders (prior to or 
after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the 
EESL of the benefits of free and open competition;  
 
b) will reject a proposal for award if it determines that the bidder recommended for award has engaged in 
corrupt or fraudulent practices in competing for the contract in question;  
 
c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract if it at 
any time determines that the firm  has  engaged  in  corrupt  or  fraudulent  practices  in  competing  for,  or in  
executing,  a  contract  of  the  EESL. 
 
 
 

5.11 Ineligibility for Future Tenders 
 
Notwithstanding the provisions specified in ITB sub clause 2.4 and ITB sub clause 5.7 and 5.8, if a bidder after 
having been issued and letter of award, either does not sign the contract agreement pursuant to ITB clause 5.7 or 
does not submit a acceptable performance security pursuant to ITB clause 5.9, such bidder may be considered 
ineligible for participating in future tenders of EESL for a period as may be decided by the EESL. 
 
Successful bidder is to submit interchangeability certificate for its product supplied for replacement during 
warranty and maintenance period and even when it is purchased from open market. In case due to change 
in technology , the supplied product is not available during warranty/ maintenance period than the 
improved version of product can be used in warranty/ maintenance period with same or improved technical 
parameters or the combination thereof after written communication of Engineer in Charge at same cost& 
terms and conditions. Successful Bidder, on whom letter of award has been placed, has also to confirm that 
the prices of improved version of product is not lesser than the original product or its parts in comparison. 
 
Note: Special Terms and Conditions will prevail upon the instruction to Bidders. 

6.0 Liquidated Damages  
 
In case of any delay in the execution of the order beyond the stipulated time schedule including any extension 
permitted in writing, EESL reserves the right to recover from the bidder a sum equivalent to 0.5% of the value 
of the delayed equipment installation/unexecuted portion of work for each week of delay and part thereof 
subject to a maximum of 5% of the total value of the contract.  
 
Alternatively, EESL reserves the right to purchase and distribute equipment/ material from elsewhere at the sole 
risk at the cost of successful bidder/contractor and recover all such extra cost incurred by EESL in procuring the 
material from resources available including EMD/Bid Security/encashment of Bank Guarantee or any other 
sources etc. Further, if any extra cost is incurred by EESL due to delay in work completion by the party beyond 
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the completion time as per P.O./L.O.A., the same shall also be recovered from party’s invoice/EMD/BGs etc
 . 
 
Alternatively, EESL may cancel the order completely or partly without prejudice to his right under the 
alternatives mentioned above.  

7.0 Governing Law 
 
The Contract shall be governed by and interpreted in accordance with laws in force in India. The Courts of 
Delhi shall have exclusive jurisdiction in all matters arising under the Contract. 

8.0 Tax and Duties 
 
8.1 Except as otherwise specifically provided in the Contract, the Implementing Partner shall bear and pay all 
taxes, duties, levies and charges assessed on the Implementing Partner, its Sub Implementing Partners or their 
employees by all municipal, state or national government authorities in connection with the Facilities in and 
outside of the country where the Site is located. 
 
8.2 Notwithstanding above Sub-Clause 8.1 above, the EESL shall bear and promptly reimburse all customs and 
import duties, if imposed in future, on the Plant and Equipment including Type Test and mandatory spares 
supplied from abroad and specified in Price Schedule (and on spare parts to be supplied from abroad and 
specified in Schedule, when awarded) and that are to be incorporated into the Facilities, by the law of the 
country where the Site is located. However, if the plant and  equipment  are  shipped  in  Shipper’s  containers,  
then  the  custom duty  levied  on  the  cost  of  empty  containers  shall  be  borne  and  paid/ reimbursed by the 
Implementing Partner. The EESL shall also bear and pay/ reimburse to the Implementing Partner/Assignee of 
Foreign Implementing Partner (if  applicable) Sales Tax (but not the surcharge in lieu of Sales Tax), Local Tax 
including Entry Tax / Octroi (if applicable) in respect of direct transactions between the EESL and the 
Implementing Partner, if imposed on the Plant and Equipment including Type Test and Mandatory Spares 
manufactured within the EESL’s country and specified in Price (and also on locally supplied spares quoted 
when awarded) to be incorporated in the Facilities, by the law of country where the site is located. For this 
purpose, the Ex-works price if quoted in foreign currency and so incorporated in the contract, shall be converted 
to Indian Rupees as per the TT buying exchange rates established by State Bank of India prevailing on the actual 
date of Ex-works (India) dispatch. 
 
All taxes, duties and levies on works contract, if any, shall be to the Implementing Partner’s account and no 
separate claim in this regard will be entertained by the EESL. 
 
8.3 If any tax exemptions, reductions, allowances or privileges is available to the Implementing Partner in the 
country where the Site is located, the EESL shall use its best endeavors to enable the Implementing Partner to 
benefit from any such tax savings to the maximum allowable extent.  
 
8.4 For the purpose of the Contract, it is agreed that the Contract Price specified in Contract Price and Terms of 
Payment of the Contract Agreement is based on the taxes, duties, levies and charges prevailing at the date seven 
(7) days prior to the last date of bid submission in the country where the Site is located (hereinafter called “Tax” 
in this Sub-Clause 8.4). If any rates of Tax are increased or de-creased, a new Tax is introduced, an existing Tax 
is abolished, or any change in interpretation or application of any Tax occurs in the course of the performance of 
Contract, which was or will be assessed on the Implementing Partner in connection with performance of the 
Contract, an equitable adjustment of the Contract Price shall be made to fully take into account any such change 
by addition to the Contract Price or deduction there-from. However, these adjustments would be restricted to 
direct transactions between the EESL and the Contractor/assignee of Foreign Implementing Partner (if 
applicable). These adjustments shall not be applicable on procurement of raw materials, intermediary 
components etc. by the Implementing Partner/assignee and also not applicable on the bought out items 
dispatched directly from sub-vendor’s works to site. 
 

9.0 Completion Time Guarantee: 
 
9.1 If the Successful bidder, on whom award is made/Implementing Partner/Consultant fails to attain 
Completion of the Facilities or any part thereof within the Time for Completion or any extension thereof under 
ITB Clause 2.23, the Successful bidder, on whom award is made/Implementing Partner/Consultant shall pay to 
the EESL liquidated damages in the amount computed at the rates specified in the SCC.   The aggregate amount 
of such liquidated damages shall in no event exceed the amount specified as “Maximum” in the SCC.  Once the 
“Maximum” is reached, the EESL may consider termination of the Contract. 
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Such  payment  shall  completely  satisfy  the  Successful bidder, on whom award is made/Implementing 
Partner/Consultant obligation  to attain Completion of the Facilities or the relevant part thereof within the Time  
for  Completion  or  any  extension  thereof  under  ITB Clause 2.23. The Implementing Partner shall have no 
further liability whatsoever to the EESL in respect thereof. 
 
However, the payment of liquidated damages shall not in any way relieve the Successful bidder, on whom 
award is made/Implementing Partner/Consultant from any of its obligations to complete the Facilities or from  
any  other  obligations  and  liabilities  of  the  Implementing Partner  under  the Contract. 

10.0 Defect Liability 
 
10.1 The Successful bidder, on whom award is made/Implementing Partner/Consultant warrants that the 
Facilities or any part thereof shall be free from defects in the design, engineering, materials and workmanship of 
the Plant and Equipment supplied and of the work executed, wherever applicable. 
 
10.2 The Defect Liability Period shall be eighteen (18) months from the date of Completion of the Facilities (or 
any part thereof) or twelve (12) months from the date of Operational Acceptance of the Facilities (or any part 
thereof), whichever first occurs, unless specified otherwise in the SCC. 
 
If during the Defect Liability Period any defect should be found in the design, engineering, materials and 
workmanship of   the Plant and Equipment supplied  or  of  the  work  executed  by the Implementing Partner, 
the Implementing Partner shall promptly, in consultation and agreement with the EESL regarding appropriate 
remedying of the  defects,  and  at its cost, repair, replace or otherwise make good (as the Implementing Partner 
shall, at its discretion, determine) such defect  as  well as any damage to the Facilities caused by such defect.  
The Implementing Partner shall not be responsible for the repair, replacement or making good of any defector of 
any damage to the Facilities arising out of or resulting from any of the following causes: 
 

 improper operation or maintenance of the Facilities by the EESL 
 

 operation  of  the  Facilities  outside  specifications  provided  in  the Contract. 
 

 Normal wear and tear. 
 
10.3 The EESL shall give the Successful bidder, on whom award is made/Implementing Partner a notice stating 
the nature of any such defect together with all available evidence thereof, promptly following the discovery 
thereof. The EESL shall afford all reasonable opportunity for the Implementing Partner to inspect any such 
defect.  
 
10.4 The EESL shall afford the Implementing Partner all necessary access to the Facilities and the Site to enable 
the Implementing Partner to perform its obligations.  
The Implementing Partner may, with the consent of the EESL, remove from the Site any Plant and Equipment 
or any part of the Facilities that are defective if the nature of the defect, and/or any damage to the Facilities 
caused by the defect, is such that repairs cannot be expeditiously carried out at the Site.  
 
10.5 If the repair, replacement or making good is of such a character that it may affect the efficiency of the 
Facilities or any part thereof, the EESL may give to the Implementing Partner a notice requiring that tests of the 
defective part of the Facilities shall be made by the Implementing Partner immediately upon completion of such 
remedial work, whereupon the Implementing Partner shall carry out such tests.  
 
If such part fails the tests, the Implementing Partner shall carry out further repair, replacement or making good 
(as the case may be) until that part of the Facilities passes such tests. The tests in character shall in any case be 
not less than what has already been agreed by the EESL and the Implementing Partner for the original 
equipment/part of the Facilities.  
 
10.6  If the Implementing Partner fails to commence the work necessary to remedy such defect or any damage to 
the Facilities caused by such defect within a reasonable time (which shall in no event be considered to be less 
than fifteen (15) days), the EESL may, following notice to the Implementing Partner, proceed to do such work, 
and the reasonable costs incurred by the EESL in connection therewith shall be paid to the EESL by the 
Implementing Partner or may be deducted by the EESL from any monies due to the Implementing Partner or 
claimed under the Performance Security.  
 
10.7 If the Facilities or any part thereof cannot be used by reason of such defect and/or making good of such 
defect, the Defect Liability Period of the Facilities or such part, as the case may be, shall be extended by a 
period equal to the period during which the Facilities or such part cannot be used by the EESL because of any of 
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the aforesaid reasons.Upon correction of the defects in the Facilities or any part thereof by repair/ replacement, 
such repair/replacement shall have the Defect Liability Period extended by a period of twelve (12) month from 
the time such replacement/ repair of the Facilities or any part therof.  
 
10.8 In addition, the Implementing Partner shall also provide an extended warranty for any such component of 
the Facilities and during the period of time as may be specified in the SCC. Such obligation shall be in addition 
to the defect liability specified under ITB Clause 10.2 or as specified in SCC.  

11.0 Functional Guarantees 
 
11.1 The Implementing Partner guarantees that during the Guarantee Test, the Facilities and all parts thereof 
shall attain the Functional Guarantees as specified in the Contract Agreement, subject to and upon the conditions 
therein specified. 
 
11.2 If, for reasons attributable to the Implementing Partner, the guaranteed level of the Functional Guarantees 
specified in the Contract Agreement are not met either in whole or in part, the Implementing Partner shall, 
within a mutually agreed time, at its cost and expense make such changes, modifications and/or additions to the 
Plant or any part thereof as may be necessary to meet such Guarantees. The Implementing Partner shall notify 
the EESL upon completion of the necessary changes, modifications and/or additions, and shall seek the EESL's 
consent to repeat the Guarantee Test.  If the specified Functional Guarantees are not established even during the 
repeat of the Guarantee Test, the EESL may at its option, either  
 

 Reject the Equipment and recover the payments already made, or 
 Terminate the Contract and recover the payments already made, or 
 Accept the equipment after levy of liquidated damages in accordance with the provisions 

specified in the Contract Agreement. 

12.0 Inspections and Tests 
 
12.1 Inspection of Goods: The Employer or its representative shall have the right to inspect and/or to test the 
Goods to confirm their conformity to the Contract specifications at no extra cost to the Employer. (SCC and the 
Technical Specifications shall specify what inspections  and  tests  the  Employer  requires  and  where  they  
are  to  be conducted). The Employer shall notify the Contractor in writing in a timely manner of the 
identity of any representatives retained for these purposes. 
12.2 The inspections and tests may be conducted on the premises of the Contractor or  its  subcontractor(s),  at  
point  of  delivery  and/or  at  the  Goods  final destination.   If   conducted on the premises   of   the   
Contractor   or   its subcontractor(s), all reasonable Works and assistance, including access to drawings and 
production data shall be furnished to the inspectors at no cost to the Employer. 
12.3 Should any inspected or tested Goods fail to conform to the specifications, the Employer may reject and 
the Contractor shall either replace the rejected Goods or make alterations necessary to meet specification 
requirements free of cost to the Employer. 
12.4 The Employer's right to inspect, test and, where necessary, reject the Goods after the  arrival at Site shall 
in no way be limited or waived by reason of the Goods having previously been inspected, tested and passed 
by the Employer or its Representative prior to the Goods shipment. 
12.5 Nothing in GCC Clause 6 shall in any way release the Contractor from any warranty or other 
obligations under this Contract. 
12.5 Manuals and Drawings 
12.6 Before the Goods and Services are taken over by the Employer, the Contractor shall supply 
operation and maintenance manuals together with drawings of the goods and equipment. These shall be in such 
detail as will enable the Employer to operate, maintain, adjust and repair all parts of the equipment as stated in 
the specifications. 
12.7 The manuals and drawings shall be in the English ruling language and in such form and numbers as stated 
in the contract. 
12.8 Unless and otherwise agreed, the goods and equipment shall not be considered to be completed for 
the purpose of taking over until such manuals and drawings have been supplied to the Employer. 
12.9 It shall be the obligation of the Contractor to train and familiarise the designated person by the 
Employer in regard to the operation manual and drawings. 

13.0   Insurance 
 
13.1    The Goods supplied under the Contract shall be fully insured in Indian Rupees against loss or damage 
incidental to manufacture or acquisition, transportation, storage and delivery. For delivery of goods at site, 
the insurance shall be obtained by the Contractor, for an amount not less than the Contract Price of the goods 
from “warehouse to warehouse” (final destinations) on “All Risks” basis including War risks and strikes. 



 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 

Bid Document No. EESL/06/ICB-AMI-System Integrator-PAN India/181905004 dated 
16.05.2018. SECTION-2 (ITB) Page 26 of 31 

 
 
 

14.0 Transportation, Demurrage Wharfage, Etc. 
 
14.1 Contractor is required under the Contract to transport the Goods to place of destination defined as 
Site. Transport to such place of destination in India including insurance, as shall be specified in the 
Contract, shall be arranged by the Contractor, and the related cost shall be included in the Contract Price. 
Successful bidder, on whom letter of award is placed, is to ensure all safety guidelines, rules and 
regulations, labour laws etc. Successful bidder indemnify EESL for any accident, injury met by its 
labour, employee or any other person working for him. Any compensation sought by its labour, 
employee or any other person working for him shall be paid by successful bidder as per settlement 
solely. EESL has no role to play in this matter 

15.0 Warranty 
 
15.1 The Contractor warrants that the Goods supplied under this Contract are new, unused, of the most 
recent or current models and that they incorporate all recent improvements in design and materials unless 
provided otherwise in the Contract. The Contractor further warrants that all Goods supplied under this 
Contract shall have no defect arising from design, materials or workmanship (except  when  the  design  
and/or  material  is  required  by  the  Employer's Specifications) or from any act or omission of the Contractor, 
that may develop  under normal use of the supplied Goods in the conditions prevailing in the country of final 
destination. 
15.2  This  warranty  of  all  the  Works  shall  remain  valid  for 2  year  after  the Commissioning. The 
Contractor shall, in addition, comply with the performance  
and/or guarantees specified under the Contract. If for reasons attributable to  
the Contractor, these guarantees are not attained in whole or in part, the  
Contractor shall: 
 
15.3 make such changes, modifications, and/or additions to the Goods or any part thereof as may be 
necessary in order to attain the contractual guarantees specified in the Contract at its own cost and expense 
and to carry out further performance tests in accordance with SCC Clause 2;  
OR 
15.4 pay liquidated damages to the Employer with respect to the failure to meet the contractual guarantees. 
 
15.5. The Employer shall notify the Contractor in writing of any claims arising under this warranty. 
 
15.6Upon receipt of such notice, the Contractor shall, within the period of 15 days and with all reasonable 
speed, repair or replace the defective Goods or parts thereof, free of cost at the ultimate destination. The 
Contractor shall take over the replaced parts/goods at the time of their replacement. No claim whatsoever 
shall lie on the Employer for the replaced parts/goods thereafter. In the event of any  correction  of  defects  
or  replacement  of  defective  material  during  the Warranty period, the Warranty for the corrected or 
replaced material shall be extended to a further period. 
 
15.7If the Contractor, having been notified, fails to remedy the defect(s) within 15 days, the Employer may 
proceed to take such remedial action as may be necessary, at the Contractor's risk and expense and without 
prejudice to any other rights which the Employer may have against the Contractor under the Contract. The 
performance guarantee and liquidated damaged be entitled to be recovered without prejudice to other rights of 
the Employer. 

16.0 Termination for Default 
 
16.1 The Employer may, without prejudice to any other remedy for breach of contract, by written notice 
of default sent to the Contractor, terminate the Contract in whole or part: 
16.2  if the Contractor fails to deliver any or all of the Goods and complete the Work within the period(s) 
specified in the Contracor within any extension  thereof granted by the Employer pursuant to GCC Clause 20; 
or 
16.3if the Contractor fails to perform any other obligation(s)/duties under the Contract. 
16.4 If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in 
competing for or in executing the Contract. 
 
16.5  In the event the Employer terminates the Contract in whole or in part, pursuant  to GCC Clause 22.1, the 
Employer may procure, upon such terms and in such  manner as it deems appropriate, Goods or Services similar 
to those undelivered,  and the Contractor shall be liable to the Employer for any excess costs for such similar  
Goods  or  Services.  However, the Contractor shall  continue  the performance of the Contract to the extent 
not terminated. 
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17.0. Settlement of Disputes  
 
17.1 Adjudicator 
 
17.1.1 If any dispute of any kind whatsoever shall arise between the EESL and the Implementing Partner in 
connection with or arising out of the Contract, including without prejudice to the generality of the foregoing, 
any question regarding its existence, validity or termination,  or  the  execution  of  the  Facilities—whether  
during  the progress of the Facilities or after  their completion and whether before or after the termination, 
abandonment or breach of the Contract—the parties shall seek to resolve any such dispute or difference by 
mutual consultation.   If the parties fail to resolve such a dispute or difference by mutual consultation, then the 
dispute shall be referred in writing by either party to the Adjudicator, with a copy to the other party. 
 
17.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-eight (28) days of a 
dispute being referred to it. If the Adjudicator has done so, and no notice of intention to commence arbitration 
has been given by either the EESL or the Implementing Partner within fifty-six (56) days of such reference, the 
decision shall become final and binding upon the EESL and the Implementing Partner. Any decision that has    
become final and binding shall be implemented by the parties forthwith. 
 
17.1.3 Should the Adjudicator resign or die, or should the EESL and the Implementing Partner agree that the 
Adjudicator is not fulfilling its functions in accordance with the provisions of the Contract; another retired Judge 
of High Court/Supreme Court of India shall be jointly appointed by the EESL and the Implementing Partner as 
adjudicator under the Contract. Failing agreement between the two within twenty  eight  (28)  days,  the  new  
retired  judge  of  High  Court/Supreme Court of India shall be appointed as the Adjudicator under the Contract 
at the request of either party by the Appointing Authority specified in the SCC. The adjudicator shall be paid fee 
plus reasonable expenditures incurred in the execution of its duties as adjudicator under the contract. This cost 
shall be divided equally between the EESL and the Implementing Partner. 
 
 
17.2 Arbitration 
 
17.2.1 If either the EESL or the Implementing Partner is dissatisfied with the Adjudicator’s decision, or if the 
Adjudicator fails to give a decision within twenty-eight (28) days of a dispute being referred to it, then either the 
EESL or the Implementing Partner may, within  fifty-six  (56) days of such reference, give notice to the other 
party, with a copy for information to the Adjudicator, of its intention to com- mence arbitration, as hereinafter 
provided, as to the matter in dispute, and no arbitration in respect of this matter may be commenced unless such 
notice is given. 
 
17.2.2 Any dispute in respect of which a notice of intention to commence arbitration has been given, in 
accordance with Sub-Clause 17.2.1, shall be finally settled by arbitration. Arbitration may be commenced prior 
to or after completion of the Facilities. 
 
17.2.3 Any dispute submitted by a party to arbitration shall be heard by an arbitration panel composed of three 
arbitrators, in accordance with the provisions set forth below.  
 
17.2.4 The EESL and the Implementing Partner shall each appoint one arbitrator, and these two arbitrators shall 
jointly appoint a third arbitrator, who shall chair the arbitration panel. If the two arbitrators do not succeed in 
appointing a third arbitrator within twenty-eight (28) days after the latter of the two arbitrators has been 
appointed, the third arbitrator shall, at the request of either party, be appointed by the Appointing Authority for 
arbitrator designated in the SCC.  
 
17.2.5 If one party fails to appoint its arbitrator within forty-two (42) days after the other party has named its 
arbitrator, the party which has named an arbitrator may request the Appointing Authority to appoint the second 
arbitrator.  
 
17.2.6 If for any reason an arbitrator is unable to perform its function, the mandate of the Arbitrator shall 
terminate in accordance with the provisions of applicable laws as mentioned in ITB Clause 7 (Governing Law) 
and a substitute shall be appointed in the same manner as the original arbitrator.  
 
17.2.7 Arbitration proceedings shall be conducted (i) in accordance with the rules of procedure designated in the 
SCC, (ii) in the place designated in the SCC, and (iii) in the language in which this Con-tract has been executed.  
 
17.2.8 The decision of a majority of the arbitrators (or of the third arbitrator chairing the arbitration, if there is 
no such majority) shall be final and binding and shall be enforceable in any court of competent jurisdiction as 
decree of the court. The parties thereby waive any objections to or claims of immunity from such enforcement.  
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17.2.9 The arbitrator(s) shall give reasoned award.  
 
17.3 Notwithstanding any reference to the Adjudicator or arbitration herein, 
 

 the  parties shall  continue  to  perform  their  respective  obligations under the Contract unless 
they otherwise agree 

 the EESL shall pay the Implementing Partner any monies due to the Implementing Partner. 
 

18.0MSME Bidder 
 
Are you registered as MICRO, SMALL or MEDIUM Enterprise under MSMED Act 2006?  
If YES, 
A) Please indicate relevant category with copy 
of documentary proof issued by the concerned authorities : 
B) Does your firm fall under MSE’s owned by SC/ST 
Entrepreneurs.? If so, enclose a copy of documentary evidence: 
 
IN ADDITION TO ABOVE FOLLOWING WILL ALSO BE APPLICABLE FOR 
CONSULTANCY/PROJECT MANAGEMENT CONTRACT SERVICES.  

 

19.0 THIRD-PARTY CONSULTANCY SERVICES 
 
19.1The Employer(EESL) is obliged, at its own expense, to make the necessary provision for the performance 
of those services by third parties commissioned by it, as described in Special Conditions of Contract  

20.0 SCOPE OF SERVICES  
 
20.1 The Consultant shall deliver the Services in fulland on time. 
20.2 The Services to be performed by the Consultant encompass all the part services described and explained in 
Special Conditions of Contract, Terms of Reference plus Tender Documents and The Consultant's bid. 
Furthermore, the Consultant must deliver all the standard and special services as defined intender RfP. 
20.3 The Consultant shall work together with third parties wherever commissioned by the Employer. The 
Employer is not responsible for these third parties or their performance, when the work is assigned to consultant 
to co-ordinate with them. In addition, the Consultant must comprehensively coordinate their services with its 
own services, as far as possible. 

20.1STANDARD AND SPECIAL SERVICES 
20.1.1   In addition to the Services specified explicitly in the Contract, the Consultant shall also perform all 
other services, if necessary, that are not listed under the contractual services, but are customarily required in 
order to properly discharge the contractual obligations ("standard services"). The standard services shall be fully 
compensated through the Agreed Remuneration in the contract. 
20.1.2 "Special Services" are services that are not included under the contractual or standard services, but must 
necessarily be delivered by the Consultant in order to properly perform its duties under the Contract, because the 
external circumstances of service delivery have changed unexpectedly, or because the Employer has suspended 
the Services Force Majeure or because the Employer, with the prior consent of EESL, requires services that 
were not included in theinvitation to tender but are necessary.  
No extra cost is payable to fulfill the standard and / or special services. 

20.2 DUE DILIGENCE 
20.2.1 Except where otherwise stipulated in this Contract, or otherwise legally stipulated within the country or 
within another legal system (including the legal system in the Consultant's jurisdiction) by provisions that 
impose higher demands than this Contract, when performing its obligations under this Contract the Consultant 
shall exercise due diligence and provide the Services in compliance with professional practice and to the 
recognized quality standards, in accordance with current scientific and generally accepted engineering 
standards. The Consultant must document its work, the progress of the Project and the decisions it takes in an 
appropriate form that is acceptable to the Employer, bearing in mind the requirements of tender/RfP/Letter of 
Award. 
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20.3 REPORTING 
20.3.1 The Consultant shall inform the Employer promptly of all extraordinary circumstances that arise during 
the performance of the services and of all matters requiring EESL approval. The consultant is to make reports as 
defined in scope of work and submit the same as per timelines defined in the contract. 

20.4 STAFFING 
20.4.1 The Consultant shall employ the staff specified in bid [Staffing Schedule] to implement performance of 
the Services. The list of designated key staff and any changes to it shall require the prior written approval of the 
Employer. 
20.4.2 The Employer may require the Consultant to terminate the contract of, or replace, any staff member who 
fails to meet the requirements as per contract. Any such demand must be submitted in writing to the Consultant 
stating the reasons for it. 
 
20.4.3 If staff employed by the Consultant need to be replaced, the Consultant shall ensure that the staff member 
in question is replaced promptly by an individual who possesses at least equivalent qualifications. 
20.4.4If any one of the Consultant's staff falls ill for more than one month and this jeopardizes the performance 
of this Contract by the Consultant, the Consultant shall replace this staff member with another staff member 
who possesses at least equivalent qualifications. 
20.4.5 Staff shall only be replaced after prior approval by the Employer, such approval not to be unreasonably 
withheld. The exchange, replacement, or planned dispensation of replacement (as exception to existing rules) of 
key staff specified by name shall require the prior approval of EESL. 
20.4.6 If the Consultant must terminate the contract of, or replace, any staff during the Contract period, the costs 
thus accrued shall be borne by the Consultant, except where staff are removed or replaced at the Employer's 
request. In this case, the Employer shall meet the costs of replacing the staff member, unless the staff member in 
question does not meet the requirements.  

20.5 CONTACT PERSON OF THE CONSULTANT 
 
20.5.1 The Consultant shall appoint for the exercise ofall rights and obligations arising from this Contract a 
natural person as its contact person for the Employer under this Contract. 
 
20.5.2 The Consultant shall specify and provide respective contact data to the Employer - for an individual at 
the Consultant's place of business who can be reached at any time in cases of emergency or crisis as well as a 
deputy of the Consultant. The Consultant shall notify the Employer without delay of any change of elected 
person or their contact data. 

21.0 INDEPENDENCE OF THE CONSULTANT 
 
21.1 The Consultant undertakes that neither the Consultant nor any enterprise associated with the Consultant 
shall bid for the Project as manufacturer, supplier, or building contractor. This prohibition also applies to any 
bidding for any further consulting services, insofar as such consulting services might lead to a restriction of 
competition or a conflict of interests. Any violation of this stipulation may lead to the immediate cancellation of 
this Contract and require the reimbursement of any and all costs incurred by the Employer up to the time of such 
violation as well as compensation for any and all losses and damages incurred by the Employer as a result of 
such cancellation. 

22.0 COMMENCEMENT AND COMPLETION 
 
22.1.1 The Consultant shall begin performing the Services on the prescribed date on which execution of the 
Contract shall take place, but not earlier than and without undue delay after the Contract has come into force. 
The Consultant shall deliver the Services in accordance with the time schedule in the bid [Time Schedule for the 
Performance of the Services defined in SCC], and shall complete the Services within the Completion Period, 
subject to any further extensions to this Contract accorded by employer. 
22.1.2 In relation to optional services (if any), the Consultant shall commence delivery of the optional services 
not earlier than upon receipt of notification from the Employer,  
22.1.3 Any change to the time schedule [Time Schedule for the Performance of the Services] due to a reasonable 
request by either party shall be mutually agreed upon in writing. 
 

23.0 FORCE MAJEURE 
 
In addition to Force Majeure defined in clause 2.26, following will also be applicable for consultancy work. 
23.1 In the event of Force Majeure, the contractual obligations, as far as affected by such event, shall be 
suspended for as long as performance remains impossible due to the Force Majeure, provided that one party to 
the Contract receives notification of the Force Majeure event from the other party within two weeks after its 
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occurrence and both the parties agree for that to be a force majeure. Any and all liability of the Consultant for 
damages arising due to its absence caused by the Force Majeure is excluded. 
 
23.2 In the event of Force Majeure, the Consultant shall be entitled to an extension of the Contract equal to the 
delay caused by such Force Majeure. If the performance of the Services is rendered permanently impossible by 
the Force Majeure, both parties to this Contract shall be entitled to terminate the Contract on mutual 
agreement basis only. 
23.3 In case of suspension or termination of the Contract due to Force Majeure, the Services performed up to the 
time of the Force Majeure and all necessary expenditure (which is evidenced) of the Consultant arising from the 
discontinuing of the Services shall be invoiced on the basis of contractual prices subject to employer agreement 
with the work. Neither party shall make any further claims. 

24.0SUSPENSIONS OR TERMINATION 
 
24.1 The Employer may fully or partially suspend the Services or terminate this Contract after serving written 
notice of at least 30 days. In this event, the Consultant must immediately take all measures necessary to ensure 
that the Services are discontinued and the expenditure minimized. The Consultant shall hand over all reports, 
drafts and documents to be drawn up by the date in question to the Employer. In case of termination Force 
majeure shall apply mutatis mutandis. 
24.2 If the Consultant fails to meet its contractual obligations without sufficient reason; in accordance 
with the Contract; or on time, the Employer may serve a notice upon the Consultant and request it to duly 
perform its Services. If the Consultant fails to remedy the performance deficit within a period of 21 days of 
having been called upon to do so by the Employer, the Employer shall be entitled, after this period has elapsed, 
to terminate the Contract by written notice. 
24.3 If the termination of the Contract is due to a default on the part of the Consultant, the Consultant shall be 
entitled to demand the Agreed Remuneration for the Services performed until the date of termination but not yet 
remunerated. The Employer shall be entitled to demand compensation for the direct damages caused by the 
default. 

25.0 REMUNERATION OF THE CONSULTANT 
 
25.1 The Consultant shall receive the remuneration agreed in the Special Conditions and bid price schedule for 
performing the Services owed under this Contract, subject to the conditions listed therein and the conditions 
below.  

26.0 TERMS OF PAYMENT 
 
26.1 Except where otherwise agreed in the Special Conditions, the Employer shall pay the Consultant's 
remuneration as follows: 

(a) Advance payment, due within 30 days of award of Contract upon presentation of an 
invoice against equivalent advance bank guarantee, if mentioned in SCC. 

(b) Payments based on deliverables as per tender/SCC or as agreed upon in amendments. 
(c) The final payment shall be made after the Services have been performed in full and 

confirmation had been provided by the Employer to that Consultant. 

27.0 METHOD OF PAYMENT 
 
Payment shall be made according to the conditions set out in the Special Conditions or as agreed upon. 

28.0INSURANCE AGAINST LIABILITY AND DAMAGES 
 
28.1 The Consultant is advised to take out insurance for the period of the Contract, on the terms specified in 
the Special Conditions, including, but not limited to, the following: 

a) Professional liability insurance; 
b) Personal liability insurance; 
c) Equipment insurance covering loss of or physical damage to all equipment acquired, 

used, provided or paid for by the Employer within the context of this Contract; and 
d) Motor vehicle third party liability insurance and motor vehicle comprehensive insurance 

for the vehicles acquired in connection with this Contract. 
 

EESL will not be responsiblein case any accident/ mis-happenings with consultant employee or contract person 
and for any equipment damage or theft occurs and in no case EESL shall pay for it..  
 
In case of any contradiction in ITB and SCC, than SCC will prevail. 
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LIST OF ACRONYMS 
EMD:    Earnest Money Deposit 

EoI:       Expression of Interest 

SCC:     Special Conditions of Contract 

INR:      Indian Rupees 

IST:       Indian Standard Time 

LED:     Light Emitting Diodes 

LoI:       Letter of Intent 

LoA: Letter of Acceptance  

MoU:     Memorandum of Understanding 

MoP:      Ministry of Power 

RECL:    Rural Electrification Corporation Ltd 

EESL: Energy Efficiency Services Ltd 

O&M:     Operation & Maintenance 

RfP:       Request for Proposal 

R&M:     Repair & Maintenance 

SD:        Security Deposit 

CPG: Contract Performance Guarantee 

FTL: Fluorescent Tube Light 

SVL: Sodium Vapor Lamp  

PMA:  Project Management Agency 
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A. Contract and Interpretation 

1.
 
Definitions 

1.1 The following words and expressions shall have the meanings hereby assigned to them:  
 
“Contract” means the Contract Agreement entered into between the EESL   and   the Implementing Partner, 
together with the Contract Documents referred to therein; they shall constitute the Contract, andthe term “the 
Contract” shall in all such documents be construed accordingly. 
 
“Contract Documents” means the documents listed in Article. 1.1 (Contract Documents) of the Form of Contract 
Agreement (including any amendments thereto).  
 
“GCC” means the General Conditions of Contract hereof.  
 
“SCC” means the Special Conditions of Contract.  
 
“Day” means calendar day of the Gregorian calendar.  
 
“Month” means calendar month of the Gregorian calendar. 
 
“Employer” means EESL, New Delhi/Noida and includes the legal  successors  or  permitted  assigns  of  the 
EESL. 
 
 “Project Manager” means the person appointed by the EESLin themanner provided in GCC Sub-Clause 17.1 
(Project Manager) hereof and named as such in the SCC to perform the duties delegated by the EESL. 
 
 “Contractor or Implementing Partner” means the person(s) whose bid to perform the Contract has been 
accepted by the EESL and is named as such in the Con- tract Agreement, and includes the legal successors or 
permitted assigns of the Implementing Partner. 
 
“Contractor or Implementing Partner’s Representative” means any person nominated by the Implementing 
Partner and approved by the EESL in the manner provided in GCC Sub- Clause 17.2 (Implementing Partner’s 
Representative   and Construction Manager) hereof to perform the duties delegated by the Implementing 
Partner. 
 
 “Sub Contractor or SubImplementing Partner,” including vendors, means any person to whom execution  of 
any part of the Facilities, including preparation of any  design  or supply  of  any  Plant and Equipment, is sub-
contracted directly or indirectly by the Implementing Partner, and includes its legal successors or permitted 
assigns. 
 
 “Adjudicator” means the person or persons named as such in the SCC to   make   a decision on or to settle any 
dispute or difference between the EESL and the Implementing Partner referred to him  or  her  by  the  parties 
pursuant to GCC Sub-Clause 6.1 (Adjudicator) hereof. 

 
“Contract Price” means the sum specified in Article 2.1 (Contract Price) of the Contract Agreement, subject to 
such additions and adjustments thereto or deductions there from, as may be made pursuant to the Con-tract. 
 
 
“Facilities” means the Plant and Equipment to be supplied and installed, as well as all the Installation Services 
to be carried out by the Implementing Partner under the Contract. 
 
“Plant and Equipment” means permanent plant, equipment, machinery, apparatus, articles and things of all 
kinds to be provided and incorporated in the Facilities by the Implementing Partner under the Contract 
(including the spare parts to be supplied by the Implementing Partner under GCC Sub-Clause 7.3 here-of), but 
does not include Implementing Partner’s Equipment. 
 
“Installation Services” means all those services ancillary to the supply of the Plant and Equipment for the 
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Facilities, to be provided by the Implementing Partner under the Contract; e.g., transportation and provision of 
marine or other similar insurance, inspection, expediting, Site preparation works (including the provision and 
use of Implementing Partner’s Equipment and the supply of all construction materials required), installation, 
testing, pre-commissioning, commissioning, operations, maintenance, the provision of operations and 
maintenance manuals, training of EESL's Personnel etc. 
 
“Contractor or Implementing Partner’s Equipment” means all plant, facilities, equipment, machinery, tools, 
apparatus, appliances or things of every kind required in or for installation, completion and maintenance of 
Facilities that are to be provided by the Implementing Partner, but does not include Plant and Equipment, or 
other things intended to form or forming part of the Facilities. 
 
“Site” means the land and other places upon which the Facilities are to be installed, and such other land or 
places as may be specified in the Contract as forming part of the Site. 
 
“Effective Date” means the date from which the Time for Completion shall be determined as stated in Article 3 
(Effective Date for Determining Time for Completion) of the Form of Contract Agreement. 
 
“Time for Completion” means the time within which Completion of the Facilities as a whole (or of a part of the 
Facilities where a separate Time for Completion of such part has been prescribed) is to be attained in 
accordance with the stipulations in the SCC and the relevant provisions of the Contract. 
 
“Completion” means that the Facilities (or a specific part thereof where specific parts are specified in the SCC) 
have been completed operationally and structurally and put in a tight and clean condition, and that all work in 
respect of Pre-commissioning of the Facilities or such specific part thereof has been completed; and 
Commissioning has been attained as per Technical Specifications. 
 
“Pre-commissioning”  means  the  testing,  checking  and  other requirement specified in the Technical 
Specifications that are to be  carried out by the Implementing Partner in preparation for Commissioning  as 
provided  in GCC Clause 24 (Completion) hereof. 
 
Commissioning” means trial/intial operation of the Facilities or any part thereof by the Implementing Partner, 
which operation is to be carried out by the Con tractor as provided in GCC Sub-Clause 25.1 (Commissioning) 
hereof, for the purpose of carrying out Guarantee Test(s). 
 
“Guarantee Test(s)” means the test(s) specified in the Technical Specifications to be carried out to ascertain 
whether the Facilities or a specified part thereof is able to attain the Functional Guarantees specified in the 
Technical Specifications in accordance with  the provisions of GCC Sub Clause 25.2 (Guarantee Test) hereof. 
 
Operational Acceptance” means the acceptance by the EESL of the Facilities (or any part of the Facilities where 
the Contract provides for acceptance of the Facilities in parts), which certifies the  Implementing Partner’s  
fulfilment  of  the  Contract  in  respect  of Functional  Guarantees  of  the Facilities  (or the relevant part 
thereof) in accordance with the provisions of GCC Clause 28 (Functional   Guarantees)   hereof  and  shall  
include deemed acceptance in accordance with GCC Clause 25 (Commissioning and Operational Acceptance) 
hereof. 
 
Defect  LiabilityPeriod”  means  the period of validity of the warrantiesgiven by the Implementing Partner  
commencing at Completion of the Facilities  or a part thereof, during which the Implementing Partner is 
responsible for   defects with  respect  to the Facilities (or the relevant  part  thereof)as provided in GCC Clause 
27 (Defect Liability) hereof. 
 
2. ContractDocuments 

 
2.1 Subject to Article1.2 (Order of Precedence) of the Contract Agreement all documents forming part of the 
Contract (and all parts thereof) are intended to be correlative, complementary and mutually explanatory. The 
Contract shall be read as a whole. 

 
2.2 The Contract will be signed in three originals and the Implementing Partner shall be provided with one 
signed original and the rest will be retained by the EESL. 

 
2.3 The  Implementing Partner  shall  provide  free  of  cost  to  the  EESL  all  the  engineering data, drawing and 
descriptive materials submitted with the bid,in  at  least  five  (5)  copies  to  form  a  part  of  the  Contract  
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immediately after Notification of Award/ letter of Award. 
 

2.4 Subsequent  to  signing  of  the  Contract,  the  Implementing Partner  at  his  own  cost shall  provide  the  EESL  
with  at  least  five(05)  true  copies  of Contract  Agreement  within  thirty  (30)  days  after  signing  of  the  
Contract. 

 
3. Interpretation 
 
3.1 Language 
 
3.1.1 Unless the Implementing Partner is a national of the EESL’s country and the EESL and the Implementing 
Partner agree to use the local language, all Contract Documents, all correspondence and communications to be 
given, and all other documentation to be prepared and supplied under the Contract shall be written in English, and 
the Contract shall be construed and interpreted in accordance with that language. 

 
3.1.2 If any of the Contract Documents, correspondence or communications are prepared in any language other 
than the governing language under GCC Sub-Clause 3.1.1 above, the English translation of such documents, 
correspondence or communications shall prevail in matters of interpretation. 
 
3.2 Singular and Plural 
The singular shall include the plural and the plural the singular, except where the context otherwise requires. 
 
3.3 Headings 
The headings and marginal notes in the General Conditions of Contract are included for ease of reference, and 
shall neither constitute a part of the Contract nor affect its interpretation. 
 
3.4 Persons 
Words importing persons or parties shall include firms, corporations and government entities. 
 
3.5 Inco terms 
Unless inconsistent with any provision of the Contract, the meaning  of any trade term and the rights and 
obligations of parties there under shall be as prescribed by Incoterms. 
 
Inco terms means international rules for interpreting trade terms published by the International Chamber of 
Commerce (latest edition), 38 Cours Albert 1er, 75008 Paris, France. 
 
3.6 Construction of the Contract 
 
3.6.1 The  Contracts  to  be  entered  into  between  the  EESL  and  the successful  bidder  shall  be  as  under  
: 
 

i) First Contract: For Ex-works (India) supply of plant and equipment and accessories by bidder including 
mandatory spares and spares to be supplied during warranty  

ii) Second Contract: for providing all services i.e. loading, inland/air/shipment transportation for delivery at 
site, inland/air/shipment transit insurance, unloading, storage, handling at site, installation, insurance 
covers other than inland transit insurance, testing, commissioning and conducting Guarantee tests in 
respect of all the equipments supplied under the 'First Contract' and all other services including civil works, 
if any,  as specified in the Contract Documents including sales tax and duties as asked in price bid in 
section IV. It will also cover cost for Repair and Maintenance and equipmentsand/or additional warranty, 
where ever asked for ,supplied under the 'First Contract' and all other services including civil works, if any, 
as specified in the Contract Documents. All items in second contract must be quoted including service tax.  

iii) Third Contract: For providing all services including Awareness programme for public/stake 
holders/workshops/printing brochure and other materials, Survey cost, Monitoring and verification cost, 
scrap disposal cost, arrangement of office at both sites and Statuary agencies cost including service tax. 

All the above Contracts will contain a cross-fall breach clause specifying that breach of one Contract will 
constitute breach of the other Contracts which will confer a right on the Employer to terminate the other 
Contracts also at the risk and the cost of the contractor /Implementing Partner for the Project, for which 
awards have been made. 



Page | 4 

In case, value of second contract viz transportation, insurance is lower or the supply cost includes 
transportation, insurance etc than three contract may be merged in two contract. 

Arbitration: 1. Appointing authority for adjudicator: MD, EESL 

 2. The place of arbitration shall be: New Delhi 

Prices are to be quoted as Firm during currency of contract. No price adjustment is allowed. 

General: 

1. In case of investment partner, A project manager is to be deputed from their side for co-
coordinating activities. 

2. Word Implementing Partner for any Project used in General Conditions of contract includes 
persons of Investment partner, executing and implementing agencies etc 

3. Notification of award  means Letter of Intent and Letter of award 
 

3.6.2 The award of separate Contracts shall not in any way dilute the responsibility of the 
Implementing Partner for the successful completion of the Facilities as per Contract Documents 
and a breach in one Con-tract shall automatically be construed as a breach of the other 
Contract(s) which will confer a right on the EESL to terminate the other Contract(s) also at the 
risk and the cost of the Implementing Partner.  

 
3.7 Entire Agreement  
 
Subject to GCC Sub-Clause 16.4 hereof, the Contract constitutes the entire agreement between the 
EESL and Implementing Partner with respect to the subject matter of Contract and supersedes all 
communications, negotiations and agreements (whether written or oral) of parties with respect thereto 
made prior to the date of Contract.  
 
3.8 Amendment 
 
No amendment or other variation of the Contract shall be effective unless it is in writing, is dated, 
expressly refers to the Contract, and is signed by a duly authorized representative of each party here 
to.  
 

  3.9 Independent Contractor or Implementing Partner 
   

The Implementing Partner shall be an independent Implementing Partner performing the Contract. The 
Contract does not create any agency, partnership, joint venture or other joint relationship between the 
parties here to.  
 
Subject to the provisions of the Contract, the Contractor or Implementing Partner shall be solely 
responsible for the manner in which the Contract is performed. All employees, representatives or Sub 
Contractor or Sub Implementing Partners engaged by the Implementing Partner in connection with the 
performance of the Contract shall be under the complete control of the Implementing Partner and shall 
not be deemed to be employees of the EESL, and nothing contained in the Contract or in any 
subcontract awarded by the Implementing Partner shall be construed to create any contractual 
relationship between any such employees, representatives or Sub Contractor or Sub Implementing 
Partners and the EESL. 
 
3.10 Joint Venture or Consortium  
 
If the Implementing Partner is a joint venture or consortium of two or more firms, all such firms shall be 
jointly and severally bound to the EESL for the fulfilment of the provisions of the Contract and shall 
designate one of such firms to act as a leader with authority to bind the joint venture or consortium. 
The composition or the constitution of the joint venture or consortium shall not be altered without the 
prior consent of the EESL.  

 
3.11 Non-Waiver  
 
3.11.1Subject to GCC Sub-Clause 3.11.2 below, no relaxation, forbearance, delay or indulgence by 
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either party in enforcing any of the terms and conditions of the Contract or the granting of time by 
either party to the other shall prejudice, affect or restrict the rights of that party under the Contract, nor 
shall any waiver by either party of any breach of Contract operate as waiver of any subsequent or 
continuing breach of Contract. 
 
3.11.2Any  waiver  of  a  party’s  rights,  powers  or  remedies  under  the Contract must be in writing, must 
be dated and signed by an authorized representative of the party granting such waiver, and must 
specify the right and the extent to which it is being waived. 
 
3.12 Severability 
If  any  provision  or  condition  of  the  Contract  is  prohibited  or  rendered invalid or unenforceable, such 
prohibition, invalidity or unenforceability shall not affect the validity or enforceability of any other 
provisions and conditions of the Contract. 
 
3.13 Country of Origin 
“Origin” means the place where the materials, equipment and other supplies for the Facilities are mined, 
grown, produced or manufactured, and from which the services are provided. 
 
4. Notices 
 
4.1Unless otherwise stated in the Contract, all notices to be given underthe Contract shall be in 
writing, and shall be sent by personal delivery, airmail post, special courier, cable, telegraph, telex, 
facsimile or Electronic Data Interchange (EDI) to the address of the relevant party set out in the Contract 
Coordination Procedure to be finalised pursuant to GCC Sub-Clause 17.2.3.1, with the following 
provisions. 
 
4.1.1Any notice sent by cable, telegraph, facsimile or shall be confirmed within two (2) days  after 
despatch by notice sent by airmail/ post  or  special  courier,  except  as  otherwise  specified  in  
theContract. 
 

 4.1.2Any notice sent by airmail post or special courier shall be deemed (in the absence of     evidence of 
earlier receipt)  to  have  beendelivered ten (10) days after despatch.   In proving the fact ofdespatch, it 
shall be sufficient to show that the envelope containing such notice was properly addressed, stamped and 
conveyedto the postal authorities or courier service for transmission by airmail or special courier. 

 
 4.1.3Any notice delivered personally or sent by telegraph, facsimileshall be deemed to have been 
delivered on date of its despatch. 
 
4.1.4Either party may change its postal, cable, telex, facsimile or EDIaddress or addressee for receipt of 
such notices by ten (10) days’ notice to the other party in writing.  

 
4.2Notices  shall  be  deemed  to  include  any  approvals,  consents,  instruction orders  and certificates  to 
be given under the Contract. 
 
5. Governing Law 
 

5.1The Contract shall be governed by and interpreted in accordance withlaws in force in India. The Courts 
of Delhi shall have exclusive jurisdictionin all matters arising under the Contract. 
 

6. Settlement of Disputes  
 
6.1 Adjudicator 

6.1.1 If any dispute of any kind whatsoever shall arise between the EESL and the Implementing Partner in 
connection with or arising out ofthe Contract, including without prejudice to the generality of theforegoing, 
any question regarding its existence, validity or termination,  or  the  execution  of  the  Facilities—whether  
during  theprogress of the Facilities or after  their completion and whetherbefore or after the termination, 
abandonment or breach of theContract—the parties shall seek to resolve any such dispute ordifference by 
mutual consultation.   If the parties fail to resolvesuch a dispute or difference by mutual consultation, then 
thedispute shall be referred in writing by either party to the Adjudicator, with a copy to the other party. 
 

6.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-eight (28) days of a 
dispute being referred to it. If theAdjudicator has done so, and no notice of intention to commence arbitration 
has been given by either the EESL or the Implementing Partner within fifty-six (56) days of such reference, 
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the decision shall become final and binding upon the EESL and the Implementing Partner. Any decision that 
has    become final and binding shall be implemented by the parties forthwith. 
 
6.1.3 Should the Adjudicator resign or die, or should the EESL and the Implementing Partner agree that the 
Adjudicator is not fulfilling its functions in accordance with the provisions of the Contract; another retired 
Judge of High Court/Supreme Court of India shall be jointly appointed by the EESL and the Implementing 
Partner as adjudicator under the Contract. Failing agreement between the two within twenty  eight  (28)  
days,  the  new  retired  judge  of  High  Court/Supreme Court of India shall be appointed as the Adjudicator 
under the Contract at the request of either party by the Appointing Authority specified in the SCC. The 
adjudicator shall be paid fee plus reasonable expenditures incurred in the execution of its duties as 
adjudicator under the contract. This cost shall be divided equally between the EESL and the Implementing 
Partner. 
 
6.2 Arbitration 
 
6.2.1 If either the EESL or the Implementing Partner is dissatisfied with the Adjudicator’s decision, or if the 
Adjudicator fails to give a decision within twenty-eight (28) days of a dispute being referred to it, then either 
the EESL or the Implementing Partner may, within  fifty-six  (56) days of such reference, give notice to the 
other party, with a copy for information to the Adjudicator, of its intention to com- mence arbitration, as 
hereinafter provided, as to the matter in dispute, and no arbitration in respect of this matter may be 
commenced unless such notice is given. 
 
6.2.2 Any dispute in respect of which a notice of intention to commence arbitration has been given, in 
accordance with GCC Sub-Clause 6.2.1, shall be finally settled by arbitration. Arbitration may be 
commenced prior to or after completion of the Facilities. 
 
In  case  the  Contractor  is  a  Public  Sector  Enterprise  or  a  Government Department 
 
6.2.3 In case the Contractor is a Public Sector Enterprise or a Government Department, the dispute shall 
be shall be referred for resolution in Permanent Machinery for Arbitration(PMA) of the Department of Public 
Enterprise, Government of India. Such dispute or difference shall be referred by either party for Arbitration 
to the sole Arbitrator in the Department of Public Enterprises to be nominated by the Secretary to the 
Government of India in-charge of the Department of Public Enterprises. The award of the Arbitrator shall 
be binding upon the parties to the dispute, provided, however, any party aggrieved by such award may 
make a further reference for setting aside or revision of the award to the Law Secretary, Department of 
Legal Affairs, Ministry of Law & Justice, Government of India. Upon such reference the dispute shall be 
decided by the Law Secretary or the Special Secretary/Additional Secretary, when so authorized by the 
Law Secretary, whose decision shall bind the Parties finally and conclusively. The Parties to the dispute 
will share  equally  the  cost  of  arbitration  as  intimated  by  the  Arbitrator. 
 
In  case  the  Contractor  is  not  a  Public  Sector  Enterprise or  a  Government Department 
 
6.2.4 In all other cases, any dispute submitted by a party to arbitration shall be heard by  an  arbitration 
panel  composed  of  three  arbitrators,  in  accordance  with  the provisions set forth  below. 
 
6.2.5 The Employer and the Contractor shall each appoint one arbitrator, and these two arbitrators  shall  
jointly  appoint  a  third  arbitrator,  who  shall  chair  the  arbitration panel. If the two  arbitrators do not 
succeed in appointing a third arbitrator within twenty-eight (28) days after the  latter of the two arbitrators 
has been appointed, the third arbitrator shall,  at  the  request  of  either  party,  be  appointed  by  the 
Appointing Authority for arbitrator designated in the SCC. 
 
6.2.6 If one party fails to appoint its arbitrator within forty-two (42) days after the other party has  named its 
arbitrator, the party which  has  named  an  arbitrator  may request the Appointing  Authority to appoint the 
second arbitrator. 
 
6.2.7 If for any reason an arbitrator is unable to perform its function, the mandate of the Arbitrator shall 
terminate in accordance with the provisions of applicable laws as mentioned in GCC Clause 5(Governing 
Law) and a substitute shall be appointed in the same manner as the original arbitrator. 
 
6.2.8 Arbitration  proceedings  shall  be  conducted  in  accordance  with  The  Arbitration  and Conciliation  
Act, 1996 and its subsequent thereof. The venue of arbitration shall be New Delhi. 
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6.2.9 The decision of a majority of the arbitrators (or of the third arbitrator chairing the arbitration panel, if 
there is no such majority) shall be final and binding and shall be enforceable in any  court of competent 
jurisdiction as decree of the court. The parties thereby  waive  any  objections  to  or  claims  of  immunity  
from  such enforcement. 
 
6.2.10 The arbitrator(s) shall give reasoned award. 
 
Notwithstanding any reference to the Adjudicator or arbitration herein, 
 
the parties shall continue to perform their respective obligations under the Contract unless they otherwise 
agree 
 
the Employer shall pay the Contractor any monies due to the Contractor. 
 

B. Subject Matter of Contract 

 

7. Scope of Facilities  

 

7.1 Unless otherwise expressly limited in the Technical Specifications, the Implementing Partner’s obligations 

cover the provision of all Plant and Equipment and  the  performance  of all Installation Services required for the 

design, the manufacture (including procurement, quality assurance, construction, installation, associated civil 

works, Precommissioning and delivery) of  the  Plant  and  Equipment  and  the  installation,  completion,  

commissioning and performance testing of the Facilities in accordance with  the plans, procedures, 

specifications, drawings, codes and any other documents as specified  in the Technical Specifications.  Such 

specifications include, but are not limited to, the provision of supervision and engineering services; the supply of 

labour, materials, equipment, spare parts (as specified in GCC Sub-Clause 7.3 below) and accessories;  

Implementing Partner’s Equipment; construction utilities and supplies; temporary materials, structures and 

facilities; transportation (including, without limitation, unloading and  hauling  to,  from  and  at  the  Site);  and  

storage,  except  for  those supplies, works and services that will be provided or performed by the EESL, as set 

forth in Appendix 6 (Scope of Works and Supply by the EESL) to the Contract Agreement. 

 

7.2 The Contractor or Implementing Partner shall, unless specifically excluded in the Contract, perform  all  

such  work  and/or  supply  all  such  items  and  materials  not specifically mentioned in the Contract but that 

can be reasonably   inferred  from the Contract as being required for attaining Completion of the Facilities  as  if  

such  work  and/or  items  and  materials  were  expressly mentioned in the Contract. 

 

7.3 In  addition  to  the  supply  of  Mandatory  Spare  Parts if asked and warranty spares  included  in  the 
Contract, the Implementing Partner agrees to supply spare parts required for the operation and maintenance of 
the Facilities. However, the identity, specifications and quantities of such spare parts and the terms and 
conditions relating to the supply thereof are to be agreed between the EESL and the Implementing Partner, and 
the price of such if asked spare parts shall be that given in Price Schedule which shall be added to the Contract 
Price. The price of such spare parts shall include the purchase price there for and other costs and expenses 
(including the Implementing Partner’s fees) relating to the supply of spare parts.  The prices of spares covered 
under the Price Schedule shall be kept valid for a period as specified in SCC. 
 
7.3.1 The Contractor / Implementing Partner agrees that the spare parts recommended by him for 3 years 
operation and quoted in price Schedule shall be supplied by him at the same terms and conditions as are 
otherwise applicable to this Contract. Further, the Implementing Partner also agrees to supply spare parts 
required for the operation and maintenance of the Facilities as per provision of subsequent paragraphs of this 
Sub-Clause.  

 
7.3.1.1 All the spares for the equipment under the Contract will strictly conform to the Specification and other 
relevant documents and will be identical to the corresponding main equipment/components supplied under the 
Contract and shall be fully interchangeable. 
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7.3.1.2 All the mandatory spares covered under the Contract shall be produced along with the main equipment 
as a continuous operation and the delivery of the spares will be effected along with the main equipment in a 
phased manner and the delivery would be completed by the respective dates for the various categories of 
equipment as per the agreed network. In case of recommended spares the above will be applicable provided 
the orders for the recommended spares have been placed with the Implementing Partner prior to 
commencement of manufacture of the main equipment.  

 
7.3.1.3 The Implementing Partner will provide the EESL with the manufacturing drawings, catalogues, 
assembly drawings and any other document required by the EESL so as to enable the EESL to identify the 
recommended spares. Such details will be furnished to the EESL as soon as they are prepared but in any case 
not later than six months prior to commencement of manufacture of the corresponding main equipment.  

 
7.3.1.4 To enable the EESL to finalise the requirement of recommended spares which are ordered subsequent 
to placement of order for main equipment/plant, in addition to necessary technical details, catalogue and such 
other information brought-out herein above, the Implementing Partner will also provide a justification in support 
of reasonableness of the quoted prices of spares which will, inter-alia, include documentary evidence that the 
prices quoted by the Implementing Partner to the EESL are not higher than those charged by him from other 
customers in the same period.  

 
7.3.1.5 In addition to the spares recommended by the Implementing Partner, if the EESL further identifies 
certain items of spares, the Implementing Partner will submit the prices and delivery quotation for such spares 
within thirty (30) days of receipt of such request with a validity period of six (6) months for consideration by the 
EESL and placement of order for additional spares if the EESL so desires.  

 
7.3.1.6 The quality plan and the inspection requirement finalised for the main equipment will also be applicable 

to the corresponding spares.  

 

7.3.1.7 The Contractor or Implementing Partner will provide the EESL with all the addresses and particulars of 
his sub-suppliers while placing the order on vendors for items/components/equipment covered under the 
Contract and will further ensure with his vendors that the EESL, if so desires, will have the right to place order 
for spares directly on them on mutually agreed terms based on offers of such vendors.  

 
7.3.1.8 The Contractor or Implementing Partner shall guarantee the long term availability of spares to the EESL 
for the full life of the equipment covered under the Con-tract. The Implementing Partner shall guarantee that 
before going out of production of spare parts of the equipment covered under the Contract, he shall give the 
EESL at least 2 years advance notice so that the latter may order his bulk requirement of spares, if it so 
desires. The same provision will also be applicable to Sub-Implementing Partners. Further, in case of 
discontinuance of manufacture of any spares by the Contractor and/or his Sub- Contractor or Implementing 
Partner, Implementing Partner will provide the EESL, two years in advance, with full manufacturing drawings, 
material specification and technical information including information on alternative equivalent makes required 
by the EESL for the purpose of manufacture/procurement of such items. 

 
7.3.1.9 The prices of all future requirements of item of spares beyond 3 years operational requirement will be 
derived from the corresponding ex-works price at which the order for such spares have been placed by EESL 
as a part of mandatory spares or recommended spares, or from the rates of mandatory spares or 
recommended spares as quoted by/ negotiated with the Implementing Partner. Ex-works order price of future 
spares shall be computed in accordance with the price adjustment provisions covered under the main Contract 
excepting that the base indices will be counted from the scheduled date of Commissioning of the last 
equipment under the main project and there will be no ceiling on the amount of variation in the prices. The 
above option for procuring future recommended spares by the EESL shall remain valid for the period of 5 years 
from the date of Commissioning of the equipment.  

 
7.3.1.10 The Implementing Partner will indicate in advance the delivery period of the items of spares, which the 
EESL may procure in accordance with above sub-clause. In case of emergency requirements of spares, the 
Con-tractor would make every effort to expedite the manufacture and delivery of such spares on the basis of 
mutually agreed time schedule.  

 
7.3.1.11 In case the Implementing Partner fails to supply the mandatory, recommended or long term spares in 
the terms stipulated above, the EESL shall be entitled to purchase the same from the alternate sources at the 
risk and the cost of the Implementing Partner and recover from the Implementing Partner, the excess amount 
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paid by the EESL over the rates worked on the above basis. In the event of such risk purchase by the EESL, 
the purchases will be as per the Works and Procurement Policy of the EESL prevalent at the time of such 
purchases and the EESL at his option may include a representative from the Implementing Partner in finalising 
the purchases.  

 
7.3.1.11 It is expressly understood that the final settlement between the par-ties in terms of relevant clauses of 
the Contract Documents shall not relieve the Implementing Partner of any of his obligations under the provision 
of long term availability of spares and such provisions shall continue to be enforced till the expiry of 5 years 
period reckoned from the scheduled date of Commissioning of the Plant and Equipment unless other-wise 
discharged expressly in writing by the EESL. Further, the provisions pertaining to long term availability of 
spares shall be ex-tended beyond 5 years applicability period mentioned hereinabove if so desired by the EESL 
and at the mutually acceptable escalation formula.  

 
 

7.3.1.13 The Implementing Partner shall warrant that all spares supplied will be new and in accordance with the 
Contract Documents and will be free from de-fects in design, material and workmanship and shall further 
guarantee as under: 

 
(i) For 3 years operational spares (both mandatory and recommended) 
 
a) For any item of spares ordered or to be ordered by the EESL for 3 years operational requirement 

of the plant which are manufactured as a continuous operation together with the corresponding 
main equipment/component, the Defect Liability Period will be twelve (12) months from the 
scheduled date of commercial operation of main equipment/ plant under the Contract. 
'Commercial Operation' shall mean the conditions of operation in which the complete equipment 
covered under the Contract is officially declared by the EESL to be available for continuous 
operation at different loads up to and including rated capacity. Such declaration by the EESL, 
however, shall not relieve or prejudice the Implementing Partner any of his obligations under the 
Contract. In case of any failure in the original component/equipments due to faulty designs, 
materials and workmanship, the corresponding spare parts, if any, supplied will be replaced 
without any extra cost to the EESL unless a joint examination and analysis by the EESL and the 
Implementing Partner of such spare parts prove that the defect found in the original part that 
failed, can safely be assumed not to be present in spare parts. Such replaced spare parts will 
have the same Defect Liability as applicable to the replacement made for the defective original 
part/component provided that such replacement for the original equipment and the spare replaced 
are again manufactured together. The discarded spare parts will become the property of the 
Implementing Partner as soon as they have been replaced by the Implementing Partner.  
 

b) For the item of spares ordered or to be ordered by the EESL for 3 years operational requirement 
of the plant, which with the written approval of the EESL, are not manufactured as a continuous 
operation will be warranted for 7000 hrs of trouble free operation if used within a period of 
eighteen (18) months reckoned from the date of delivery at site. However, if such spare parts are 
put to use after eighteen (18) months of the delivery at Site then the guarantee of such spares will 
stand valid till the expiry of thirty six (36) months from the scheduled date of Commissioning of 
equipment/plant covered under the contract or 7000 hrs of trouble free operation after such 
spares are put in service, whichever is earlier. 

 
c) For long term requirement 

 

For item of spares that may be ordered by the EESL to cover requirements beyond 3 years of Initial 
Operation of the plant, the warranty will be till the expiry of 7000 hrs of trouble free operation if used 
within a period of eighteen (18) months from the date of delivery at site. For item of spares that may be 
used after eighteen (18) months from the date of delivery at site, the warranty period will be 12 months 
from the date they are put to use or 7000 hrs of trouble free operation, whichever is earlier. In any 
case the defect liability of spares will expire at the end of forty eight (48) months from the date of their 
receipt at site.  
 
(ii) The Defect Liability of spares covered in para (b) & (c) above, that are not used within 18 

months from the respective date of the delivery at Site will, however, be subject to condition 
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that all such spares being stored/maintained/preserved in accordance with Implementing 
Partner's standard recommended practice, if any, and the same has been furnished to the 
EESL.  

 
8. Time for Commencement and Completion 

 
8.1 The Implementing Partner shall commence work on the Facilities from the date of Notification of Award and 
without  prejudice  to  GCC  Sub-Clause 26.2 hereof,  the Implementing Partner  shall  thereafter  proceed  with  the 
Facilities in accordance with the time schedule specified in Appendix 4 (Time Schedule) to the Contract Agreement or 
/ and as mentioned in special conditions of contract. 
 
 
8.2 The  Implementing Partner  shall  attain  Completion  of  the  Facilities  (or  of  a  part where a separate time for 
Completion of such part is specified in the Contract) within the time stated in the SCC or within such extended time to 
which the Implementing Partner shall be entitled under GCC Clause 40 (Extension  of Time for Completion) hereof. 
 
9. Contractor or Implementing Partner’s Responsibilities  
 
9.1 The Contractor or Implementing Partner shall design, manufacture (including associated purchases and/or   
subcontracting),   install and complete the Facilities   with due care and diligence in accordance with the Contract. 
 
9.2 The Contractor or Implementing Partner  confirms  that  it  has  entered  into  this  Contract  on  the basis of a 
proper examination of the data relating to the Facilities (including any data as to boring tests) provided by the EESL, 
and on the basis of information that the Contractor or Implementing Partner could have obtained from a visual 
inspection of the Site (if access thereto was available) and of other data readily available to it relating to the 
Facilities as at the date twenty-eight (28) days prior to bid submission.   The Implementing Partner acknowledges 
that any failure to acquaint itself with all such data and information shall not relieve its responsibility for properly 
estimating the difficulty or cost of successfully performing the Facilities. 
 
9.3 The Implementing Partner shall acquire in its name all permits, approvals and/or licenses from all local, state or 
national government authorities or public service undertakings in the country where the Site is located that are 
necessary for the performance of the Contract, including, without limitation, visas for the Contractor or Implementing 
Partner’s and Sub Contractor or Implementing Partner’s personnel and entry permits for all imported Implementing 
Partner’s Equipment. The Implementing Partner shall acquire all other permits, approvals and/or licenses that are 
not the responsibility of the EESL under GCC Sub-Clause 10.3 hereof and that are necessary for the performance 
of the Contract. 
 
9.4 The Implementing Partner shall comply with all laws in force in the country where the Facilities are installed and 
where the Installation Services are carried out.  The laws will include all national, provincial, municipal or other laws  
that  affect  the  performance  of  the  Contract  and  bind  upon  the Implementing Partner.  The Implementing Partner 
shall indemnify and hold harmless the EESL from and against any and all liabilities, damages, claims, fines, 
penalties and expenses of whatever nature arising or resulting from the violation of such laws by the Contractor or 
Implementing Partner or its personnel, including the Contractor or Sub Implementing Partners and their personnel, 
but without prejudice to GCC Sub Clause 10.1 hereof. 
 
9.5 Any  Plant,  Material  and  Services  that  will  be  incorporated  in  or  be required for the Facilities and other 
supplies shall have their origin as specified under GCC Clause 3.13 (Country of Origin). 

 
10. EESL’s Responsibilities 

 
10.1 The EESL shall ensure the accuracy of  all information and/or data to be  supplied  by  the  EESL  as  described  
in  Appendix  6  (Scope  of Works  and  Supply  by  the  EESL)  to  the  Contract,  except  when otherwise expressly 
stated in the Contract. 
 
10.2 The EESL shall be responsible for acquiring and providing legal and physical possession of the Site and 
access thereto, and for   providing possession of and access to all other areas reasonably required for the proper 
execution of the Contract, including all requisite rights of way, as specified in Appendix 6 (Scope of Works and 
Supply by the EESL)to the Contract Agreement.  The EESL shall give full possession of and accord all rights of 
access thereto on or before the date(s) specified in Appendix 6. 
 
10.3 The  EESL  shall  acquire  and  pay  for  all  permits,  approvals  and/or licenses  from all local, state or national 
government authorities or public service undertakings in the country where the Site is located which such authorities 
or undertakings require the EESL to obtain them in the EESL’s name, are necessary for the execution of the 
Contract (they include those required for the performance by both the Implementing Partner and the EESL of their 
respective obligations under the Contract), including those specified in Appendix 6 (Scope of Works and Supply by 
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the EESL) to the Contract Agreement. 
 
10.4 If requested by the Implementing Partner, the EESL shall use its best endeavours  to  assist  the  Implementing 
Partner  in  obtaining  in  a  timely  and  expeditious manner all permits, approvals and/or  licenses necessary for the 
execution of the Contract from all local, state or national government authorities or public service undertakings that 
such authorities or undertakings require the Contractor or Implementing Partner or Subcontractor or Implementing 
Partners or the personnel of the Contractor or Implementing Partner  or Sub Contractor or Implementing Partners, 
as the case may be, to obtain. 
 
10.5 Unless otherwise specified in the Contract or agreed upon by the EESL and the Implementing Partner, the 
EESL shall provide sufficient, properly qualified operating and maintenance personnel; shall supply and make 
available  all  raw  materials,  utilities,  lubricants,  chemicals,  catalysts other materials and facilities ; and shall 
perform all work and services of whatsoever  nature, to  enable  the  Implementing Partner  to properly  carry out 
Precommissioning,  Commissioning and Guarantee Tests, all in accordance with the provisions of Appendix 6 
(Scope of  Works and  Supply by  the  EESL)  to  the  Contract  Agreement  at  or  before  the  time specified in the 
program furnished  by  the Contractor or Implementing Partner  under GCC Sub- Clause 18.2 (Program of 
Performance) hereof and in the manner there-upon specified or as otherwise agreed upon by the EESL and the 
Contractor or Implementing Partner.   
 
10.6 The  EESL  shall  be  responsible  for  the  continued  operation  of  the Facilities after Completion, in accordance 
with GCC Sub-Clause 24.8, and  shall  be  responsible  for  facilitating  the  Guarantee  Test(s)  for  the Facilities, in 
accordance with GCC Sub-Clause 25.2. 
 
10.7 All costs and expenses involved in the performance of the obligations under this GCC Clause 10 shall be the 
responsibility of the EESL save those to be incurred by the Implementing Partner with respect to the performance 
of Guarantee Tests, in accordance with GCC Sub-Clause 25.2. 
 

C. Payment 
 

11. Contract Price 
 
11.1 The Contract Price shall be as specified in Article 2 (Contract Price and Terms of Payment) of the Form of 
Contract Agreement. 
 
11.2 The Contract Price shall be adjusted in accordance with provisions of Appendix-2 (Price Adjustment) to the 
Contract Agreement, if applicable. It will be mentioned in SCC. 
 
11.3 Subject to GCC Sub-Clauses 9.2, 10.1 and 35 (Unforeseen Conditions) hereof, the Implementing Partner shall 
be deemed to have satisfied itself as to the hereof, correctness and sufficiency of the Contract Price, which shall, 
expect as otherwise provided for in the Contract, cover all its obligations under the Contract. 
 
12. Terms of Payment 

 
12.1 The Contract price shall be paid as specified in Appendix 1 (Terms and Procedures of Payment) to the 
Contract Agreement. The procedures to be followed in making application for and processing payments shall be 
those outlined in the same Appendix 1.   
 
12.2 No payment made by the EESL herein shall be deemed to constitute acceptance by the EESL of the Facilities 
or any part(s) thereof. 
 
12.3 The currency or currencies in which payments are made to the Implementing Partner  under  this  Contract  
shall  be  specified  in  Appendix  1  (Terms  and Procedures  of  Payment)  to  the  Contract  Agreement,  subject  to  
the general principle that payments will be made in the currency or currencies in which the Contract Price has been 
stated in the Contract. 
 
 
13. Securities 
 
13.1 Issuance of Securities 
The Implementing Partner shall provide the securities specified below in favour of the EESL at the times, and in the 
amount, manner and form specified below. 
 
13.2 Advance Payment Security 
 
13.2.1 The Implementing Partner shall, within twenty-eight (28) days of the notification of contract award, provide a 
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security in an amount equalto the advance payment calculated in accordance with Appendix 1 (Terms and 
Procedures of Payment) to the Contract Agreement, and in the currency or currencies of the contract, with ainitial 
validity of up to ninety (90) days beyond the schedule dateof Completion of the Facilities in accordance with GCC 
Clause24.  However, in case of delay in completion of facilities underthe package, the validity of the security shall 
be extended by the period of such delay. 
 
13.2.2 The security shall be in the form of an unconditional bank guarantee as per the proforma provided in Section 
VII (Forms andProcedures)- Form of Advance Payment Security.The Advancepayment Security shall be reduced 
prorata every three (3) monthsafter First Running Account Bill/Stage Payment under the Contract based onthe  value  
of  equipment/facilities  received.  Thecumulative amount of reduction at any point of time shall notexceed seventy 
five percent (75%) of the advance correspondingto cumulative value of the respective equipment Facilities supplied  
and  received  as  per  a  certificate  issued  by  the  ProjectManager and the balance of 25% released after ninety 
(90) daysbeyond the Completion of those Facilities. It should be clearlyunderstood that reduction in the value of 
security for advanceshall  not  in  any  way  dilute  the  Implementing Partner's  responsibility  andliabilities under the 
Contract including in respect of the Facilitiesfor which the reduction in the value of security is allowed. 
 

13.3 Contract Performance Security 
 
13.3.1 The Implementing Partner shall, within twenty-eight (28) days of the Notification of Award, provide securities for 
the due performance of theContract for ten percent (10%) of the Contract Price of all the Contracts, with ainitial validity 
upto ninety (90) days beyond the endof scheduled Defect Liability Period of the last equipment coveredunder the 
package.  If the EESL accepts to enters into 'SecondContract' and/or 'Third Contract' with the Assignee of a foreign 
Implementing Partner, pursuant to GCC Sub-Clause 3.6, the said Assignee, inaddition to the Contract Performance 
Securities to be provided bythe foreign Implementing Partner for ten percent (10%) of the value of all the Contracts 
i.e. First Contract, Second Contract and Third Contract, shall provide within twenty eight (28) days of the Notification 
of Award, separate Contract Performance Security(ies) equivalent to ten percent (10%) of the value of Contract(s) 
entered into with the Assignee, for the due performance of Contract, with a intial validity up to ninety (90) days 
beyond the end of Scheduled Defect Liability period of the last equipment covered under the package. However, in 
case of delay in completion of the defect liability period, the validity of all the contract performance securities shall 
be extended by the period of such delay. 
 
13.3.2 The performance security shall be denominated in the currency orcurrencies  of   the Contract, or in a freely 
convertible currencyacceptable to the EESL, and shall be in the form of unconditional bank guarantee provided in 
Section-VII (Forms and Procedures)-Form of Performance Security of the bidding documents. 
 
13.3.3 Unless otherwise stipulated in SCC, the security shall be reduced pro rata to the Contract Price of a part of the 
Facilities for which a separate time for Completion is provided, twenty one (21) months after Completion of the Facilities 
or where relevant part thereof, or fifteen (15) months after Operational Acceptance of the Facilities (or the relevant part 
thereof), whichever occurs first; provided, however, that if the Defects Liability Period has been extended on any  part  
of  the  Facilities  pursuant  to  GCC  Sub-Clause  27.8 hereof, the Implementing Partner shall issue an additional   
security in an amount  proportionate  to  the  Contract  Price  of  that  part.  The security shall be returned to  the  
Implementing Partner  immediately after its expiration, provided,  however, that if the Implementing Partner, pursuant 
to GCC Sub-Clause 27.10, is liable for an extended warranty obligation, the performance security shall be extended for 
the period and up to the amount agreed upon or as specified in the SCC. 
 

14. Taxes and Duties 
 
14.1 Except as otherwise specifically provided in the Contract, the Implementing Partnershall bear and pay all taxes, 
duties, levies and charges assessed on theImplementing Partner, its SubImplementing Partners or their employees 
by all municipal, stateor national government authorities in connection with the Facilities in andoutside of the country 
where the Site is located. 
 
14.2 Notwithstanding GCC Sub-Clauses 14.1 above, the EESL shall bearand promptly reimburse all customs and 
import duties, if imposed infuture, on the Plant and Equipment including Type Test and mandatoryspares supplied 
from abroad and specified in Price Schedule (andon spare parts to be supplied from abroad and specified in 
Schedule, when awarded) and that are to be incorporated into the Facilities,by the law of the country where the Site 
is located. However, if the plantand  equipment  are  shipped  in  Shipper’s  containers,  then  the  customduty  
levied  on  the  cost  of  empty  containers  shall  be  borne  and  paid/reimbursed by the Implementing Partner. The 
EESL shall also bear and pay/reimburse to the Implementing Partner/Assignee of Foreign Implementing Partner (if  
applicable) Sales Tax (but not the surcharge in lieu of Sales Tax), Local Tax including Entry Tax / Octroi (if 
applicable) in respect of direct transactions between the EESL and the Implementing Partner, if imposed on the 
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Plant and Equipment including Type Test and Mandatory Spares manufactured within the EESL’s country and 
specified in Price (and also on locally supplied spares quoted when awarded) to be incorporated in the Facilities, by 
the law of country where the site is located. For this purpose, the Ex-works price if quoted in foreign currency and so 
incorporated in the contract, shall be converted to Indian Rupees as per the TT buying exchange rates established 
by State Bank of India prevailing on the actual date of Ex-works (India) despatch. 
 
All taxes, duties and levies on works contract, if any, shall be to the Implementing Partner’s account and no 
separate claim in this regard will be entertained by the EESL. 
 
14.3 If any tax exemptions, reductions, allowances or privileges is available to the Implementing Partner in the 
country where the Site is located, the EESL shall use its best endeavours to enable the Implementing Partner to 
benefit from any such tax savings to the maximum allowable extent.  
 
14.4 For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2 (Contract Price and 
Terms of Payment) of the Contract Agreement is based on the taxes, duties, levies and charges prevailing at the 
date seven (7) days prior to the last date of bid submission in the country where the Site is located (hereinafter 
called “Tax” in this GCC Sub-Clause 14.4). If any rates of Tax are increased or de-creased, a new Tax is 
introduced, an existing Tax is abolished, or any change in interpretation or application of any Tax occurs in the 
course of the performance of Contract, which was or will be assessed on the Implementing Partner in connection 
with performance of the Contract, an equitable adjustment of the Contract Price shall be made to fully take into 
account any such change by addition to the Contract Price or deduction there-from, as the case may be, in 
accordance with GCC Clause 36 (Change in Laws and Regulations) hereof. However, these adjustments would be 
restricted to direct transactions between the EESL and the Contractor/assignee of Foreign Implementing Partner (if 
applicable). These adjustments shall not be applicable on procurement of raw materials, intermediary components 
etc. by the Implementing Partner/assignee and also not applicable on the bought out items despatched directly from 
sub-vendor’s works to site.  
 
D. Intellectual Property 
 
15. Copyright 
 
15.1The copyright in all drawings, documents and other materials containingdata and information furnished to the 
EESL by the Implementing Partnerhereinshall  remain  vested  in  the  Implementing Partner  or,  if  they  are  furnished  
to  theEESL directly or through the Implementing Partner by any third party, includingsuppliers of materials, the 
copyright in such materials shall remain vestedin such third party. The EESL shall however be free to reproduce 
alldrawings, documents and other material furnished to the EESL for 
the purpose of the contract including, if required, for operation and maintenance of the facilities. 
 

16. Confidential Information  
 

16.1 The EESL and the Implementing Partner shall keep confidential and shall not,without the written consent of the 
other party hereto, divulge to any thirdparty  any  documents,  data  or  other  information  furnished  directly  
orindirectly  by  the  other  party  hereto  in  connection  with  the  Contract,whether such information has been 
furnished  prior to, during or followingtermination of the Contract. Notwithstanding the above, the Contractor 
orImplementing Partnermay  furnish  to  its  SubContractor or Implementing Partner(s)  such  documents,  data  and  
otherinformation it receives from the EESL to the extent required for theSub Contractor or Implementing Partner(s) 
to perform its work under the Contract, in which eventtheImplementing Partner shall obtain from such SubContractor 
or Implementing Partner(s) an undertaking ofconfidentiality similar to that imposed on the Implementing Partner 
under this GCC 

Clause16. 
 
16.2 The EESL shall not use such documents, data and other informationreceived from the Implementing Partner for 
any purpose other than the operationand maintenance of the Facilities.   Similarly, the   Implementing Partner shall 
notuse such documents, data and other information received from the EESL for any purpose other than  the  
design,  procurement  of  Plantand  Equipment,  construction  or  such  other  work  and  services  as  are required for 
the performance of the Contract. 
 
16.3 The obligation of a party under GCC Sub-Clauses 16.1 and 16.2 above, however, shall not apply to that 

information which 
 

(a) now or hereafter enters the public domain through no fault of that party. 
 

(b) can be proven to have been possessed by that party at the time of disclosure and which was not previously 
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obtained, directly or indirectly, from the other party hereto 
 

(c) Otherwise lawfully becomes available to that party from a third party that has no obligation of confidentiality.  

 
16.4 The above provisions of this GCC Clause 16 shall not in any way modify any undertaking of confidentiality 

given by either of the parties hereto prior to the date of the Contract in respect of the Facilities or any part 
thereof.  
 

16.5 The provisions of this GCC Clause 16 shall survive termination, for what-ever reason, of the Contract.  

 
E. Work Execution 
 
17. Representatives 
 
17.1 Project Manager 
 
If the Project Manager is not named in the Contract, then within fourteen (14) days of the Effective Date, the EESL 
shall appoint and notify the Implementing Partner in writing of the name of the Project Manager. The EESL may 
from time to time appoint some other person as the Project Manager in place of the person previously so appointed, 
and shall give a notice of the name of such other person to the Implementing Partner without delay. The EESL shall 
take reasonable care to see that no such appointment is made at such a time or in such a manner as to impede the 
progress of work on the Facilities. The Project Manager shall represent and act for the EESL at all times during the 
currency of the Contract. All notices, instructions, orders, certificates, approvals and all other communications under 
the Contract shall be given by the Project Manager, except as herein otherwise provided. 
 
All notices, instructions, information and other communications given by the Implementing Partner to the EESL 
under the Contract shall be given to the Project Manager, except as herein otherwise provided. 
 
17.2 Contractor’s representative & Construction Manager 
 
17.2.1 If the Implementing Partner’s Representative is not named in the Contract, then within fourteen (14) days of 
the Effective Date, the Implementing Partner shall appoint the Implementing Partner’s Representative and shall 
request the EESL in writing to approve the person so appointed. If the EESL makes no objection to the appointment 
within fourteen (14) days, the Implementing Partner’s Representative shall be deemed to have been approved. If the 
EESL objects to the appointment within fourteen (14) days giving the reason therefor, then the Implementing 
Partner shall appoint a replacement within fourteen (14) days of such objection, and the foregoing provisions of this 
GCC Sub-Clause 17.2.1 shall apply thereto. 
 
17.2.2 The Implementing Partner’s Representative shall represent and act for the Implementing Partner at all times 
during the currency of the Contract and shall give to the Project Manager all the Implementing Partner’s notices, 
instructions, information and all other communications under the Contract. 
 
All notices, instructions, information and all other communications given by the EESL or the Project Manager to the 
Implementing Partner under the Contract shall be given to the Implementing Partner’s Representative or, in its 
absence, its deputy, except as herein otherwise provided. 
 
The Implementing Partner shall not revoke the appointment of the Implementing Partner’s Representative without 
the EESL’s prior written con-sent, which shall not be unreasonably withheld. If the EESL consents thereto, the 
Implementing Partner shall appoint some other per-son as the Implementing Partner’s Representative, pursuant to 
the procedure set out in GCC Sub-Clause 17.2.1 
 
17.2.3 The Implementing Partner’s Representative may, subject to the approval of the EESL (which shall not be 
unreasonably withheld), at any time delegate to any person any of the powers, functions and authorities vested in 
him or her. Any such delegation may be revoked at any time. Any such delegation or revocation shall be subject to a 
prior notice signed by the Implementing Partner’s Representa-tive, and shall specify the powers, functions and 
authorities thereby delegated or revoked. No such delegation or revocation shall take effect unless and until a copy 
thereof has been delivered to the EESL and the Project Manager. 
 
Any act or exercise by any person of powers, functions and authorities so delegated to him or her in accordance 
with this GCC Sub-Clause 17.2.3 shall be deemed to be an act or exercise by the Implementing Partner’s 
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Representative. 
 
17.2.3.1 Notwithstanding anything stated in GCC Sub-clause 17.1 and 17.2.1 above, for the purpose of execution of 
contract, the EESL and the Implementing Partner shall finalise and agree to a Contract Co-ordination Procedure 
and all the communication under the Contract shall be in accordance with such Contract Co-ordination Procedure. 
 
17.2.4 From the commencement of installation of the Facilities at the Site until Operational Acceptance, the 
Implementing Partner’s Representative shall appoint a suitable person as the construction manager (hereinafter 
referred to as “the Construction Manager”). The Construction Manager shall supervise all work done at the Site by 
the Implementing Partner and shall be present at the Site throughout normal working hours except when on leave, 
sick or absent for reasons connected with the proper performance of the Contract. When-ever the Construction 
Manager is absent from the Site, a suitable person shall be appointed to act as his or her deputy.  
 
17.2.5 The EESL may by notice to the Implementing Partner object to any representative or person employed by the 
Implementing Partner in the ex-ecution of the Contract who, in the reasonable opinion of the EESL, may behave 
inappropriately, may be incompetent or negligent, or may commit a serious breach of the Site regulations provided 
under GCC Sub-Clause 22.3. The EESL shall provide evidence of the same, whereupon the Implementing Partner 
shall remove such person from the Facilities.  
 
17.2.6 If any representative or person employed by the Implementing Partner is removed in accordance with GCC 

Sub-Clause 17.2.5, the Con-tractor shall, where required, promptly appoint a replacement.  

 

18. Work Program 
 
18.1 Contractor orImplementing Partner’s Organization 
The Implementing Partner shall supply to the EESL and the Project Manager achart showing the proposed 
organization to be established by the Implementing Partner for carrying out work on the Facilities. The chart shall 
include theidentities of the key personnel together with the curricula vitae of suchkey personnel to be employed 
within twenty-one (21) days of the Effective Date.   The Implementing Partner shall promptly inform the EESL and 
theProject Manager in writing of any revision or alteration of such an organization chart. 
 

18.2 Program of Performance 
Within  twenty-eight (28)  days after the date of notification of award ofContract, the Implementing Partner shall 
prepare and submit to the Project Manager a detailed program of performance of the Contract, made in the form 
ofPERT Network and showing the sequence in which it proposes to design, manufacture, transport, assemble, 
install and pre-commission theFacilities,  as  well  as  the  date  by  which  the  Implementing Partner  reasonably  
requires  that  the  EESL  shall  have  fulfilled  its  obligations  under  theContract  so  as  to  enable  the  Implementing 
Partner  to  execute  the  Contract  inaccordance  with  the  program  and  to  achieve  Completion  and  Acceptance of 
the Facilities in accordance with the Contract.  The program sosubmitted  by  the  Implementing Partner  shall  accord  
with  the  Time  Schedule  included in Appendix 4 (Time Schedule) to the Contract Agreement andany other dates 
and periods specified in the Contract.   The Implementing Partnershall update and revise the program as andwhen  
appropriate or whenrequired by the Project Manager, but without modification in the Timesfor Completion given in 
the SCC and any extension granted in accordance with GCC Clause 40, and shall submit all such revisions to the 
Project Manager. 
 
18.3 Progress Report 

The Contractor orImplementing Partner  shall  monitor progress of all the activities specified inthe program referred 
to in GCC Sub-Clause 18.2 (Program of Performance)  above,  and  supply  a  progress  report  to  the  Project 
Managerevery month. 
 
The progress report shall be in a form acceptable to the Project Manager and shall also indicate: (a) percentage 
completion achieved compared with the planned percentage completion for each activity; and (b) where any activity 
is behind the program, giving comments and likely consequences and stating the corrective action being taken. 
 
18.4 Progress of Performance  

 If at any time the Implementing Partner’s actual progress falls behind the program referred to in GCC Sub-Clause 
18.2 (Program of Performance), or it becomes apparent that it will so fall behind, the Implementing Partner shall, at 
the request of the EESL or the Project Manager, prepare and submit to the Project Manager a revised program, 
taking into account the prevailing circumstances, and shall notify the Project Manager of the steps being taken to 
expedite progress so as to attain Completion of the Facilities within the Time for Completion under GCC Sub-Clause 
8.2 (Time for Commencement and Completion), any extension thereof entitled under GCC Sub-Clause 40.1 
(Extension of Time for Completion), or any ex-tended period as may otherwise be agreed upon between the 
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EESLand the Implementing Partner.  
 
18.5 Work Procedures  

The Contract shall be executed in accordance with the Contract Documents and the procedures given in the section 
on Forms and Procedures of the Contract Documents.  
 
If agreed between the EESL and the Implementing Partner, the Implementing Partner may execute the Contract in 
accordance with its own standard project execution plans and procedures to the extent that they do not conflict with 
the provisions contained in the Contract. 

 
18.6 Maintenanceof Recordsof Weekly Progress Review meeting at Site 

 
The Contractor shall be required to attend all weekly site progress review meetings organised by the 'Project 
Manager' or his authorised representative. The deliberations in the meetings shall interalia include the weekly 
program, progress of work (including details of manpower, tools & plants deployed by the Contractor vis-a-vis 
agreed schedule), inputs to be provided by Employer, delays, if any and recovery program, specific hindrances to 
work and work instructions by Employer. The minutes of the weekly meetings shall be recorded in triplicate in a 
numbered register available with the Project Manager or his authorised representative. These representative and 
the Contractor and one copy of the signed records  shall  be handed over to the Contractor. 
 
19. Subcontracting 
19.1 Appendix 5 (List of Approved SubImplementing Partners) to the Contract Agreement specifies major items of 
supply or services and a list of approved Sub-Implementing Partners against each item, including vendors.  Insofar as 
no SubImplementing Partners are listed against any such item, the Implementing Partner shall prepare a list  of  
SubImplementing Partners  for  such  item  for  inclusion  in  such  list. The Implementing Partner  may from  time  to  
time  propose  any  addition to  or  deletion from  any  such  list. The Implementing Partner shall submit any such list or 
any modification thereto to the EESL for its approval in sufficient time so as not to impede the progress of work on 
the Facilities.  Such approval by  the  EESL  for  any  of  the  SubImplementing Partners  shall  not  relieve  the 
Implementing Partner from any of its obligations, duties or responsibilities under the Contract. 
 
19.2 The Implementing Partner shall select and employ its SubImplementing Partners for such major items from 
those listed in the lists referred to in GCC Sub-Clause 19.1.  
 
19.3 For items or parts of the Facilities not specified in Appendix 5 (List of Approved SubImplementing Partners) to 
the Contract Agreement, the Implementing Partner may employ such SubImplementing Partners as it may select, at 
its discretion.  
 

20. Design and Engineering 
 

20.1 Specifications and Drawings 
 
20.1.1 The Implementing Partner shall execute the basic and detailed design andthe engineering work in 
compliance with the provisions of theContract, or where not so specified, in accordance with goodengineering practice. 
 
The Implementing Partner shall be responsible for any discrepancies, errorsor omissions in the specifications, 
drawings and other technicaldocuments that it has prepared, whether such specifications,drawings and other 
documents have been approved by the ProjectManager or not, provided that   such   discrepancies,   errors 
oromissions are not because of inaccurate information furnished inwriting to the Implementing Partner by or on 
behalf of the EESL. 
 
20.1.2 The  Implementing Partner  shall  be  entitled  to  disclaim  responsibility  forany  design, data, drawing, 
specification or other document,  orany  modification thereof provided or designated by or on behalfof  the  EESL,  
by  giving  a  notice  of  such  disclaimer  to  the Project Manager. 
 

20.2 Codes and Standards 
Wherever  references are made in the Contract to codes and standardsin  accordance  with  which the Contract 
shall be executed, the editionor the revised version of such codes and standards current at the datetwenty-eight 
(28) days prior to date of bid submission shall apply unlessotherwise specified.   During Contract execution, any 
changes in suchcodes and standards shall be applied after approval by the EESL andshall be treated in accordance 
with GCC Clause 39 (Changes Originating from Implementing Partner). 
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20.3 Approval/Review of Technical Documents by Project Manager, where ever applicable 
 
20.3.1 The  Implementing Partner  shall  prepare  (or  cause  its  SubImplementing Partners  toprepare) and furnish to 
the Project Manager the documents listedin Appendix 7 (List of Documents for Approval or Review) to theContract 
Agreement for its approval or review as specified and asin accordance with the requirements of GCC Sub-Clause 
18.2(Program of Performance). 

 
Any part of the Facilities covered by or related to the documentsto be approved by the Project Manager shall be 
executed only after the Project Manager’s approval thereof. 
 
GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to thosedocuments requiring the Project Manager’s approval, but 
not tothose furnished to the Project Manager for its review only. 
 
20.3.2 Within twenty one (21) days after receipt by the Project Managerof any document  requiring  the  Project  
Manager’s  approval  in accordance with GCC Sub-Clause 20.3.1, the Project Manager shall either return one copy 
thereof to the Implementing Partner with its approval endorsed thereon or shall notify the Implementing Partner in 
writing of its disapproval thereof and the reasons therefor and the modifications that the Project Manager proposes. 
 
20.3.3 The Project Manager shall not disapprove any document, except on the grounds that the document does not 
comply with some specified provision of the Contract or that it is contrary to good engineering practice.  
 
20.3.4 If the Project Manager disapproves the document, the Implementing Partner shall modify the document and 
resubmit it for the Project Manager’s approval in accordance with GCC Sub-Clause 20.3.2. If the Project Manager 
approves the document subject to modification(s), the Implementing Partner shall make the required modification(s), 
and upon resubmission with the required modifications the document shall be deemed to have been approved.  
 
The procedure for submission of the documents by the Implementing Partner and their approval by the Project 
Manager shall be discussed and finalised with the Implementing Partner.  
 
20.3.5 If any dispute or difference occurs between the EESL and the Implementing Partner in connection with or 
arising out of the disapproval by the Project Manager of any document and/or any modification(s) thereto that 
cannot be settled between the parties within a reasonable period, then such dispute or difference may be referred to 
an Adjudicator for determination in accordance with GCC Sub-Clause 6.1 (Adjudicator) hereof. If such dispute or 
difference is referred to an Adjudicator, the Project Manager shall give instructions as to whether and if so, how, 
performance of the Contract is to proceed. The Implementing Partner shall proceed with the Contract in accordance 
with the Project Manager’s instructions, provided that if the Adjudicator upholds the Implementing Partner’s view on 
the dispute and if the EESL has not given notice under GCC Sub-Clause 6.1.2 hereof, then the Implementing 
Partner shall be reimbursed by the EESL for any additional costs incurred by reason of such instructions and shall 
be relieved of such responsibility or liability in connection with the dispute and the execution of the instructions as 
the Adjudicator shall decide, and the Time for Completion shall be extended accordingly.  
 
20.3.6 The Project Manager’s approval, with or without modification of the document furnished by the Implementing 
Partner, shall not relieve the Implementing Partner of any responsibility or liability imposed upon it by any provisions 
of the Contract except to the extent that any subsequent failure results from modifications required by the Project 
Manager.  
 
20.3.7 The Implementing Partner shall not depart from any approved documentunless the Implementing Partner 
has first submitted to the Project Manageran amended document and obtained the Project Manager’sapproval 
thereof, pursuant to the provisions of this GCC Sub-Clause 20.3. 
 

If  the  Project  Manager  requests  any  change  in  any  alreadyapproved document and/or in any document based 
thereon, theprovisions  of  GCC  Clause  39  (Change  in  the  Facilities)  shallapply to such request. 
 
 
21. Prourement 

 
21.1 Plant and Equipment 
Subject to GCC Sub-Clause 14.2, the Implementing Partner shall manufacture orprocure and transport all the Plant 
and Equipment in an expeditious and orderly manner to the Site. 
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21.2 EESL-Supplied Plant, Equipment, and Materials 
If  Appendix  6  (Scope  of  Works  and  Supply  by  the  EESL)  to  theContract Agreement provides that the EESL 
shall furnish any specificitems of machinery, equipment or materials to the Implementing Partner, the 
followingprovisions shall apply: 
 

 21.2.1 The EESL shall, at its own risk and expense, transport eachitem  to  the  place  on  or  near  the  Site  as  
agreed  upon  by  theparties and make such item available to the Implementing Partner at thetime  specified  in  the  
program  furnished  by  the  Implementing Partner,pursuant to GCC Sub-Clause 18.2 (Program of 
Performance),unless otherwise mutually agreed. 
 
21.2.2 Upon receipt of such item, the Implementing Partner shall inspect the samevisually and notify the Project 
Manager of any detected shortage,defect or default.  The EESL shall immediately remedy anyshortage, defect or 
default, or the Implementing Partner shall, if practicableand possible, at the request of the EESL, remedy 
suchshortage, defect or default at the EESL’s cost and expense. After inspection, such item shall fall under the 
care, custody andcontrol of the Implementing Partner.  The provision of this GCC Sub-Clause21.2.2 shall apply to 
any item supplied to remedy any suchshortage or default or to substitute for any defective item, or shallapply to 
defective items that have been repaired. 
 
21.2.3 The foregoing responsibilities of the Implementing Partner and its obligationsof care, custody and control shall 
not relieve the EESLofliability for any undetected shortage, defect  or default, nor placethe Implementing Partner 
under any liability for any such shortage, defect ordefault whether under GCC Clause 27 (Defect Liability) or 
underany other provision of Contract. 
 
21.3 Transportation 

 
21.3.1 The Implementing Partner shall at its own risk and expense transport all the Plant and Equipment and the 
Implementing Partner’s Equipment to the Site by the mode of transport that the Implementing Partner judges most 
suitable under all the circumstances. 
 
Packing Material 
The Contractor shall ensure that all the plant and equipment are suitably packed and protected to prevent damage 
or deterioration during its transportation to site, handling and storage at site till the time of its installation. The 
ownership of all such packing material (except empty shipper's containers on which the customs duty has been 
paid by the Contractor) shall standtransferred  to  the  Employer upon dispatch of the plant and equipment and 
endorsement of dispatch documentsinfavouroftheEmployer. 
 
21.3.2 Unless otherwise provided in the Contract, the Implementing Partner shall be entitled to select any safe 
mode of transport operated by any person to carry the Plant and Equipment and the Implementing Partner’s 
Equipment. 
 
21.3.3 Upon despatch of each shipment of the Plant and Equipment and the Implementing Partner’s Equipment, the 
Implementing Partner shall notify theEESL by telex, cable, facsimile or Electronic Data Interchange (EDI) of the 
description of the Plant and Equipment and of the Implementing Partner’s Equipment, the point and means of 
dispatch, and the estimated time and point of arrival in the country where theSite is located, if applicable, and at the 
Site. The Implementing Partner shall furnish the EESL with relevant shipping documents to be agreed upon between 
the parties. 
 
21.3.4 The Implementing Partner shall be responsible for obtaining, if necessary, approvals from the authorities for 
transportation of the Plant and Equipment and the Implementing Partner’s Equipment to the Site. The EESL shall use 
its best endeavors in a timely and expeditious manner to assist the Implementing Partner in obtaining such 
approvals, if requested by the Implementing Partner.  The Implementing Partner shall indemnify and hold harmless 
the EESL from and against any claim for damage to roads, bridges or any other traffic facilities that may be caused 
by the transport of the Plant and Equipment and the Implementing Partner’s Equipment to the Site. 
 
 
21.4 Customs Clearance 
The Implementing Partner shall, at its own expense, handle all imported Plant and Equipment  and  Implementing 
Partner’s  Equipment  at  the  point(s)  of  import  and shall  handle  any  formalities  for  customs  clearance, subject 
to the EESL’s  obligations  under  GCC  Sub-Clause  14.2,  provided that if applicable laws or regulations require 
any application or act to be made by or in the name of the EESL, the EESL shall take all necessary steps to comply 
with such laws or regulations.  In the event of delays in customs clearance due to fault of the EESL, the 
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Implementing Partner shall be entitled to an extension in the Time for Completion, pursuant to GCC Clause 40. 
 

22. Installation 
 
22.1 Setting Out/Supervision/Labour 
 
22.1.1 Bench Mark: The Implementing Partner shall be responsible for the true and proper setting-out of the 
Facilities in relation to bench marks, reference marks and lines provided to it in writing by or on behalf of the EESL.  
If, at any time during the progress of installation of the Facilities, any error shall appear in the position, level or 
alignment of the Facilities, the Implementing Partner shall forthwith notify the Project Manager of such error and, at 
its own expense, immediately rectify such error to the reasonable satisfaction of the Project Manager. If such error is 
based on incorrect data provided in writing by or on behalf of the EESL, the expense of rectifying the same shall be 
borne by the EESL. 
 
22.1.2 Implementing Partner’s Supervision: The Implementing Partner shall give or provide all necessary 
superintendence during the installation of the Facilities, and the Construction Manager or its deputy shall be 
constantly on the Site to provide full-time superintendence of the installation. The Implementing Partner shall 
provide and employ only technical personnel who are skilled and experienced in their respective callings and 
supervisory staff who are competent to adequately supervise the work at hand.  
 
22.1.3 Labour:  
 

(a) The Implementing Partner shall provide and employ on the Site in the installation of the Facilities such 
skilled, semi-skilled and unskilled labor as is necessary for the proper and timely execution of the Contract. 
The Implementing Partner is encouraged to use local labor that has the necessary skills.  
 

(b) Unless otherwise provided in the Contract, the Implementing Partner shall be responsible for the 
recruitment, transportation, accommodation and catering of all labor, local or expatriate, required for the 
execution of the Contract and for all payments in connection therewith.  
 
 

(c) The Implementing Partner shall be responsible for obtaining all necessary permit(s) and/or visa(s) from the 
appropriate authorities for the entry of all labor and personnel to be employed on the Site into the country 
where the Site is located.  
 

(d) The Implementing Partner shall at its own expense provide the means of repatriation to all of its and its 
SubImplementing Partner’s personnel employed on the Contract at the Site to their various home 
countries. It shall also provide suitable temporary maintenance of all such persons from the cessation of 
their employment on the Contract to the date programmed for their departure. In the event that the 
Implementing Partner defaults in providing such means of transportation and temporary maintenance, the 
EESL may provide the same to such personnel and recover the cost of doing so from the Implementing 
Partner.  

 
(e) The Implementing Partner shall at all times during the progress of the Contract use its best endeavors to 

prevent any unlawful, riotous or disorderly conduct or behavior by or amongst its employees and the labor 
of its SubImplementing Partners.  
 

(f) The Implementing Partner shall, in all dealings with its labor and the labor of its SubImplementing Partners 
currently employed on or connected with the Contract, pay due regard to all recognized festivals, official 
holidays, religious or other customs and all local laws and regulations pertaining to the employment of 
labor.  
 
 
 

22.2 Contractor,sImplementing Partner’s Equipment  
 

 22.2.1 AllContractors or Implementing Partners’ Equipment brought by the Implementing Partner onto the Site shall 
be deemed to be intended to be used exclusively for the execution of the Contract. The Implementing Partnershall 
not remove the same from the Site without the Project Manager’s consent that such Implementing Partner’s 
Equipment is no longer required for the execution of the Contract.  
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22.2.2 Unless otherwise specified in the Contract, upon completion of the Facilities, the Implementing Partner shall 
remove from the Site all Equipment brought by the Implementing Partner onto the Site and any surplus materials 
remaining thereon.  
 
22.2.3 The EESL will, if requested, use its best endeavours to assist the Implementing Partner in obtaining any 
local, state or national government permission required by the Implementing Partner for the export of the 
Implementing Partner’s Equipment imported by the Implementing Partner for use in the execution of the Contract 
that is no longer required for the execution of the Contract.  
 
22.3 Site Regulations and Safety  
 
The EESL and the Implementing Partner shall establish Site regulations setting out the rules to be observed in the 
execution of the Contract at the Site and shall comply therewith. The Implementing Partner shall prepare and submit 
to the EESL, with a copy to the Project Manager, proposed Site regulations for the EESL’s approval, which approval 
shall not be unreasonably withheld.  
 
Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety of the Facilities, 
gate control, sanitation, medical care, and fire prevention.  
 
22.4 Opportunities for Other Implementing Partners  
 
22.4.1 The Implementing Partner shall, upon written request from the EESL or the Project Manager, give all 
reasonable opportunities for carrying out the work to any other Implementing Partners employed by the EESL on or 
near the Site.  
 
22.4.2 If the Implementing Partner, upon written request from the EESL or the Project Manager, makes available to 
other Implementing Partners any roads or ways the maintenance for which the Implementing Partner is responsible, 
permits the use by such other Implementing Partners of the Implementing Partner’s Equipment, or provides any 
other service of whatsoever nature for such other Implementing Partners, the EESL shall fully compensate the 
Implementing Partner for any loss or damage caused or occasioned by such other Implementing Partners in respect 
of any such use or service, and shall pay to the Implementing Partner reasonable remuneration for the use of such 
equipment or the provision of such services. 
 
22.4.3 The Implementing Partner shall also so arrange to perform its work as to minimize, to the extent possible, 
interference with the work of other Implementing Partners. The Project Manager shall determine the resolution of 
any difference or conflict that may arise between the Implementing Partner and other Implementing Partners and 
the workers of the EESL in regard to their work.  
 
22.4.4 The Implementing Partner shall notify the Project Manager promptly of any defects in the other Implementing 
Partners’ work that come to its notice, and that could affect the Implementing Partner’s work. The Project Manager 
shall determine the corrective measures, if any, required to rectify the situation after inspection of the Facilities. 
Decisions made by the Project Manager shall be binding on the Implementing Partner.  
 
22.5 Emergency Work  
 
If, by reason of an emergency arising in connection with and during the execution of the Contract, any protective or 
remedial work is necessary as a matter of urgency to prevent damage to the Facilities, the Implementing Partner 
shall immediately carry out such work.  
 
 If the Implementing Partner is unable or unwilling to do such work immediately, the EESL may do or cause such 
work to be done as the EESL may determine is necessary in order to prevent damage to the Facilities. In such 
event the EESL shall, as soon as practicable after the occurrence of any such emergency, notify the Implementing 
Partner in writing of such emergency, the work done and the reasons therefor. If the work done or caused to be 
done by the EESL is work that the Implementing Partner was liable to do at its own expense under the Contract, the 
reasonable costs incurred by the EESL in connection therewith shall be paid by the Implementing Partner to the 
EESL. Otherwise, the cost of such remedial work shall be borne by the EESL.  
 
22.6 Site Clearance  
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22.6.1 Site Clearance in Course of Performance: In the course of carrying out the Contract, the Implementing 
Partner shall keep the Site reasonably free from all unnecessary obstruction, store or remove any surplus materials, 
clear away any wreckage, rubbish or temporary works from the Site, and remove any Implementing Partner’s 
Equipment no longer required for execution of the Contract.  
 
22.6.2 Clearance of Site after Completion: After Completion of all parts of the Facilities, the Implementing Partner 
shall clear away and remove all wreckage, rubbish and debris of any kind from the Site, and shall leave the Site and 
Facilities clean and safe.  
 
DisposalofScrap 
 
The Contractor shall with the agreement of the Employer promptly remove from the site any 'Scrap' generated 
during performance of any activities at site in pursuance of the Contract. The term 'Scrap' shall refer to scrap / waste 
/ remnants arising out of the fabrication of structural steel work and piping work at the project site in the course of 
execution of the contract and shall also include any wastage of cables during the termination process while installing 
the cables. 
 
The ownership of such Scrap shall vest with the Contractor except in cases where the items have been issued by 
the Employer from its stores for their installation only without any adjustment to the Contract Price. The removal of 
scrap shall be subject to the Contractor producing the necessary clearance from the relevant authorities (Custom, 
Excise etc.), if required by the law, in respect of disposal of the scrap.  The liability for the payment of the applicable 
taxes/duties shall be that of the Contractor. Harmful scrap shall be disposed as per environmental statuary or other 
guidelines at contractor or implementing partner own cost. 
 
The Contractor shall also indemnify to keep the Employer harmless from any act of omission or negligence on the 
part of the Contractor in following the statutory requirements with regard to removal/disposal of scrap. The 
Indemnity Bond shall be furnished by Contractor as per proforma enclosed in Section-VII (Forms and Procedure) as 
Form No. 14. Further, in case the laws require the Employer to take prior permission of the relevant Authorities 
before handing over the scrap to the Contractor, the same shall be obtained by the Contractor on behalf of the 
Employer. 
 
However scrap generated in say replacement of pumps (i.e. old pumps as scrap) or any other scrap which is owned 
by EESL as per contract agreement, the same shall be disposed by EESL and EESL will get the payment.  
Contractor or Implementing Partner will co-ordinate with EESL and the agency picking up the scrap, for scrap 
disposal. 
 
22.7 Watching and Lighting  
The Implementing Partner shall provide and maintain at its own expense all lighting,fencing, and watching when and 
where necessary for the proper executionand the protection of the Facilities, or for the safety of the owners and 
occupiers of adjacent property and for the safety of the public. 

 
 
22.8 Work at Night and on Holidays 
22.8.1 Unless  otherwise  provided  in  the  Contract,  no  work  shall  becarried out during the night and on public 
holidays of the countrywhere  the  Site  is  located  without  prior  written  consent  of  theEESL, except where work is 
necessary or required to ensuresafety of the Facilities or for the protection of life, or to preventloss  or  damage  to  
property,  when  the  Implementing Partner  shallimmediately advise the Project Manager, provided that provisionsof  
this  GCC  Sub-Clause  22.8.1  shall  not  apply  to  any  work which is customarily carried out by rotary or double-
shifts. 
 
22.8.2 Notwithstanding GCC Sub-Clauses 22.8.1 or 22.1.3, if and when the Implementing Partner considers it 
necessary to carry out work at night or on public holidays so as to meet the Time for Completion and requests the 
EESL’s consent thereto, the EESL shall not unreasonably withhold such consent. 
 
 
23. Test and Inspection 

 
23.1 The  Implementing Partner  shall at its own expense carry out at the place of manufacture and/or on the Site all 
such tests and/or inspections of the Plantand  Equipment  and  any  part  of  the  Facilities  as  are  specified  in  the 
Contract. 
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23.2 The EESL and the Project Manager or their designated representatives shall be entitled to attend the aforesaid 
test and/or inspection, provided that the EESL shall bear all costs and expenses incurred in connection with such 
attendance including, but not limited to, all traveling and board and lodging expenses. 
 
23.3 Whenever   the   Implementing Partner   is ready to carry out any such test and/orinspection, the Implementing 
Partner shall give a reasonable advance notice of suchtest and/or inspection and of the place and time thereof to 
the ProjectManager.   The Implementing Partner shall obtain from any relevant third party ormanufacturer any 
necessary permission or consent to enable theEESL and the Project Manager (or their designated 
representatives)to attend the test and/or inspection 
 

23.4 The Implementing Partner shall provide the Project Manager with a certified report of the results of any such test 
and/or inspection. 
 
If the EESL or Project Manager (or their designated representatives)fails to attend the test and/or inspection, or if it 
is agreed between theparties  that  such  persons  shall  not  do  so,  then  the  Implementing Partner  mayproceed 
with the test and/or inspection in the absence of such persons,and may provide the Project Manager with a certified 
report of the results thereof. 
 

23.5 The Project Manager may require the Implementing Partner to carry out any test and/or inspection not required 
by the Contract, provided that the Implementing Partner’s reasonable costs and expenses incurred in the carrying 
out of such test and/or inspection shall be added to the Contract Price. Further, if such test and/or inspection 
impedes the progress of work on the Facilities and/or the Implementing Partner’s performance of its other 
obligations under the Contract, due allowance will be made in respect of the Time for Completion and the other 
obligations so affected.  
 
23.6 If any Plant and Equipment or any part of the Facilities fails to pass any test and/or inspection, the 
Implementing Partner shall either rectify or replace such Plant and Equipment or part of the Facilities and shall 
repeat the test and/or inspection upon giving a notice under GCC Sub-Clause 23.3.  
 
23.7 If any dispute or difference of opinion shall arise between the parties in connection with or arising out of the test 
and/or inspection of the Plant and Equipment or part of the Facilities that cannot be settled between the parties 
within a reasonable period of time, it may be referred to the Adjudicator for determination in accordance with GCC 
Sub-Clause 6.1 (Adjudicator).  
 
23.8 The Implementing Partner shall afford the EESL and the Project Manager, at the EESL’s expense, access at 
any reasonable time to any place where the Plant and Equipment are being manufactured or the Facilities are being 
installed, in order to inspect the progress and the manner of manufacture or installation, provided that the Project 
Manager shall give the Implementing Partner a reasonable prior notice.  
 
23.9 The Implementing Partner agrees that neither the execution of a test and/or inspection of Plant and Equipment 
or any part of the Facilities, nor the attendance by the EESL or the Project Manager, nor the issue of any test 
certificate pursuant to GCC Sub-Clause 23.4, shall release the Implementing Partner from any other responsibilities 
under the Contract.  
 
23.10 No part of the Facilities or foundations shall be covered up on the Site without the Implementing Partner 
carrying out any test and/or inspection required under the Contract. The Implementing Partner shall give a 
reasonable notice to the Project Manager whenever any such part of the Facilities or foundations are ready or about 
to be ready for test and/or inspection; such test and/ or inspection and notice thereof shall be subject to the 
requirements of the Contract. 
 
23.11 The Implementing Partner shall uncover any part of the Facilities or foundations, or shall make openings in or 
through the same as the Project Manager may from time to time require at the Site, and shall reinstate and make 
good such part or parts. 
 
If any part of the Facilities or foundations have been covered up at the Site after compliance with the requirement of 
GCC Sub-Clause 23.10 and are found to be executed in accordance with the Contract, the expenses of uncovering, 
making openings in or through, reinstating, and making good the same shall be borne by the EESL, and the Time 
for Completion shall be reasonably adjusted to the extent that the Implementing Partner has thereby been delayed 
or impeded in the performance of any of its obligations under the Contract. 
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24. Completion of the Facilities  
 
24.1 As soon as the Facilities orany part thereof has, in the opinionof the Implementing Partner, been completed 
operationally and structurally and putin a tight and clean condition as specified in the Technical Specifications, 
excluding minor items not materially affecting the operation or safety o the Facilities, the Implementing Partner 
shall so notify the EESL in writing. 
 
24.2 Within  seven  (7)  days  after  receipt  of  the  notice  from  the  Implementing Partnerunder GCC Sub-Clause 
24.1, the EESL shall supply the operatingand maintenance personnel specified in Appendix 6 (Scope of Worksand 
Supply by the EESL) to the Contract Agreement, required forPrecommissioning of the Facilities or any part thereof. 
 
Unless otherwise specified in the Technical Specifications, the EESLshall also provide, within the said seven (7) day 
period, the raw materials,utilities, lubricants, chemicals, catalysts, facilities, services and othermatters required for 
Precommissioning of the Facilities or any part thereof. 
 
24.3 As soon as reasonably practicable after the operating and maintenance personnel have been supplied by the 
EESL and the  raw  materials, utilities,  lubricants,  chemicals,  catalysts,  facilities,  services  and  other matters, if so 
specified in Appendix 6 (Scope of Works and Supply by the  EESL)/  Technical  Specifications,  have  been  provided  
by  the EESL in accordance with GCC Sub-Clause 24.2, the Implementing Partner shall commence Precommissioning 
of the Facilities or the relevant part thereof in preparation for Commissioning. 
 
24.4 As   soon   as all works in respect of Precommissioning are completed and, in the opinion of the Implementing 
Partner, the Facilities or any part thereof is ready for Commissioning, the Implementing Partner shall commence 
Commissioning as per procedures stipulated in Technical Specifications, and as soon as Commissioning is 
satisfactorily completed, the Implementing Partner shall so notify the Project Manager in writing. 
 
24.5 The Project Manager shall, within fourteen (14) days after receipt of the Implementing Partner’s notice under 
GCC Sub-Clause 24.4, either issue a Completion Certificate in the form specified in the Forms and Procedures section 
in the  bidding  documents,  stating  that  the  Facilities  or  that  part  thereof have reached Completion as at the date 
of the Implementing Partner’s notice under GCC Sub-Clause 24.4, or notify the Implementing Partner in writing of 
any defects and/or deficiencies. 
 
If  the  Project  Manager  notifies  the  Implementing Partner  of  any  defects  and/or deficiencies,  the  Implementing 
Partner  shall  then  correct  such  defects  and/or deficiencies,  and  shall  repeat  the  procedure  described  in  GCC  
Sub Clause 24.4. 
 

If the Project Manager is satisfied that the Facilities or that part thereof have reached Completion, the Project 
Manager shall, within seven (7) days after receipt of the Implementing Partner’s repeated notice, issue a Completion 
Certificate stating that the Facilities or that part thereof have reached Completion as at the date of the Implementing 
Partner’s repeated notice. 
 
If the Project Manager is not so satisfied, then it shall notify the Implementing Partner in writing of any defects 
and/or deficiencies within seven (7) days after receipt of the Implementing Partner’s repeated notice, and the above 
procedure shall be repeated. 
 

24.6  If the Project Manager fails to issue the Completion Certificate and fails to inform the Implementing Partner of 
any defects and/or deficiencies within fourteen (14) days after receipt of the Implementing Partner’s notice under 
GCC Sub-Clause 24.4 or within seven (7) days after receipt of the Implementing Partner’s repeated notice under 
GCC Sub-Clause 24.5, or if the EESL makes use of the Facilities or part thereof, then the Facilities or that part 
thereof shall be deemed to have reached Completion as of the date of the Implementing Partner’s notice or 
repeated notice, or as of the EESL’s use of the Facilities, as the case may be.  
 

24.7 As soon as possible after Completion, the Implementing Partner shall complete all outstanding minor items so 
that the Facilities are fully in accordance with the requirements of the Contract, failing which the EESL will undertake 
such completion and deduct the costs thereof from any monies owing to the Implementing Partner.  
 

24.8 Upon Completion, the EESL shall be responsible for the care and custody of the Facilities or the relevant part 
thereof, together with the risk of loss or damage thereto, and shall thereafter take over the Facilities or the relevant 
part thereof.  
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25. Commissioning, Guarantee  Test and Operational Acceptance 
 
25.1 Commissioning 
 
25.1.1 Commissioning of the Facilities or any part thereof shall becompleted by the Implementing Partner as per 
procedures detailed in the Technical Specifications. 
 
The EESL shall, unless otherwise specified in   Appendix 6(Scope of  Works  and  Supply  by  the  EESL)/  
TechnicalSpecifications, supply the operating and maintenance personneland all raw materials, utilities, lubricants, 
chemicals, catalysts ,facilities, services and other matters required for Commissioningof the Facilities. 
 
25.2 Guarantee Test (where ever applicable) 
 
25.2.1 The Guarantee Test (and repeats thereof) shall be conducted by the Implementing Partner after Commissioning of 
the Facilities or the relevant part thereof to ascertain whether the Facilities or the relevant part can attain the Functional 
Guarantees specified in the Contract Documents.  The Implementing Partner’s and Project Manager’s advisory 
personnel shall attend the Guarantee Test. The EESL shall promptly provide the Implementing Partner with such 
information as the Implementing Partner may reasonably require in relation to the conduct and results of the 
Guarantee Test (and any repeats thereof). 
 
25.2.2 If for reasons not attributable to the Implementing Partner, the Guarantee Test of the Facilities or the relevant 
part thereof cannot be successfully completed within the period from the date of Completion specified in the SCC or 
any other period agreed upon by the EESL and the Implementing Partner, the Implementing Partner shall be 
deemed to have fulfilled its obligations with respect to the Functional Guarantees, and GCC Sub-Clauses 28.2 and 
28.3 shall not apply.  
 
25.3 Operational Acceptance  
 

25.3.1 Subject to GCC Sub-Clause 25.4 (Partial Acceptance) below, Operational Acceptance shall occur in respect 
of the Facilities or any part thereof when  
 

(a) the Guarantee Test has been successfully completed and the Functional Guarantees are met; or  

(b) the Guarantee Test has not been successfully completed or has not been carried out for reasons not 
attributable to the Implementing Partner within the period from the date of Completion specified in the SCC 
or any other agreed upon period as specified in GCC Sub-Clause 25.2.2 above, but successful Completion 
of the Facilities has been achieved; or  

(C) the Implementing Partner has paid the liquidated damages specified in GCC Sub-Clause 28.3 hereof; and  

 

(d) any minor items mentioned in GCC Sub-Clause 24.7 hereof relevant to the Facilities or that part   thereof 
have been completed.  

 
25.3.2 At any time after any of the events set out in GCC Sub-Clause 25.3.1 have occurred, the Implementing 
Partner may give a notice to the Project Manager requesting the issue of an Operational Acceptance Certificate in 
the form provided in the Bidding Documents or in another form acceptable to the EESL in respect of the Facilities or 
the part thereof specified in such notice as at the date of such notice.  
 

25.3.3 The Project Manager shall, after consultation with the EESL, and within forty five (45) days after receipt of the 

Implementing Partner’s notice, issue an Operational Acceptance Certificate.  

 
25.3.4 If within forty five (45) days after receipt of the Implementing Partner’s notice, the Project Manager fails to 
issue the Operational Acceptance Certificate or fails to inform the Implementing Partner in writing of the justifiable 
reasons why the Project Manager has not issued the Operational Acceptance Certificate, the Facilities or the 
relevant part thereof shall be deemed to have been accepted as at the date of the Implementing Partner’s said 
notice. 
 

25.4 Partial Acceptance  
 
25.4.1 If the Contract specifies that Completion and Commissioning shallbe carried out in respect of parts of the 
Facilities, the provisionsrelating to Completion and Commissioning including the GuaranteeTest shall apply to each 
such part of the Facilities individually, andthe Operational Acceptance Certificate shall be issued accordingly for 
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each such part of the Facilities. 
 
25.4.2 If a part of the Facilities comprises facilities such as buildings, forwhich no Commissioning or Guarantee Test 
is required, then theProject Manager shall issue the Operational AcceptanceCertificate for such facility when it 
attains Completion, providedthat the Implementing Partner shall thereafter complete any outstanding minoritems 
that are listed in the Operational Acceptance Certificate. 
 
F. Guarantees and Liabilities 
 
26. Completion Time Guarantee 
 
26.1 The Implementing Partner guarantees that it shall attain Completion of the Facilities (or a part for which a 
separate time for completion is specified in theSCC) within the Time for Completion specified in the SCC pursuant 
toGCC Sub-Clause 8.2, or within such extended time to which the Implementing Partnershall be entitled under GCC 
Clause 40 (Extension of Time for Completion) hereof. 

 
26.2 If the Implementing Partner fails to attain Completion of the Facilities or any part thereof within the Time for 
Completion or any extension thereof under GCC Clause 40 (Extension of Time for Completion), the Implementing 
Partner shall pay to the EESL liquidated damages in the amount computed at the rates specified in the SCC.   The 
aggregate amount of such liquidated damages shall in no event exceed the amount specified as “Maximum” in the 
SCC.  Once the “Maximum” is reached, the EESL may consider termination of the Contract, pursuant to GCC Sub-
Clause 42.2.2. 
 
Such  payment  shall  completely  satisfy  the  Implementing Partner’s  obligation  toattain Completion of the Facilities 
or the relevant part thereof within theTime  for  Completion  or  any  extension  thereof  under  GCC  Clause  
40(Extension of Time for Completion).  The Implementing Partner shall have no furtherliability whatsoever to the 
EESL in respect thereof. 
 
 
However, the payment of liquidated damages shall not in any way relieve the Implementing Partner from any of its 
obligations to complete the Facilities or from  any  other  obligations  and  liabilities  of  the  Implementing Partner  
under  the Contract. 
 
Save for liquidated damages payable under this GCC Sub-Clause 26.2, the failure by the Implementing Partner to 
attain any milestone or other act, matter or thing by any date specified in Appendix 4 (Time Schedule) to the 
Contract Agreement and/or other program of work prepared pursuant to GCC Clause 18 (Program of Performance) 
shall not render the Implementing Partner liable for any loss or damage thereby suffered by the EESL. 
 
27. Defect Liability 

 
27.1 The Implementing Partner warrants that the Facilities or any part thereof shall befree from defects in the 
design, engineering, materials and workmanship of the Plant and Equipment supplied and of the work executed. 
 
27.2 The Defect Liability Period shall be eighteen (18) months from the date ofCompletion of the Facilities (or any 
part thereof) or twelve (12) monthsfrom the date of Operational Acceptance of the Facilities (or any partthereof), 
whichever first occurs, unless specified otherwise in the SCC. 
 
If during the Defect Liability Period any defect should be found in thedesign, engineering, materials and 
workmanship of   the Plant andEquipmentsupplied  or  of  the  work  executed  by the Implementing Partner, 
theImplementing Partner shall promptly, in consultation and agreement with theEESL regarding appropriate 
remedying of the  defects,  and  at its cost, repair, replace or otherwise make good (as the Implementing Partner 
shall, at itsdiscretion, determine) such defect  as  well as any damage to the Facilitiescaused by such defect.  The 
Implementing Partner shall not be responsible for therepair, replacement or making good of any defect or of any 
damage to the Facilities arising out of or resulting from any of the following causes: 
 

(a) improper operation or maintenance of the Facilities by the EESL 
 

(b) operation  of  the  Facilities  outside  specifications  provided  in  the Contract. 
 

(c)  Normal wear and tear. 
 
 

27.3 The Implementing Partner’s obligations under this GCC Clause 27 shall not apply to  
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(a) any materials that are supplied by the EESL under GCC Sub- Clause 21.2 (EESL-Supplied Plant, Equipment 
and Materials), are  normally consumed in operation, or have a normal life shorter than the Defect Liability 
Period stated herein. 

 
(b) any  designs,  specifications  or  other  data  designed,  supplied  or specified by or on behalf of the EESL or 

any matters for  which the  Implementing Partner has disclaimed responsibility herein. 
 
(c) any other materials supplied or any other work executed by or on behalf  of  the  EESL,  except  for  the  work  

executed  by  the EESL under GCC Sub-Clause 27.7. 
 
27.4 The EESL shall give the Implementing Partner a notice stating the nature of any such defect together with all 
available evidence thereof, promptly following the discovery thereof. The EESL shall afford all reasonable 
opportunity for the Implementing Partner to inspect any such defect.  
 
27.5 The EESL shall afford the Implementing Partner all necessary access to the Facilities and the Site to enable 
the Implementing Partner to perform its obligations under this GCC Clause 27.  
The Implementing Partner may, with the consent of the EESL, remove from the Site any Plant and Equipment or 
any part of the Facilities that are defective if the nature of the defect, and/or any damage to the Facilities caused by 
the defect, is such that repairs cannot be expeditiously carried out at the Site.  
 
27.6 If the repair, replacement or making good is of such a character that it may affect the efficiency of the Facilities 
or any part thereof, the EESL may give to the Implementing Partner a notice requiring that tests of the defective part 
of the Facilities shall be made by the Implementing Partner immediately upon completion of such remedial work, 
whereupon the Implementing Partner shall carry out such tests.  
 
If such part fails the tests, the Implementing Partner shall carry out further repair, replacement or making good (as 
the case may be) until that part of the Facilities passes such tests. The tests in character shall in any case be not 
less than what has already been agreed by the EESL and the Implementing Partner for the original equipment/part 
of the Facilities.  
 
27.7  If the Implementing Partner fails to commence the work necessary to remedy such defect or any damage to 
the Facilities caused by such defect within a reasonable time (which shall in no event be considered to be less than 
fifteen (15) days), the EESL may, following notice to the Implementing Partner, proceed to do such work, and the 
reasonable costs incurred by the EESL in connection therewith shall be paid to the EESL by the Implementing 
Partner or may be deducted by the EESL from any monies due to the Implementing Partner or claimed under the 
Performance Security.  
 
27.8 If the Facilities or any part thereof cannot be used by reason of such defect and/or making good of such defect, 
the Defect Liability Period of the Facilities or such part, as the case may be, shall be extended by a period equal to 
the period during which the Facilities or such part cannot be used by the EESL because of any of the aforesaid 
reasons.Upon correction of the defects in the Facilities or any part thereof by repair/ replacement, such 
repair/replacement shall have the Defect Liability Period extended by a period of twelve (12) month from the time 
such replacement/ repair of the Facilities or any part therof.  
 
27.9 Except  as provided in GCC Clauses 27 and 33 (Loss of or DamagetoProperty / Accident or  Injury to 
Workers/Indemnification),  the  Implementing Partnershall be under no liability whatsoever and howsoever arising, and 
whetherunder the Contract or at law, in respect of defects in the Facilities or anypart thereof, the Plant and 
Equipment, design or engineering or workexecuted that appear after Completion of the Facilities or any part 
thereof,except  where  such  defects  are  the  result  of  the  grossnegligence ,fraud, criminal or wilful action of the 
Implementing Partner. 

 
27.10 In addition, the Implementing Partner shall also provide an extended warranty for any such component of the 
Facilities and during the period of time as may be specified in the SCC. Such obligation shall be in addition to the 
defect liability specified under GCC Sub-Clause 27.2. 
 
28. Functional Guarantees 

 
28.1 The Implementing Partner guarantees that during the Guarantee Test, the Facilities and all parts thereof shall 
attain the Functional Guarantees specified in Appendix 8 (Functional Guarantees) to the Contract Agreement, subject to 
and upon the conditions therein specified. 
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28.2 If, for reasons attributable to the Implementing Partner, the guaranteed level of the Functional Guarantees 
specified in Appendix 8 (Functional Guarantees) to the Contract Agreement are not met either in whole or in part, the 
Implementing Partner shall, within a mutually agreed time, at its cost and expense make such changes, 
modifications and/or additions to the Plant or any part thereof as may be necessary to meet such Guarantees. The 
Implementing Partner shall notify the EESL upon completion of the necessary changes, modifications and/or 
additions, and shall seek the EESL's consent to repeat the Guarantee Test.  If the specified Functional Guarantees 
are not established even during the repeat of the Guarantee Test, the EESL may at its option, either  
 

(a) Reject the Equipment and recover the payments already made, or 
 

(b) Terminate the Contract pursuant  to  GCC Sub-Clause 42.2.2 and recover the payments already made, or 
 

(c) Accept the equipment after levy of liquidated damages in accordance with the provisions specified in Appendix-
8(Functional Guarantees) to the Contract Agreement. 

 
28.3 In case the EESL exercises its option to accept the equipment after levy of liquidated damages, the payment of 
liquidated damages under GCC Sub-Clause 28.2, up   to the limitation of liability specified in the Appendix-8 
(Functional Guarantees) to the Contract Agreement, shall completely satisfy the Implementing Partner’s guarantees 
under GCC Sub-Clause 28.2, and the Implementing Partner shall have no further liability whatsoever to the EESL in 
respect thereof. Upon the payment of such liquidated damages by the Implementing Partner, the Project Manager 
shall issue the Operational Acceptance Certificate for the Facilities or any part thereof in respect of which the 
liquidated damages have been so paid. 
 
29. Patent Indemnity 
 
29.1 The Implementing Partner shall, subject  to  the  EESL’s compliance  with GCC Sub-Clause  29.2,  indemnify  
and  hold  harmless  the  EESL  and  its employees and officers from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, damages, costs, and  expenses  of  whatsoever  nature,  
including  attorney’s  fees  and expenses, which the EESL may suffer as a result of any infringement or alleged 
infringement of any patent, utility model, registered design, trademark,  copyright  or  other  intellectual  property  
right  registered  or otherwise  existing  at  the  date of  the  Contract  by  reason of: (a)  the installation of the Facilities 
by the Implementing Partner or the use of the Facilities in the country where the Site is located; and (b) the sale of 
the products produced by the Facilities in any country. 

 
Such  indemnity  shall  not  cover  any  use  of  the  Facilities  or  any  part thereof  other  than  for  the  purpose  
indicated  by  or  to  be  reasonablyinferred from the Contract, any infringement resulting from the use of theFacilities  
or  any  part  thereof,  or  any  products  produced  thereby  inassociation or combination with any other equipment, 
plant or materialsnot supplied by the Implementing Partner, pursuant to the Contract Agreement. 
 
29.2 If any proceedings are brought or any claim is made against the EESLarising  out  of  the  matters  referred  to  in  
GCC  Sub-Clause  29.1,  the EESL shall promptly give the Implementing Partner a notice thereof, and the 
Implementing Partner may at its own expense and in the EESL’s name conduct such proceedings or claim and any 
negotiations for the settlement of any such proceedings or claim. 
 
If the Implementing Partner fails to notify the EESL within twenty-eight (28) daysafter receipt of such notice that it 
intends to conduct any such proceedingsor claim, then the EESL shall be free to conduct the same on its ownbehalf.  
Unless the Implementing Partner has so failed to notify the EESL withinthe twenty-eight (28) day period, the EESL 
shall make no admissionthat may be prejudicial to the defense of any such proceedings or claim. 
 
The EESL shall, at the Implementing Partner’s request, afford all availableassistance to the Implementing Partner in 
conducting such proceedings or claim,and shall be reimbursed by the Implementing Partner for all reasonable 
expenses incurred in so doing. 
 

29.3The EESL shall indemnify and hold harmless the Implementing Partner and its employees,  officers  and  
SubImplementing Partners  from  and  against  any  and  all suits, actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of whatsoever nature, including attorney’s fees and expenses, which 
the Implementing Partner may suffer as a result of any infringement or alleged infringement of any patent, utility 
model, registered design, trademark, copyright or other intellectual property right registered or otherwise existing at 
the date of the Contract arising out of or in connection with any design, data, drawing, specification, or other 
documents or materials provided or designed by or on behalf of the EESL. 
 
30. Limitation of Liability  
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30.1 Except in cases of criminal negligence or wilful misconduct, 
 
(a) the  Implementing Partner  shall  not  be  liable  to  the  EESL,  whether  incontract, tort, or otherwise, for any 

indirect or consequential  lossor  damage,  loss  of  use,  loss  of  production,  or  loss  of  profits  or 
interest costs, provided that this exclusion shall not apply to anyobligation  of  the  Implementing Partner  to  
pay  liquidated  damages  to  theEESL and 

 
(b) the aggregate liability of the Implementing Partner to the EESL, whetherunder the Contract, in tort or 

otherwise, shall not exceed the totalContract Price, provided that this limitation shall not apply to anyobligation 
of the Implementing Partner to indemnify the EESL with respectto patent infringement or as specified in SCC. 

 
 

G. Risk Distribution 
 
31. Transfer of Ownership 
 
31.1Ownership of the Plant and Equipment (including spare parts) procured in  the  country  where  the  Site  is  
located  shall  be  transferred  to  the EESL when the Plant and Equipment are reached at site. 
 
31.2Ownership of the Implementing Partner’s Equipment used by the Implementing Partnerand itsSubImplementing 
Partners in connection with the Contract shall remain with theImplementing Partner or its SubImplementing Partners. 
 
31.3Ownership of any Plant and Equipment in excess of the requirements for the Facilities shall revert to the 
Implementing Partner upon Completion of the Facilities or at such earlier time when the EESL and the Implementing 
Partner agree that the  Plant  and  Equipment  in  question  are  no  longer  required  for  the Facilities,  provided  
quantity  of  any  Plant  and  Equipment  specifically stipulated in the Contract shall be the property of the EESL 
whether or not incorporated in the Facilities. 
 
31.4 Disposalofsurplusmaterial 
 

Ownership of any Plant and Equipment in excess of the requirements for the Facilities (i.e. surplus material) shall 
revert to the Contractor upon Completion of the Facilities and Guarantee Test or at such earlier time when the 
Employer and the Contractor agree that the Plant and Equipment in question are no  longer required for the 
Facilities, provided quantity of any Plant and Equipment specifically stipulated in the Contract shall be the property 
of the Employer  whether  or  not incorporated in the Facilities. The Contractor shall remove from the site  such 
surplus material brought by him in pursuance of the Contract, subject to the Contractor producing the necessary 
clearance from the relevant authorities (Customs, Excise etc.), if required by law, in respect of re-export or disposal 
of the surplus material locally. The liability for the payment of the applicable taxes/ duties, if any, on the surplus 
material so re-exported and/or disposed locally shall be that of the Contractor. 
 
The Contractor shall also indemnify to keep the Employer harmless from any act of omission or negligence on the 
part of the Contractor in following the statutory requirements with regard to removal / disposal of surplus material. 
The Indemnity Bond shall be furnished by contractor as per proforma enclosed in Section-VII (Forms and 
Procedure) as Form No. 14. Further, in case the laws require the Employer to take prior permission of the relevant 
Authorities before handing over the surplus material to the Contractor, the same shall be obtained by the Contractor 
on behalf of the Employer. 
 
 
31.5 Notwithstanding the transfer of ownership of the Plant and Equipment, the responsibility for care and custody 
thereof together with the risk, of loss or damage thereto shall remain with the Implementing Partner pursuant to GCC 
Clause 32 (Care of Facilities) hereof until Completion of the Facilities or the part thereof in which such Plant and 
Equipment are incorporated. 
 
31.5 In case of two/three Contracts entered into between the EESL and the Implementing Partner as per GCC Sub-

Clause 3.6 or where the EESL hands over his equipment to the Implementing Partner for executing the Contract, 
then the Implementing Partner shall at the time of taking delivery of the Equipment through Bill  of  Lading  or  
other  despatch  documents  furnish  Trust  Receipt  for Plant, Equipment and Materials and also execute an 
Indemnity Bond in favour of the EESL in the form acceptable to EESL for keeping the equipment in safe 
custody and to utilise the same exclusively for the purpose of the said Contract. Proforma for the Trust Receipt and 
Indemnity bond. TheEESL shall also issue a separate Authorisation Letter to the Implementing Partnerto enable 
him to take physical delivery of plant, equipment and materials from the EESL. 
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32 Care of Facilities 

 
32.1 The  Implementing Partner  shall  be  responsible  for  the  care  and  custody  of  the Facilities or any part thereof 
until the date of Completion of the Facilities pursuant to GCC Clause 24 (Completion of the Facilities) or, where the 
Contract provides for Completion of the Facilities in parts, until the date of Completion of the relevant part, and shall 
make good at its own cost any loss or damage that may occur to the Facilities or the relevant part thereof from any 
cause whatsoever during such period.  The Implementing Partnershall also be responsible for any loss or damage to 
the Facilities caused by the Implementing Partner or its SubImplementing Partners in the course of any work carried 
out, pursuant to GCC Clause 27 (Defect Liability).  Notwithstanding the foregoing, the Implementing Partner shall not 
be liable for any loss or damage to the Facilities  or  that  part  thereof  caused  by  reason  of  any  of  the  matters 
specified or referred to in paragraphs (a), (b) and (c) of GCC Sub-Clauses 32.2 and 38.1. 
 
32.2 If any loss or damage occurs to the Facilities or any part thereof or to the Implementing Partner’s temporary 
facilities by reason of  
 

(a) (insofar  as  they  relate  to  the  country  where  the  Site  is  located) nuclear  reaction,  nuclear  radiation,  
radioactive  contamination, pressure wave caused by aircraft or other aerial objects, or any other  
occurrences  that  an  experienced  Implementing Partner  could  not reasonably  foresee, or  if  reasonably 
foreseeable could  not reasonably make provision for or insure against,  insofar as such risks are not 
normally insurable on the insurance market and are mentioned  in  the  general exclusions  of  the  policy  
of  insurance, including  War  Risks  and  Political  Risks, taken  out  under  GCC Clause 34 (Insurance) 
hereof. 
 

(b) any use or occupation by the EESL or any third party (otherthan a SubImplementing Partner) authorized by 
the EESL of any part ofthe Facilities.  
 

(c) any  use  of  or  reliance  upon  any  design,  data  or  specificationprovided or designated by or on behalf of 
the EESL, or anysuch matter for which the Implementing Partner has disclaimed responsibilityherein, 

 
the EESL shall pay to the Implementing Partner all sums payable in respect ofthe Facilities executed, 
notwithstanding that the same be lost, destroyedor damaged, and will pay to the Implementing Partner the 
replacement value of alltemporary facilities and all parts thereof lost, destroyed or damaged.  Ifthe EESL requests 
the Implementing Partner in writing to make good any lossor  damage  to  the Facilities  thereby  occasioned,  the  
Implementing Partner  shallmake good the same at the cost  of the EESL in accordance withGCC  Clause  39  
(Change  in  the  Facilities).   If  the  EESL  does  notrequest the Implementing Partner in writing to make good any 
loss or damage tothe Facilities thereby occasioned, the EESL shall either request achange in accordance with GCC 
Clause 39 (Change in the Facilities),excluding  the  performance  of  that  part  of  the  Facilities  thereby  
lost,destroyed or damaged, or, where the loss or damage affects a substantialpart of the Facilities, the EESL shall 
terminate the Contract pursuantto GCC Sub-Clause 42.1 (Termination for EESL’s Convenience) hereof,except  that  the  
Implementing Partner  shall  have  no  entitlement  to  profit  underparagraph (e) of GCC Sub-Clause 42.1.3 in 
respect of any unexecutedFacilities as at the date of termination. 
 
32.3 The Implementing Partner shall be liable for any loss of or damage to any Implementing Partner’s Equipment, or 
any other property of the Implementing Partner used or intended to be used for purposes of the Facilities, except (i) 
as mentioned in GCC Sub-Clause 32.2 (with respect to the Implementing Partner’s temporary facilities), and  (ii)  
where  such  loss  or  damage  arises  by  reason  of  any  of  the matters specified in GCC Sub-Clauses 32.2(b) and 
(c) and 38.1. 
 
32.3 With respect to any loss or damage caused to the Facilities or any partthereof or to the Implementing 
Partner’s Equipment by reason of any of the mattersspecified in GCC Sub-Clause 38.1, the provisions of GCC 
Sub-Clause38.3 shall apply. 

 
33 Loss of or Damage to Property; Accident or Injury to workers; Indemnification 
 
33.1 Subject to GCC Sub - Clause 33.3, the Implementing Partner shall indemnify andhold harmless the EESL and 
its employees  and  officers from andagainst any and all suits, actions or  administrative proceedings, 
claims,demands, losses, damages, costs, and expenses of  whatsoever nature,including  attorney’s  fees  and  
expenses,  in  respect  of  the  death  or  injuryof  any  person  or  loss  of  or  damage  to  any  property  (other  than  
theFacilities whether accepted or not), arising in connection with the supplyand installation of the Facilities and by 
reason of the negligence of theImplementing Partner or its SubImplementing Partners, or their employees, officers 
or agents,except any injury, death or property damage caused by the negligence of the EESL, its Implementing 
Partners, employees, officers or agents. 
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33.2 If any proceedings are brought or any claim is made against the EESLthat might subject the Implementing 
Partner to liability under GCC Sub-Clause33.1, the EESL shall promptly give the Implementing Partner a notice 
thereofand the Implementing Partner may at its own expense and in the EESL’s nameconduct such proceedings or 
claim and any negotiations for the settlement of any such proceedings or claim. 
 
If the Implementing Partner fails to notify the EESL within twenty-eight (28) daysafter receipt of such notice that it 
intends to conduct any such proceedingsor claim, then the EESL shall be free to conduct the same on its 
ownbehalf.  Unless the Implementing Partner has so failed to notify the EESL withinthe twenty-eight (28) day 
period, the EESL shall make no admission that may be prejudicial to the defense of any such proceedings or claim. 
 
The  EESL  shall,  at  the  Implementing Partner’s  request,  afford  all  availableassistance to the Implementing 
Partner in conducting such proceedings or claim,and shall be reimbursed by the Implementing Partner for all 
reasonable expensesincurred in so doing. 
 
33.3 The EESL shall indemnify and hold harmless the Implementing Partner and itsemployees, officers and 
SubImplementing Partners from any liability for loss of ordamage  to  property  of  the  EESL,  other  than  the  
Facilities  not  yettaken  over,  that  is  caused  by  fire,  explosion  or  any  other  perils,  inexcess of the amount 
recoverable from insurances procured under GCCClause 34 (Insurances), provided that such fire, explosion or 
other perilswere not caused by any act or failure of the Implementing Partner. 
 
33.4 The party entitled to the benefit of an indemnity under this GCC Clause33 shall take all reasonable measures 
to mitigate any loss or damagewhich has occurred.  If the party fails to take such measures, the other party’s 
liabilities shall be correspondingly reduced. 

 
34 Insurance 
 
34.1 To the extent specified in Appendix 3 (Insurance Requirements) to theContract Agreement, the Implementing 
Partner shall at its expense take out andmaintain  in  effect,  or  cause  to  be  taken  out  and  maintained  in  effect, 
during the performance of the Contract, the insurances set forth below inthe sums and with the deductibles and 
other conditions specified in thesaid Appendix.  The identity of the insurers and the form of the policiesshall  be  
subject  to  the  approval  of  the  EESL,  who  should  not 
Unreasonably withhold such approval. 
 

(a) Cargo Insurance During Transport 

Covering  loss  or  damage  occurring  while  in  transit  from  the Implementing Partner’s   or   SubImplementing 
Partner’s   works or stores until arrival atthe Site, to the Plant and Equipment (including spare parts therefor)and to 
the Implementing Partner’s Equipment. 
 

(b) Installation All Risks Insurance 
Covering  physical  loss  or  damage  to  the  Facilities  at  the  Site,occurring prior to Completion of the Facilities, 
with an extendedmaintenance coverage for the Implementing Partner’s liability in  respect  of any loss or damage 
occurring during the Defect Liability Period while the Implementing Partner is on the Site for the purpose of 
performing its obligations during the Defect Liability Period. 
 
   (c)Third Party Liability Insurance  
Covering bodily injury or death suffered by third parties (including the EESL’s personnel) and loss of or damage to 
property occurring in connection with the supply and installation of the Facilities.  
 

(d)  Automobile Liability Insurance  
Covering use of all vehicles used by the Implementing Partner or its SubImplementing Partners (whether or not 
owned by them) in connection with the execution of the Contract.  
 
   (e) Workers’ Compensation  
In accordance with the statutory requirements applicable in any country where the Contract or any part thereof is 
executed.  
 
 (f)  EESL’s Liability  
In accordance with the statutory requirements applicable in any country where the Contract or any part thereof is 
executed.  
 
(g) Other Insurances  
Such other insurances as may be specifically agreed upon by the parties hereto as listed in the said Appendix 3.  
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34.2 The EESL shall be named as co-insured under all insurance policies taken out by the Implementing Partner 
pursuant to GCC Sub-Clause 34.1, except for the Third Party Liability, Workers’ Compensation and EESL’s Liability 
Insurances, and the Implementing Partner’s SubImplementing Partners shall be named as co-insured’s under all 
insurance policies taken out by the Implementing Partner pursuant to GCC Sub-Clause 34.1 except for the Cargo 
Insurance During Transport, Workers’ Compensation and EESL’s Liability Insurances. All insurers’ rights of 
subrogation against such co-insured’s for losses or claims arising out of the performance of the Contract shall be 
waived under such policies.  
 
34.3 The Implementing Partner shall, in accordance with the provisions of Appendix 3 (Insurance Requirements) to 
the Contract Agreement, deliver to the EESL certificates of insurance (or copies of the insurance policies) as 
evidence that the required policies are in full force and effect. The certificates shall provide that no less than twenty-
one (21) days’ notice shall be given to the EESL by insurers prior to cancellation or material modification of a policy.  
 
34.4 The Implementing Partner shall ensure that, where applicable, its SubImplementing Partner(s) shall take out 
and maintain in effect adequate insurance policies for their personnel and vehicles and for work executed by them 
under the Contract, unless such SubImplementing Partners are covered by the policies taken out by the 
Implementing Partner.  
 
34.5 The EESL shall at its expense take out and maintain in effect during the performance of the Contract those 
insurances specified in Appendix 3 (Insurance Requirements) to the Contract Agreement.  
 
34.6 If the Implementing Partner fails to take out and/or maintain in effect the insurances referred to in GCC Sub-
Clause 34.1, the EESL may take out and maintain in effect any such insurances and may from time to time deduct 
from any amount due the Implementing Partner under the Contract any premium that the EESL shall have paid to 
the insurer, or may otherwise recover such amount as a debt due from the Implementing Partner. If the EESL fails 
to take out and/or maintain in effect the insurances referred to in GCC 34.5, the Implementing Partner may take out 
and maintain in effect any such insurances and may from time to time deduct from any amount due the EESL under 
the Contract any premium that the Implementing Partner shall have paid to the insurer, or may otherwise recover 
such amount as a debt due from the EESL. If the Implementing Partner fails to or is unable to take out and maintain 
in effect any such insurances, the Implementing Partner shall nevertheless have no liability or responsibility towards 
the EESL, and the Implementing Partner shall have full recourse against the EESL for any and all liabilities of the 
EESL herein.  
 
34.7 Unless otherwise provided in the Contract, the Implementing Partner shall prepare and conduct all and any 
claims made under the policies effected by it pursuant to this GCC Clause 34, and all monies payable by any 
insurers shall be paid to the Implementing Partner as per the procedure outlined in GCC Sub- Clause 34.8 below. 
The EESL shall give to the Implementing Partner all such reasonable assistance as may be required by the 
Implementing Partner. With respect to insurance claims in which the EESL’s interest is involved, the Implementing 
Partner shall not give any release or make any compromise with the insurer without the prior written consent of the 
EESL. With respect to insurance claims in which the Implementing Partner’s interest is involved, the EESL shall not 
give any release or make any compromise with the insurer without the prior written consent of the Implementing 
Partner.  
 
34.8 (i) wherever total damages/loss of equipment/material, would occur, the Implementing Partner will be entitled to 
payment of all payments received from the underwriters except the following amounts:  
 

(a) The amount paid to the Implementing Partner under the Contract in respect of equipment/material 
damaged/lost (excluding the pro-rata initial advance) but including the entire amount of escalation, if any, 
already paid to the Con-tractor.   
 

(b) Custom Duties and other taxes and duties which have already been paid by the EESL.  

In the event the claim money settled, is less than the total of the amount in a & b above, then the entire claim 
money settled will be retained by the EESL and the Implementing Partner will forth-with pay the EESL the short 
fall amount between the claim money and the total of amounts as per a & b mentioned above. 
Subsequent payments, if any, due under the Contract shall be regulated by the relevant terms of payment. 
 
(II) In  case  of  damage  to  any  equipment/material  during  any  stage,the  Implementing Partner  upon  
rectification  of  the  damaged  equipment  tothe  satisfaction  of  the  EESL  shall  be  paid  to  the  extent  offull  
claims  settled  by  the  underwriters. 
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35 Unforeseen Conditions  
 
35.1 If, during the execution of the Contract, the Implementing Partner shall encounter onthe Site any physical 
conditions (other than climatic conditions) or artificialobstructions that could not have been reasonably foreseen 
prior to thedate of the Contract Agreement by   an experienced Implementing Partner on thebasis  of  reasonable  
examination  of  the  data  relating  to  the  Facilities(including any data as to boring tests) provided by the EESL, 
and onthe basis of information that it could have obtained from a visual inspectionof the Site (if access thereto was 
available) or other data readily availableto it relating to the Facilities, and if the Implementing Partner  determines 
that it willin consequence of such conditions or obstructions incur additional costand expense or require  additional 
time to perform its obligations under the Contract that would not have been required if such physical conditionsor 
artificial obstructions had not been encountered, the Implementing Partner shallpromptly, and before performing 
additional work or using additional Plantand Equipment or Implementing Partner’s Equipment, notify the Project 
Manager inwriting of 
 

a) the  physical  conditions  or  artificial  obstructions  on  the  Site  thatcould not have been reasonably 
foreseen. 
 

b) the additional work and/or Plant and Equipment and/or Implementing Partner’sEquipment required, 
including the steps which the Implementing Partner willor proposes to take to overcome such conditions or 
obstructions. 

 
c) the extent of the anticipated delay. 

 
d) the  additional  cost  and  expense  that  the  Implementing Partner  is  likely  toincur. 

 
On receiving any notice from the Implementing Partner under this GCC Sub-Clause35.1, the Project Manager shall 
promptly consult with the EESL andImplementing Partner  and  decide  upon  the  actions  to  be  taken  to  
overcome  thephysical conditions or artificial obstructions encountered.  Following suchconsultations, the Project 
Manager shall instruct the Implementing Partner, with acopy to the EESL, of the actions to be taken. 
 
35.2 Any reasonable additional cost and expense incurred by the Implementing Partnerin following the instructions 
from the Project Manager to overcome suchphysical  conditions  or  artificial  obstructions  referred  to  in  GCC  
Sub-Clause  35.1  shall  be  paid  by  the  EESL  to  the  Implementing Partner  as  anaddition to the Contract Price. 
 
35.3 If the Implementing Partner is delayed or impeded in the performance of the Contract because of any such 
physical conditions or artificial obstructions referred to in GCC Sub-Clause 35.1, the Time for Completion shall be 
extended in accordance with GCC Clause 40 (Extension of Time for Completion). 
 
 
36 Change in Laws and Regulations 
 
36.1 If,  after  the  date  seven (7) days prior to the date of Bid submission, inthe  country  where  the  Site  is  
located,  any  law,  regulation,  ordinance,order or by-law having the force of law is enacted, promulgated, abrogatedor 
changed (which shall be deemed to include any change in interpretationor  application  by  the  competent  authorities)  
that  subsequently  affectsthe costs and expenses of the Implementing Partner and/or the Time for Completion,the  
Contract  Price  shall  be  correspondingly  increased  or  decreased,and/or  the  Time  for  Completion  shall  be  
reasonably  adjusted  to  theextent that the Implementing Partner has thereby been affected in the performanceof 
any of its obligations under the Contract.  However, these adjustmentswould be restricted to direct transactions 
between the EESL and theImplementing Partner/Assignee of Foreign Implementing Partner (if applicable). These 
adjustmentshall not be applicable on procurement of raw materials, intermediarycomponents etc. by the 
Implementing Partner/Assignee of Foreign Implementing Partner andshall  also  not  be  applicable  on  bought  out  
items  despatched  directlyfrom sub-vendor works to site. Further, no adjustment of the ContractPrice and/or 
payment or reimbursement of taxes, duties or levies shallbe  made  on  account  of  variation  in  or  withdrawal  of  
Deemed  Exportbenefits. Notwithstanding the foregoing, such additional or reduced costsshall not be separately 
paid or credited if the same has already beenaccounted for in the price adjustment provisions where applicable, in 
accordance with the Appendix 2 to the Contract Agreement. 

 

37 Force Majure 
 

37.1 “Force Majeure” shall mean any event beyond the reasonable control ofthe EESL or of the Implementing 
Partner, as the case may be, and which isunavoidable notwithstanding the reasonable care of the party affected. 
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37.2 If either party is prevented, hindered or delayed from or in performing any of its obligations under the Contract 
by an event of Force Majeure, then it shall notify the other in writing of the occurrence of such event and the 
circumstances thereof within fourteen (14) days after the occurrence of such event. 
 
37.3 The  party  who  has  given  such  notice  shall  be  excused  from  theperformance or punctual performance of 
its obligations under the Contractfor so long as the relevant event of Force Majeure continues and to theextent that 
such party’s performance is prevented, hindered or delayed.The  Time  for  Completion  shall  be  extended  in  
accordance  with  GCCClause 40 (Extension of Time for Completion). 
 
37.4 The party or parties affected by the event of Force Majeure shall use reasonable efforts to mitigate the effect 
thereof upon its or their performance of the Contract and to fulfil its or their obligations under the Contract, but without 
prejudice to either party’s right to terminate the Contract under GCC Sub-Clauses 37.6 and 38.5. 
 
37.5 No  delay  or  non performance  by  either  party  hereto  caused  by  the occurrence of any event of Force 
Majeure shall 

a) constitute a default or breach of the Contract 

 

b)    (subject to GCC Sub-Clauses 32.2, 38.3 and 38.4) give rise to any claim for damages or additional cost 

or expense occasioned thereby  

 

If and to the extent that such delay or non performance is caused by the occurrence of an event of Force Majeure. 
 
37.6 If the performance of the Contract is substantially prevented, hindered or delayed for a single period of more 
than sixty (60) days or an aggregate period of more than one hundred and twenty (120) days on account of one or 
more events of Force Majeure during the currency of the Contract, the parties will attempt to develop a mutually 
satisfactory solution, failing which the dispute shall be resolved in accordance with GCC Clause 6. 
 
37.7 Notwithstanding GCC Sub-Clause 37.5, Force Majeure shall not apply to any  obligation  of  the  EESL  to  make  
payments  to  the  Implementing Partnerherein. 
 
 
38 War Risks 

 
38.1 “War Risks” shall mean any of the following events occurring or existingin or near the country (or countries) 
where the Site is located: 
 

a) war,  hostilities  or  warlike  operations  (whether  a  state  of  war  is declared or not), invasion, act of foreign 
enemy and civil war  
 

b) rebellion,  revolution,  insurrection,  mutiny,  usurpation  of  civil  or military government, conspiracy, riot, 
civil commotion and terrorist acts, and 

 
c) any  explosion  or  impact  of  any  mine,  bomb,  shell,  grenade  or other projectile, missile, munitions or  

explosive  of  war. 
 
38.2 Notwithstanding anything contained in the Contract, the Implementing Partner shall have no liability 
whatsoever for or with respect to 

a) destruction of or damage to Facilities, Plant & Equipment, or any part thereof 
 

b) destruction of or damage to property of the EESL or any third party 
 

c) injury or loss of life 
 

if such destruction, damage, injury or loss of life is caused by any War Risks, and the EESL shall indemnify and 
hold the Implementing Partner harmless from and against any and all claims, liabilities, actions, lawsuits, 
damages, costs, charges or expenses arising in consequence of or in connection with the same. 
 

38.3 If the Facilities or any Plant and Equipment or Implementing Partner’s Equipment or any other property of the 
Implementing Partner used or intended to be used for the purposes of the Facilities shall sustain destruction or 
damage by reason of any War Risks, the EESL shall pay the Implementing Partner for  
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a) any part of the Facilities or the Plant and Equipment so destroyed or damaged (to the extent not already 

paid for by the EESL)  

b) replacing or making good any Implementing Partner’s Equipment or other property of the Implementing 

Partner so destroyed or damaged so far as may be required by the EESL, and as may be necessary for 

completion of the Facilities,  

c) replacing or making good any such destruction or damage to the Facilities or the Plant and Equipment or 

any part thereof.  

If the EESL does not require the Implementing Partner to replace or make good any such destruction or 
damage to the Facilities, the EESL shall either request a change in accordance with GCC Clause 39 (Change 
in the Facilities), excluding the performance of that part of the Facilities thereby destroyed or damaged or, 
where the loss, destruction or damage affects a substantial part of the Facilities, shall terminate the Contract, 
pursuant to GCC Sub-Clause 42.1 (Termination for EESL’s Convenience). 
 

38.4 Notwithstanding anything contained in the Contract, the EESL shall pay the Implementing Partner for any 
increased costs or incidentals to the execution of the Contract that are in any way attributable to, consequent on, 
resulting from, or in any way connected with any War Risks, provided that the Implementing Partner shall as soon 
as practicable notify the EESL in writing of any such increased cost. 
 
38.5 If during the performance of the Contract any War Risks shall occur that financially or otherwise materially 
affect the execution of the Contract by the Implementing Partner, the Implementing Partner shall use its reasonable 
efforts to execute the Contract with due and proper consideration given to the safety of its and its SubImplementing 
Partners’ personnel engaged in the work on the Facilities, provided, however, that if the execution of the work on the 
Facilities becomes impossible or is substantially prevented for a single period of more than sixty (60) days or an 
aggregate period of more than one hundred and twenty (120) days on account of any War Risks, the parties will 
attempt to develop a mutually satisfactory solution, failing which the dispute will be resolved in accordance with 
GCC Clause 6.  
 
38.6 In the event of termination pursuant to GCC Sub-Clauses 38.3, the rights and obligations of the EESL and the 
Implementing Partner shall be specified in GCC Sub-Clauses 42.1.2 and 42.1.3, except that the Implementing 
Partner shall have no entitlement to profit under paragraph (e) of GCC Sub-Clause 42.1.3 in respect of any 
unexecuted Facilities as of the date of termination.  
 

H. Change in Contract Element 
 
39.1 Changes in the Facilities  
 
39.1.1 The EESL shall have the right to propose, and subsequently require,  that the Project Manager order the 
Implementing Partner from  time to time during the performance of the Contract to  make any change, modification, 
addition or deletion to, in or from the Facilities (hereinafter called “Change”), provided that such Change falls within the 
general scope of the Facilities and does not constitute unrelated work and that  it is technically practicable, taking 
into account both the state of advancement of the Facilities and the technical compatibility  of the Change envisaged 
with the nature of the Facilities as specified in the Contract . 
 
39.1.2 The Implementing Partner may from time to time during its performance  ofthe Contract propose to the EESL 
(with a copy to the ProjectManager) any Change that the Implementing Partner considers necessaryor  desirable  to  
improve  the  quality,  efficiency  or  safety  of  theFacilities.  The EESL may at its discretion approve or rejectany 
Change proposed by the Implementing Partner. 

 
39.1.3 Notwithstanding GCC Sub-Clauses 39.1.1 and 39.1.2, no change made necessary because of any default of 
the Implementing Partner in the performance of its obligations under the Contract shall be deemed to  be  a  Change,  
and  such  change  shall  not  result  in  any adjustment of the Contract Price or the Time for Completion. 
 
39.1.4 The procedure on how to proceed with and execute Changes is specified in GCC Sub-Clauses 39.2 and 
39.3. 
 
39.2 Changes Originating from EESL 
If the EESL proposes a Change pursuant to GCC Sub-Clause 39.1.1, it shall send to the Implementing Partner a 
“Request for Change Proposal,” requiring the Implementing Partner to prepare and furnish to the Project Manager 
as soon as reasonably practicable a “Change Proposal,” which shall include the following: 
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a) brief description of the Change 
b) effect on the Time for Completion 
c) estimated cost of the Change 
d) effect on Functional Guarantees (if any) 
e) effect on any other provisions of the Contract. 

 
39.2.2 The  pricing  of  any  Change  shall,  as  far  as  practicable,  becalculated in accordance with the rates and 
prices included inthe  Contract.  If  the  rates  and  prices  of  any  change  are    in  the  Contract,  the  parties  
thereto  shall  agree  onspecific rates for the valuation of the Change. 

 
39.2.3 If before or during the preparation of the Change Proposal it becomes apparent that the aggregate effect of 
compliance therewith and with all other Change Orders that have already become binding upon the Implementing 
Partner under this GCC Clause 39 would be to increase or decrease the Contract Price as originally set forth in 
Article 2 (Contract Price) of the Contract Agreement by more than fifteen (15) percent, the Implementing Partner 
may give a written notice of objection thereto prior to furnishing the Change Proposal as aforesaid. If the EESL 
accepts the Implementing Partner’s objection, the EESL and the Implementing Partner shall agree on specific rates 
for valuation of the change.  
 
39.2.4 Upon receipt of the Change Proposal, the EESL and the Implementing Partner shall mutually agree upon all 
matters therein contained including agreement on rates if such rates are not available in the Contract or if the limit of 
15% set forth in Clause 39.2.3 has been exceeded. Within fourteen (14) days after such agreement, the EESL shall, 
if it intends to proceed with the Change, issue the Implementing Partner with a Change Order.  
 
If the EESL is unable to reach a decision within fourteen (14) days, it shall notify the Implementing Partner with 
details of when the Implementing Partner can expect a decision. 
 
If the EESL decides not to proceed with the Change for whatever reason, it shall, within the said period of fourteen 
(14) days, notify the Implementing Partner accordingly. 
 
39.2.5 If the EESL and the Implementing Partner cannot reach agreement on the price for the Change, an equitable 
adjustment to the Time for Completion, or any other matters identified in the Change Proposal, the EESL may 
nevertheless instruct the Implementing Partner to proceed with the Change by issue of a “Pending Agreement 
Change Order.”  
 
Upon  receipt  of  a  Pending  Agreement  Change  Order,  the  Implementing Partner shall  immediately  proceed  
with  effecting  the Changes covered by such Order. The parties shall thereafter attempt to reach agreement on the 
outstanding issues under the Change Proposal. 
 
39.3 Changes Originating from Implementing Partner 
 
39.3.1 If the Implementing Partner proposes a Change pursuant to GCC Sub-Clause 39.1.2, the Implementing 
Partner shall submit to the Project Manager a written “Application for Change Proposal,” giving reasons for the 
proposed Change and including the information specified in GCC Sub-Clause 39.2.1.  
 
Upon receipt of the Application for Change Proposal, the parties shall follow the procedures outlined in GCC Sub-
Clauses 39.2.4 and 39.2.5 
 

40. Extension of Time for Completion 
 

40.1 The Time(s) for Completion specified in the SCC shall be extendedif theImplementing Partner  is  delayed  or  
impeded  in  the  performance  of  anyof  itsobligations under the Contract by reason of any of the following: 

 
a) any Change in the Facilities as provided in GCC Clause 39 (Change in the Facilities) 

 
b) any  occurrence  of Force Majeure as provided in GCC Clause 37 (Force Majeure), unforeseen conditions 

as provided in GCC Clause 35  (Unforeseen  Conditions),  or  other  occurrence  of  any  of  the matters 
specified or referred to in paragraphs (a), (b) and (c) of GCC Sub-Clause 32.2  

c) any suspension order given by the EESL under GCC Clause 41 (Suspension) hereof or reduction in the rate 
of progress pursuant to GCC Sub-Clause 41.2 or 
 

d) any changes in laws and regulations as provided in GCC Clause 36 (Change in Laws and Regulations) or 
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e) any default or breach of the Contract by the EESL, specifically including failure to supply the items listed in 

Appendix 6 (Scope of Works and Supply by the EESL) to the Contract Agreement, or any activity, act or 
omission of any other Implementing Partners employed by the EESL or 
 

f) any other matter specifically mentioned in the Contract; 
 
by such period as shall be fair and reasonable in all the circumstances and as shall fairly reflect the delay or 
impediment sustained by the Implementing Partner. 
 
40.2 Except where otherwise specifically provided in the Contract, the Implementing Partner shall submit to the 
Project Manager a notice of a claim for an extension of the Time for Completion, together with particulars of the 
event or circumstance justifying such extension as soon as reasonably practicable after the commencement of 
such event or circumstance. As soon as reasonably practicable after receipt of such notice and supporting 
particulars of the claim, the EESL and the Implementing Partner shall agree upon the period of such extension. In 
the event that the Implementing Partner does not accept the EESL’s estimate of a fair and reasonable time 
extension, the Implementing Partner shall be entitled to refer the matter to the Adjudicator, pursuant to GCC Sub-
Clause 6.1 (Adjudicator).  
 
40.3 The Implementing Partner shall at all times use its reasonable efforts to minimize any delay in the 

performance of its obligations under the Contract.  

 

41 Suspension 
 

41.1 The EESL/ Project Manager may, by notice to the Implementing Partner, orderthe Implementing Partner to 
suspend performance of any or all of its obligationsunder the Contract.   Such notice shall specify the obligation of 
whichperformance is to be suspended, the effective date of the suspensionand the reasons therefore.The  
Implementing Partner   shallthereupon  suspendperformance of such obligation (except those obligations 
necessary forthe  care  or  preservation  of  the  Facilities)  until  ordered  in  writing  to resume such performance by 
the Project Manager/ EESL. 
 
If, by virtue of a suspension order given by the Project Manager/EESLother than by reason of the Implementing 
Partner’s default or breach of the Contract, the Implementing Partner’s performance of any of its obligations is 
suspended for an  aggregate  period  of  more  than  ninety  (90)  days,  then  at  any  time thereafter  and  provided  
that  at  that  time  such  performance  is  still suspended,  the  Implementing Partner  may  give  a  notice  to  the  
Project  Manager requiring that the EESL shall, within twenty-eight (28) days of receipt of the notice, order the 
resumption  of such performance or request and subsequently order a change in accordance with GCC Clause 39 
(Change in the Facilities), excluding the  performance of the suspended obligations from the Contract. 
 
If the EESL fails to do so within such period, the Implementing Partner may, by a further notice to the Project 
Manager, elect to treat the suspension, where it affects a part only of the Facilities, as a deletion of such part in 
accordance with GCC Clause 39 (Change in the Facilities) or, where it affects the whole of the Facilities, as 
termination of the Contract under GCC Sub-Clause 42.1 (Termination for EESL’s Convenience). 

 
41.2 If  

a) the EESL has failed to pay the Implementing Partner any sum due under the Contract within the specified 
period, has failed to approve any invoice or supporting documents without just cause pursuant to 
Appendix 1 (Terms and Procedures of Payment) to the Contract Agreement, or commits a substantial 
breach of the Contract, the Implementing Partner may give a notice to the EESL that requires payment of  
such  sum,  requires  approval  of  such  invoice  or  supporting documents, or specifies the breach and 
requires the EESL to remedy the same, as the case may be.   If the EESL fails to pay such sum, fails to 
approve such invoice or supporting documents or give its reasons for withholding such approval, or fails to 
remedy the breach or take steps to remedy the breach within fourteen (14) days after receipt of the 
Implementing Partner’s notice or 
 

b) the Implementing Partner is unable to carry out any of its obligations under the Contract for any reason 
attributable to the EESL,  including but not limited to the EESL’s failure to provide possession of or access 
to the Site or other areas in accordance with GCC Sub-Clause 10.2, or failure to obtain any governmental 
permit necessary for the execution and/or completion of the Facilities; then the Implementing Partner may 
by fourteen (14) days’ notice to the EESL suspend performance of all or any of its obligations under the 
Contract, or reduce the rate of progress. 
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41.3  If the Implementing Partner’s performance of its obligations is suspended or the rate of progress is reduced 
pursuant to this GCC Clause 41, then the Time for Completion shall be extended in accordance with GCC Sub-
Clause 40.1, and any and all additional costs or expenses incurred by the Implementing Partner as a result of such 
suspension or reduction shall be paid by the EESL to the Implementing Partner in addition to the Contract Price, 
except in the case of suspension order or reduction in the rate of progress by reason of the Implementing Partner’s 
default or breach of the Contract.  
 
41.4 During the period of suspension, the Implementing Partner shall not remove from the Site any Plant and 

Equipment, any part of the Facilities or any Implementing Partner’s Equipment, without the prior written consent of 

the EESL.  

 
42 Termination 

 
42.1 Termination for EESL’s Convenience 
 
42.1.1 The EESL may at any time terminate the Contract for any reason by giving the Implementing Partner a notice 
of termination that refers to this GCC Sub-Clause 42.1.  
 
42.1.2 Upon receipt of the notice of termination under GCC Sub-Clause 42.1.1, the Implementing Partner shall 
either immediately or upon the date specified in the notice of termination  
 

(a) cease all further work, except for such work as the EESL may specify in the notice of termination for the 
sole purpose of protecting that part of the Facilities already executed, or any work required to leave the 
Site in a clean and safe condition  

 
(b) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph (d)(ii) below  

 

(c) remove all Implementing Partner’s Equipment from the Site, repatriate the Implementing Partner’s and its 
SubImplementing Partners’ personnel from the Site, remove from the Site any wreckage, rubbish and 
debris of any kind, and leave the whole of the Site in a clean and safe condition. 

 
(d) In addition, the Implementing Partner, subject to the payment specified in GCC Sub-Clause 42.1.3, shall  

 
(i) Deliver to the EESL the parts of the Facilities executed by the Implementing Partner up to the date of 

termination  
 

(ii) to the extent legally possible, assign to the EESL all right, title and benefit of the Implementing Partner to 
the Facilities and to the Plant and Equipment as at the date of termination, and, as may be required by the 
EESL, in any subcontracts concluded between the Implementing Partner and its SubImplementing 
Partners 
 

(iii) deliver to the EESL all non-proprietary drawings, specifications and other documents prepared by the 
Implementing Partner or its SubImplementing Partners as at the date of termination in connection with the 
Facilities.  

 
42.1.3 In the event of termination of the Contract under GCC Sub-Clause 42.1.1, the EESL shall pay to the 
Implementing Partner the following amounts:  
 

(a) the Contract Price, properly attributable to the parts of the Facilities executed by the Implementing Partner 
as of the date of termination  

(b) the costs reasonably incurred by the Implementing Partner in the removal of the Implementing Partner’s 
Equipment from the Site and in the repatriation of the Implementing Partner’s and its SubImplementing 
Partners’ personnel. 

 
(c) any amounts to be paid by the Implementing Partner to its SubImplementing Partners in connection with 

the termination of any subcontracts, including any cancellation charges. 
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(d) costs incurred by the Implementing Partner in protecting the Facilities and leaving the Site in a clean and 

safe condition pursuant to paragraph (a) of GCC Sub-Clause 42.1.2  

 

(e) the cost of satisfying all other obligations, commitments and claims that the Implementing Partner may in 
good faith have undertaken with third parties in connection with the Contract and that are not covered by 
paragraphs (a) through (d) above.  

 

 42.2 Termination for Contractor orImplementing Partner’s Default  
 
42.2.1 The EESL, without prejudice to any other rights or remedies it may possess, may terminate the Contract 
forthwith in the following circumstances by giving a notice of termination and its reasons therefor to the 
Implementing Partner, referring to this GCC Sub-Clause 42.2:  
 

(a) if the Implementing Partner becomes bankrupt or insolvent, has a receiving order issued against it, 

compounds with its creditors, or, if the Implementing Partner is a corporation, a resolution is passed or 

order is made for its winding up (other than a voluntary liquidation for the purposes of amalgamation or 

reconstruction), a receiver is appointed over any part of its undertaking or assets, or if the Implementing 

Partner takes or suffers any other analogous action in consequence of debt. 

 

 

(b) if the Implementing Partner assigns or transfers the Contract or any right or interest therein in violation of 
the provision of GCC Clause 43 (Assignment).  

 
(c) if the Implementing Partner, in the judgement of the EESL has engaged in corrupt or fraudulent practices in 

competing for or in executing the Contract.  
 
           For the purpose of this Sub-Clause:  
 

"corrupt practice" means the offering, giving, receiving or soliciting of any thing of value to influence    the action 
of a public official in the procurement process or in contract execution.  

 
"fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the EESL and includes collusive practice among Bidders (prior to or 
after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the EESL 
of the benefits of free and open competition.  

 

42.2.2 If the Implementing Partner 
 
(a) has abandoned or repudiated the Contract  

 
(b)  has without valid reason failed to commence work on the Facilities promptly or has suspended (other than 

pursuant to GCC Sub-Clause 41.2) the progress of Contract performance for more than twenty-eight (28) 
days after receiving a written instruction from the EESL to proceed 

 
(c) persistently fails to execute the Contract in accordance with the Contract or persistently neglects to carry 

out its obligations under the Contract without just cause  
 

(d) refuses or is unable to provide sufficient materials, services or labor to execute and complete the Facilities 
in the manner specified in the program furnished under GCC Clause 18 (Program of Performance) at rates 
of progress that give reasonable assurance to the EESL that the Implementing Partner can attain 
Completion of the Facilities by the Time for Completion as extended  

 
then the EESL may, without prejudice to any other rights it may possess under the Contract, give a notice to the 
Implementing Partner stating the nature of the default and requiring the Implementing Partner to remedy the same. 
If the Implementing Partner fails to remedy or to take steps to remedy the same within fourteen (14) days of its 
receipt of such notice, then the EESL may terminate the Contract forthwith by giving a notice of termination to the 
Implementing Partner that refers to this GCC Sub-Clause 42.2. 
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42.2.3 Upon receipt of the notice of termination under GCC Sub-Clauses 42.2.1 or 42.2.2, the Implementing Partner 

shall, either immediately or upon such date as is specified in the notice of termination,  

 

cease all further work, except for such work as the EESL may specify in the notice of termination for the sole 
purpose of protecting that part of the Facilities already executed, or any work required to leave the Site in a clean 
and safe condition 
 

(a) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph (d) below  

(b) deliver to the EESL the parts of the Facilities executed by the Implementing Partner up to the date of 

termination.  

(c) to the extent legally possible, assign to the EESL all right, title and benefit of the Implementing Partner to 
the Works. and to the Plant and Equipment as at the date of termination, and, as may be required by the 
EESL, in any subcontracts concluded between the Implementing Partner and its SubImplementing 
Partners.  

(d) deliver to the EESL all drawings, specifications and other documents prepared by the Implementing 
Partner or its SubImplementing Partners as at the date of termination in connection with the Facilities.  

 

42.2.4 The EESL may enter upon the Site, expel the Implementing Partner, and complete the Facilities itself or by 
employing any third party. The EESL may, to the exclusion of any right of the Implementing Partner over the same, 
take over and use with the payment of a fair rental rate to the Implementing Partner, with all the maintenance costs 
to the account of the EESL and with an indemnification by the EESL for all liability including damage or injury to 
persons arising out of the EESL’s use of such equipment, any Implementing Partner’s Equipment owned by the 
Implementing Partner and on the Site in connection with the Facilities for such reasonable period as the EESL 
considers expedient for the supply and installation of the Facilities.  
 

Upon completion of the Facilities or at such earlier date as the EESL thinks appropriate, the EESL shall give notice 
to the Implementing Partner that such Implementing Partner’s Equipment will be returned to the Implementing 
Partner at or near the Site and shall return such Implementing Partner’s Equipment to the Implementing Partner in 
accordance with such notice. The Implementing Partner shall thereafter without delay and at its cost remove or 
arrange removal of the same from the Site. 
 

42.2.5 Subject to GCC Sub-Clause 42.2.6, the Implementing Partner shall be entitled to be paid the Contract Price 
attributable to the Facilities executed as at the date of termination, the value of any unused or partially used Plant 
and Equipment on the Site, and the costs, if any, incurred in protecting the Facilities and in leaving the Site in a 
clean and safe condition pursuant to paragraph (a) of GCC Sub-Clause 42.2.3. Any sums due to the EESL from the 
Implementing Partner accruing prior to the date of termination shall be deducted from the amount to be paid to the 
Implementing Partner under this Contract.  
 

42.2.6 If the EESL completes the Facilities, the cost of completing the Facilities by the EESL shall be determined.  

 

If the sum that the Implementing Partner is entitled to be paid, pursuant to GCC Sub-Clause 42.2.5, plus the 
reasonable costs incurred by the EESL in completing the Facilities, exceeds the Contract Price, the Implementing 
Partner shall be liable for such excess.  
 

If such excess is greater than the sums due to the Implementing Partner under GCC Sub-Clause 42.2.5, the 
Implementing Partner shall pay the balance to the EESL, and if such excess is less than the sums due to the 
Implementing Partner under GCC Sub-Clause 42.2.5, the EESL shall pay the balance to the Implementing Partner.  
 

The EESL and the Implementing Partner shall agree, in writing, on the computation described above and the 
manner in which any sums shall be paid. 
 

42.3 Termination by Contractor or Implementing Partner 
 

42.3.1 If 

(a) the EESL has failed to pay the Implementing Partner any sum due under the Contract within the specified 
period, has failed to approve any invoice or supporting documents without just cause pursuant to Appendix 1 
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(Terms and Procedures of Payment) of the Contract Agreement, or commits a substantial breach of the Contract, 
the Implementing Partner may give a notice to the EESL that requires payment of such sum, requires approval of 
such invoice or supporting documents, or specifies the breach and requires the EESL to remedy the same, as the 
case may be. If the EESL fails to pay such sum, fails to approve such invoice or supporting documents or give its 
reasons for withholding such approval, fails to remedy the breach or take steps to remedy the breach within fourteen 
(14) days after receipt of the Implementing Partner’s notice, or  
 

(b) the Implementing Partner is unable to carry out any of its obligations under the Contract for any reason 
attributable to the EESL, including but not limited to the EESL’s failure to provide possession of or access to the Site 

or other areas or failure to obtain any governmental permit necessary for the execution and/or completion of the 
Facilities which the EESL is required to obtain as per provision of the Contract or as per relevant applicable laws of 
the country,  

then the Implementing Partner may give a notice to the EESL thereof, and if the EESL has failed to pay the 
outstanding sum, to approve the invoice or supporting documents, to give its reasons for withholding such approval, 
or to remedy the breach within twenty-eight (28) days of such notice, or if the Implementing Partner is still unable to 
carry out any of its obligations under the Contract for any reason attributable to the EESL within twenty-eight (28) 
days of the said notice, the Implementing Partner may by a further notice to the EESL referring to this GCC Sub-
Clause 42.3.1, forthwith terminate the Contract. 
 
42.3.2 The Implementing Partner may terminate the Contract forthwith by giving a notice to the EESL to that effect, 
referring to this GCC Sub-Clause 42.3.2, if the EESL becomes bankrupt or insolvent, has a receiving order issued 
against it, compounds with its creditors, or, being a corporation, if a resolution is passed or order is made for its 
winding up (other than a voluntary liquidation for the purposes of amalgamation or reconstruction), a receiver is 
appointed over any part of its undertaking or assets, or if the EESL takes or suffers any other analogous action in 
consequence of debt.  
 
42.3.3 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, then the Implementing Partner shall 

immediately   

(a) cease all further work, except for such work as may be necessary for the purpose of protecting that part of the 
Facilities already executed, or any work required to leave the Site in a clean and safe condition  
 

(b) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph (d)(ii)  

 

(c) remove all Implementing Partner’s Equipment from the Site and repatriate the Implementing Partner’s and its 
SubImplementing Partner’s personnel from the Site  
 

(d) In addition, the Implementing Partner, subject to the payment specified in GCC Sub-Clause 42.3.4, shall  

 

(i) deliver   to the EESL the parts of the Facilitiesexecuted  by  the  Implementing Partner  up  to  the  date  of 
termination 

 

(ii) to the extent legally possible, assign to the EESLall  right,  title  and  benefit  of  the  Implementing Partner  to  the 
Facilities and to the Plant and Equipment as of thedate of termination, and, as may be required by the 
EESL, in any subcontracts concluded betweenthe Implementing Partner and its SubImplementing Partners 

 
(iii) deliver to the EESL all drawings, specifications and other documents prepared by the Implementing Partner or its 
SubImplementing Partners as of the date of termination in connection with the Facilities. 
 

42.3.4 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or42.3.2, the EESL shall pay to the 
Implementing Partner all paymentsspecified   in   GCC   Sub-Clause   42.1.3,   and   reasonablecompensation for all 
loss or damage sustained by the Implementing Partnerarising  out  of,  in  connection  with  or  in consequence  of  
suchtermination.  
 

42.3.5 Termination by the Implementing Partner pursuant to this GCC Sub-Clause 42.3 is without prejudice to any 

other rights or remedies of the Implementing Partner  that  may  be  exercised  in  lieu  of  or  in  addition  to rights 

conferred by GCC Sub-Clause 42.3. 
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42.4 In this GCC Clause 42, the expression “Facilities executed” shall include all work executed, Installation 
Services provided, any or all Plant and Equipment acquired (or subject to a legally binding obligation to purchase by 
the Implementing Partner and used or intended to be used for the purpose of the Facilities, up to and including the 
date of termination. 

42.5 In this GCC Clause 42, in calculating any monies due from the EESL to the Implementing Partner, account 
shall be taken of any sum previously paid by the EESL to the Implementing Partner under the Contract, including any 
advance payment paid pursuant to Appendix 1 (Terms and Procedures of Payment) to the Contract Agreement. 

43. Assignment 
 
43.1 The Implementing Partner shall not, without the express prior written consent of theEESL, assign to any third 
party the Contract or any part thereof, orany right, benefit, obligation or interest therein or thereunder, except thatthe 
Implementing Partner shall be entitled to assign either absolutely or by way ofcharge any monies due and payable 
to it or that may become due andpayable to it under the Contract. 
 

44. Bankruptcy 
 
If the Contractor shall become bankrupt or have a receiving order made against him or compound with his creditors, 
or being a corporation commence to be wound up, not being a voluntary winding up for the purpose only of 
amalgamation 
/ reconstruction,  or  carry  on its business under a receiver  for  the  benefit  of  its creditors or any of them, the 
Owner ill be at liberty : 
 
to terminate the contract forthwith by notice in writing to the liquidator or receiver  or to any person in whom the 
contract may become vested & to act in the  manner provided in GCC clause 42 entitled "Termination" as though 
the last  mentioned notice has been the notice referred to in such clause and the  equipment  and  materials  have  
been  taken  out  of  the contractor's hands. 
 
to give such liquidator, receiver or other person, the option of carrying out the  contract subject to his providing a 
guarantee, for the due and faithful performance  of  the  contract  up  to  an  amount  to  be  determined  by  the 
Owner. 
 
45. Contractor Performance & Feedback and Evaluation System 
 
The Employer has in place an established 'Contractor Performance & Feedback System' against which the 
contractors performance during the execution of contract shall be evaluated on a continuous basis at regular 
intervals. In case the performance of the contractor is found unsatisfactory on any of the following four parameters, 
the contractor shall be considered ineligible for participating in future tenders for a period as may be decided by the 
Employer. 
Financial Status 
 
Project Execution & Project Management Capability 
 
Engineering & QA Capability 
 
Claims & Disputes. 
 
46. Fraud Prevention Policy 
 
The contractor along with their associate/collaborator/sub-contractors/sub-vendors/ consultants/service providers 
shall strictly adhere to the Fraud Prevention Policy of EESL displayed on its tender website www.eeslindia.org 
 
The Contractor alongwith their associate/collaborator/sub-contractors/sub-vendors/ consultants/service providers 
shall observe the highest standard of ethics and shall not indulge or allow anybody else working in their 
organisation to indulge in fraudulent activities during execution of the contract. The contractor shall immediately 
apprise the Employer about any fraud or suspected fraud as soon as it comes to their notice. 
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SECTION-4 

 
Scope of Supplies/Work, Qualifying Requirements, Terms and Conditions, Technical Specifications and 

Special Conditions of Contract 
 

NOTE: THE TERMS AND CONDITIONS STIPULATED HEREIN (I.E., IN SECTION-4) WILL SUPERSEDE ANY 
CONTRADICTORY/SIMILAR/OVERLAPPING TERMS AND CONDITIONS IN ANY OTHER SECTION/PART OF 

THE TENDER. 
 

PART-A: General Information 
 
Name of the Work: International Competitive Bidding (ICB) for Design, Supply, Installation, Integration, 

Commissioning, Operation and Maintenance, FMS Support of Advanced Metering 
Infrastructure (AMI) Solution for 5 million Smart Electricity Meters with GPRS-
based Communication Module for PAN India. 

 
NIT/Bid Document No.: EESL/06/ICB-AMI-System Integrator-PAN India/181905004 dated 16.05.2018. 
 

NOTE: 
In the Online Price Bid Form, the quantity stated is the maximum BOQ quantity. However, the bidder is 
free to quote/propose any quantity, subject to restrictions stated elsewhere in this Tender. The same quantity 
is required to be mandatorily declared and submitted as per the Declaration/Blanked-Price Bid Sheet format 
at Attachment-18 of Section-6. Kindly note that the offers shall be evaluated as per this declared quantity 
only. 

 
BIDS ARE TO BE SUBMITTED AS FOLLOWS: - 
(Please note that, EESL has switched the tender system into E-tendering. Bidders shall submit their bid accordingly 
as per the terms and conditions of E-tendering mode.) 
 
Envelope-I should contain  
 

i. Bid document fee in the form of Banker’s Cheque/ Demand Draft drawn in favor of “Energy Efficiency 
Services Limited” payable at Noida. (To be submitted in hard copy/manually in the tender-box on and 
before Technical E-Bid Opening Date & Time. Scanned Copy to be uploaded at E-tendering portal.) 

ii. Bid Security Fee/Earnest Money Deposit as Attachment-2 by Banker’s Cheque / Demand Draft drawn 
in favor of “Energy Efficiency Services Limited” or in the form of Bank Guarantee as per prescribed 
format in section 6. (To be submitted in hard copy/manually in the tender-box on and before Technical 
E-Bid Opening Date & Time. Scanned Copy to be uploaded at E-tendering portal) 

iii. Letter of the bidder submitting the bid in the form as stipulated in the bid document i.e., as per Bid Form as 
Attachment-1 of section - 6, Forms& Procedures. (Scanned Copy to be uploaded at E-tendering portal).  

iv. Power of attorney to sign the bid as Attachment-3 of section 6, Forms & Procedure. Bidders to use their 
own format. (Scanned Copy to be uploaded at E-tendering portal). 

v. Certificate regarding acceptance of important terms and conditions as per ITB clause 4.6 as Attachment-4. 
Format enclosed in section 6. (Scanned Copy to be uploaded at E-tendering portal). 

vi. Form of acceptance of EESL fraud prevention policy and declaration as per Attachment- 7 of section 6, 
Forms & Procedure. (Scanned Copy to be uploaded at E-tendering portal) 

vii. NEFT/RTGS Bank details as per Attachment-13 of section-6, forms and procedure. (Scanned Copy to be 
uploaded at E-tendering portal) 

viii. Self-Declaration (as per Attachment 14 of Section -6) for not been blacklisted by Central/State/UT 
Government or any Public sector entities duly signed and stamped at company’s Letter Head. (Scanned 
Copy to be uploaded at E-tendering portal) 

ix. Consortium Agreement (if applicable) on Rs. 100 stamp paper duly signed and notarized, clearly defining 
the roles and responsibilities of each member. Bidder to use their own format. (Scanned Copy to be 
uploaded at E-tendering portal) 
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Envelope-II, i.e., Techno-Commercial Proposal of the Bid Should Contain (uploaded scanned copies of) the 
following: 
 

i. Deviation Statement as per the format at Attachment-5 of Section-6. 
NOTE: EESL reserves the right to consider or disregard deviations, and reject bids in case of non-
compliance. Bids containing material deviations from or reservation to the terms and conditions and 
specifications mentioned in the Tender shall be treated as non-responsive and shall not be considered 
further. 

ii. Techno-commercial bid as indicated in bid document, i.e., documentary evidences regarding bidder’s 
qualifications to perform the Contract, as required per the Qualifying Requirements and Bid 
Evaluation Criteria. 

iii. One complete set of tender documents and subsequent amendments (if any), duly signed and stamped on 
each page. 

iv. All necessary formats/ attachments as per Section - 6 (if/ as applicable) Signed and Stamped with complete 
and valid information. 

 
 
Envelope-III should contain Price Bid (to be filled-up online) 
 
Since the bids are to be submitted through E-tendering mode, the prices are to be filled on e-tender portal only and 
bidder(s) are requested not to submit the price bid in hard copy at EESL along with the documents. The same 
shall not be entertained. 

i. Price Bid Sheet Format is prescribed at ANNEX-A in the Tender document – only for illustration purpose 
(prices are to be filled on E-tender portal only). 
 
 

Opening and Further Processing of the Bids 
 
Initially, Envelope–I containing the documents (as stated above) will be opened electronically. Envelope-II will be 
opened electronically on the same day of only those bidder(s), who have submitted EMD and requisite documents 
in Envelope-I. 
 
Documents found in Envelope-II shall be scrutinized by EESL w.r.t. the Qualifying Requirements and Bid 
Evaluation Criteria. 
 
Envelope-III (Price Bid) shall be opened electronically subsequently, subject to acceptance of Techno-Commercial 
Bid. Price Bid opening date will be intimated to only those bidder(s), who are found technically and commercially 
acceptable by EESL. 
 
Price-Bid of the techno-commercially disqualified bidder(s) will not be opened and the EMD submitted by them 
shall be returned on approval of the Competent Authority. 
 
The opened Price Bids shall be evaluated as per the criteria set out in the Tender and the award(s) of Contract shall 
be recommended accordingly. EMD of the unsuccessful bidder(s) shall be returned after receiving approval of the 
Competent Authority for award of Contract(s).  EMD of the implementation partner(s) shall be returned only on 
receipt of the CPG by EESL as per the provision of the LOA/Contract (as the case may be). 

 
***** 
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PART-B: Scope of Supplies/Work and Qualifying Requirements 

 
1 INTRODUCTION TO ENERGY EFFICIENCY SERVICES LIMITED 
 
A joint venture of NTPC Limited, Power Finance Corporation, Rural Electrification Corporation and 
POWERGRID, Energy Efficiency Services Limited (EESL) was set up under Ministry of Power to facilitate 
implementation of energy efficiency projects. EESL is an Energy Service Company (ESCO) that seeks to unlock 
energy efficiency market in India, estimated to at US$ 12 billion that can potentially result in energy savings of up 
to 20 per cent of current consumption, by way of innovative business and implementation models.  
 
Till date, EESL, through their flagship programmes UJALA and Street Lighting National Programme annually 
saves over $ 900 million. EESL has successfully distributed over 200 million LED bulbs and has retrofitted over 2 
million LED street lights across India. It also acts as the resource center for capacity building of State DISCOMs, 
ERCs, SDAs, upcoming ESCOs, financial institutions, etc. EESL is the one-stop turnkey destination to implement 
energy efficiency for public utilities and corporates at your commercial offices, hospitality and Hotels etc. 
 
Objectives of EESL: 

 
a) To facilitate preparation of energy-efficiency projects for Demand Side Measures including municipal 

functions, agriculture, public building, lighting, etc. 
b) To implement schemes, programmes and policies of Central and state governments or its agencies. 
c) To partner with private ESCOs and other companies to promote energy-efficiency. 
d) To provide consultancy services in the field of energy-efficiency, CDM projects, and other related areas. 
e) To identify and impart training to build the capacity of stakeholders. 
 

2 BACKGROUND and OBJECTIVE 
 
The Indian power sector is the world’s third largest power producer (343 GW installed capacity as on 30-April-
2018) and the fourth largest consumer of electricity. From being a totally state owned sector, the journey towards 
corporatization began in the late 1990’s with increasing private participation starting with the generation sub-sector 
and spreading to the transmission and distribution sub-sectors. The integrated state utilities were unbundled to 
make separate generation, transmission and distribution entities in each state. There has also been significant 
legislation which supported this reform process and the strengthening of the regulatory commissions to oversee the 
activities of the power utilities. 
 
Distribution is the most important link in the entire power sector value chain.  As the only interface between 
utilities and consumers, it is the cash register for the entire sector. Post reforms of the 1990s, the Distribution sub-
sector is till date dominated by state owned utilities which together control more than 95% of the consumer base. 
One of the key issue troubling these state utilities is financial viability due to the accumulated losses and continuing 
performance issues contributing to an average Aggregated Technical and Commercial Loss in excess of 22%. 
 
The central government has supported the distribution sector through several schemes such as Financial 
Restructuring Packages and several other schemes which have worked to improve the operational performance of 
the distribution utilities. In 2001, the government had launched the Accelerated Power Development and Reform 
Programme (APRDP) program to bring down the AT&C losses of DISCOMs by providing them grants to upgrade 
their transmission infrastructure. In 2008, the government restructured this scheme and launched it as Restructured 
Accelerated Power Development and Reforms Programme (R-APDRP).  Funds were set aside for states to improve 
the distribution infrastructure and IT enablement. A strong, efficient and robust distribution system is crucial for 
providing 24x7 affordable power for all in India. 
 
The central government has also launched the following schemes for the distribution sector: 

a) IPDS (Integrated Power Development Scheme) is the next iteration of R-APDRP scheme which means to 
extend the coverage of IT infrastructure to larger areas in the country.  
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b) DDUGJY Deendayal Upadhyaya Gram Jyoti Yojana (DDUGJY) focuses on feeder separation for rural 
households and agricultural purpose. 

c) UDAY (Ujwal Discom Assurance Yojana) is a debt restructuring plan for Discoms with financial 
assistance tied to achievement of specified outputs such as AT&C loss reduction, coal rationalization, 
Smart metering etc. 

Smart metering and Smart Grid development in India is driven primarily through the National Smart Grid Mission 
(NSGM) which was established to plan and monitor the implementation of policies and programmes related to 
Smart Grid activities in India. There are over 14 smart grid pilots in various stages of implementation across the 
country which is being monitored by NSGM 
 
In September 2016, the Central Electricity Authority (CEA) released a report on strategy for roll out of smart 
meters by state/union territories. In August 2015, BIS published the new smart meter standards “IS 16444: AC 
Static direct connected watthour smart meter- Class 1 and 2 specifications”, was revised and published as IS 15959: 
Part 2- Smart meter in March 2016. 
 
With the pilots and standards in place the stage has been set to scale up the roll-out of smart meters in India. 
 
2.1 Objective of the Project 
 
Create a sustainable impact by increasing DISCOM revenues. Hence, some of the priority focus areas are 
increasing the billing efficiency and increase in customer satisfaction etc. 
 
The Central government has identified smart meters as one of the lynchpins on which the IT infrastructure would 
be utilized. To meet this objective, Energy Efficiency Services Limited (EESL) has decided to undertake this 
activity into two parts:  

i) Supply of smart meters with GPRS compatible NIC cards 
ii) Installation, testing, commissioning and integration of the AMI system  

 
For the first part, a Tender to procure smart meters by aggregating the demand from various states and 
disseminating them to the respective DISCOM is a separate tender –the bidders are requested to refer at EESL 
website. 
 
This Tender which caters to the second part, aims at selecting a System Integrator (SI) who will be responsible to 
undertake all the installation, testing, commissioning and integration of the AMI infrastructure. Please refer to the 
Scope of Work section of this document for more details.  
 
EESL’s ESCO led approach (BOOT Model): The ESCO business model for the project overall includes the 
following: 

a) Implementation of AMI solution (Smart Meters, Communication, HES, Analytics, Cyber security, MDMS 
and associated integration, Back End requirements, O&M during project period) 

b) Set up required backend hardware and integration of AMI meters to the AMI system and also to the legacy 
system of the utilities 
 

2.2 Project Areas 
The project areas will be across PAN India, tentatively states are Andhra Pradesh, Tamil Naidu, Telangana, Bihar 
and Rajasthan etc. 

An indicative breakup of single phase whole-current meters, three phase whole-current meters, three phase LT CT 
meters is given in the table below: 

Table 1 – Indicative Breakup of Meter Types 

S. No. Type of Meter Proposed Quantity (Nos.) 
1 Single Phase Meter 45,00,000 
2 Three Phase Whole-Current Meter 4,50,000 
3 Three Phase LT CT Meter 50,000 
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2.3 Stakeholders Map 
 
For the purpose of this tender, a stakeholder map has been tabulated in Table below along with web-links for 
further information perusal by the bidder(s). 

 

Table 2 – Key Stakeholders 

S. No. Name URL Role 

1 
Ministry of Power (MoP) 

http://www.powermin.ni
c.in/ 

Responsible for evolving general 
policy in the field of energy 

2 Central Electricity Authority 
(CEA)  

http://www.cea.nic.in/ Technical Arm of Indian power sector 

3 Energy Efficiency Services 
Limited (EESL) 

https://eeslindia.org/ 
JV of PSU’s for Demand side 
management initiatives 

4 
National Smart Grid 
Mission (NSGM) 

http://www.nsgm.gov.in
/en 

Central government body for 
accelerating smart grid initiatives in 
India 

5 Bureau of Indian Standards 
(BIS) 

https://www.bis.org.in National standards body of India 

 
3 EXISTING IT SYSTEMS 

 
DISCOMs will have applications which shall be integrated with the existing applications currently running in 
respective DISCOMs such as MBC, AMR, SCADA, MDAS etc. The integration mechanism shall support easy 
manageability, configurability, scalability and easy integration with existing and any future systems without any 
architectural changes. The integration is expected to be real time or batch where appropriate and shall operate 
without manual intervention. Batch processes shall be avoided and implemented only in case where on-line real 
time integrated operation is not feasible. 
 
EESL’s AMI solution would require to be integrated with the legacy applications currently deployed in the state 
across PAN India. 
 
4 DESIGN CONSIDERATION FOR EESL AMI SOLUTION 

 
The bidder shall adhere to the following design principles while designing the AMI solution for EESL: 
 
4.1 Open and Industry Standards for Interoperability   

 
The proposed solution must have highest degree of interoperability and the solution components shall be standard 
based and adopt an open approach rather than support a specific technology or vendor.  
 
4.2 Service Oriented Architecture (SOA) 

 
AMI solution components must follow SOA principles to provide specific services using well defined interfaces. 
The AMI solution design shall be based on cross-functional components or subsystems and shall be implemented in 
such a way that there is an opportunity for reuse. The integration architecture shall be based on the concept of a 
service so all the applications of the AMI solution are able to integrate without any complexity.  

 
4.3 Integration and Support for API Driven Design  

 
EESL AMI system is envisaged as a system API driven architecture at the core of it. AMI system features can be 
accessed via any user interface (internal or 3rd party applications) which shall work on top of these APIs. Adoption 
of open standards API are of paramount importance for the EESL AMI system. Data access must be always 
through APIs, no application will access AMI data directly from the storage layer or data access layer. For every 
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internal data access also (access between various modules) there will be APIs and no direct access will be there to 
ensure the AMI system is scalable and secure.  
 
4.3.1 Design principles for AMI solution integration 

 
a) The integration middleware should be based on Service Oriented Architecture (SOA) and other forms of 

Application Program Interfaces (API) and use publish / subscribe mechanism 
b) The integration middleware to be an open architecture based 
c) Implementation and configuration of functional APIs from meter manufacturers and configuration of head end 

system   
d) All meter data of 15 minute blocks shall be polled once every 24 hours. The duration to polling frequency shall 

be remotely configurable and can be altered as per the requirement of EESL/DISCOMS 
e) AMI Implementing Partner must store and manage the security information related to Smart Meters. This 

include Device Security keys and asset information for processing further business flows. 
f) The AMI Implementing Partner must support the mass receipt (up to 5 million AMI meters every day) and the 

update of MDMS with the necessary asset information to complete meter reading and billing. 
g) The AMI Implementing Partner must integrate the proposed AMI solution with at least 5 smart manufacturers 

to exchange meter data. 
h) The AMI Implementing Partner shall configure, receive and store the AMI meter test data and asset status as 

received from AMI meter manufacturer, or as captured by meter testing systems, including the certificates from 
issuing authorities. 

i) The integration middleware/interface must validate the Data to be integrated 
j) It must maintain integration logs that confirm the success or otherwise of the interface, complete with control 

totals 
k) The integration mechanism adopted must have minimal impact on the existing systems 
 
The access to data will only be through business rules i.e. the applications will not access data directly without 
going through APIs managed by business rules/validation/workflow. 
 
Bidder shall provide the approach and methodology (A&M) for integration. Integration shall include both hardware 
and protocol. Successful bidder to coordinate with existing RAPDRP implementing agency to facilitate integration. 
 
4.4 Data Migration 

 
Data is to be migrated from its legacy systems as per requirement of the DISCOM. The DISCOM’s consumer 
database and MBC database shall be updated through the master data provided by the AMI Implementing Partner 
Data to be migrated will be cleansed, rationalized, transformed (if required) and reconciled. Conversion programs 
may need to be written to handle this task. 
 
The following is the indicative list of the type of data that must be migrated to/from the legacy system. 
 

a) All Open transactions at the time of replacement of old meter with Smart meter 
b) Old/New customer/master data 
c) New Meter Data  
d) Events and outage data for analytics, reporting purposes etc. 
e) All meter exceptions and alarms 
f) All user groups and user roles 
g) Historical usage/billing data (which includes interval/scalar meter data and usage data) require to migrate 

(may be last 2 years of data or more as per business need) – due to estimation purpose, Re-bill generation, 
proration/profiling (as part of estimation), load forecasting purpose etc.           

 
In addition, the AMI Implementing Partner shall ensure that any other data that is required to be migrated for the 
optimum operations of the AMI system needs to be taken up for migration. It is the responsibility of the AMI 
Implementing Partner to ensure that at all times the field data (customers, meters, etc.) shall be in sync across all 
the systems both legacy and new. 
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4.5  Ease of Management 
 

The solution must factor capabilities and features that allows for ease of management and trouble-shooting. The 
underlying technology needs to be user friendly. By having easy to use principle, training can be kept to a 
minimum thereby aiding IT change management and the risk of using a system improperly can be minimized. The 
solution shall provide support: 

a) Monitoring of services using monitoring tools like Enterprise Management  
b) Ability to provide backup and restore of data 
c) Support maintenance, enhancement and refactoring the solution without architectural changes 
d) Administering the solution with minimal user intervention and using role based administration, well 

defined user interfaces and access policies 
e) Ability to log and report at a sub-system level state, health of the solution. It shall also log different events 

encountered by the subsystem. 
 
4.6  N-Tier / Modular Design  

 
The application user interface, logic, data must be separate. The logical design of components, subsystems, 
application systems and databases will be ideally partitioned. These partitions shall have well-defined interfaces 
established. Logical boundaries are needed to separate components from each other. Modular design is more 
adaptive to changes in internal logic, platforms, and structures. It is easier to support, is more scalable and supports 
interoperability. 
 
4.7  High Availability, Failover and Load Balancing  

 
Proposed Architecture shall have adequate redundancies so as to have no single point of failure for the solution. 
The solution tier for critical applications should consist minimum of two nodes clustered on a fail-over 
configuration for the critical components like Web, application and database servers at the Data center site. On 
failure of the primary application server, the ‘failover’ server shall take over processing, similarly on failure of a 
database server, the other server shall continue seamlessly, thus providing the desired availability. 
 
AMI applications shall have the capability to failover to a redundant or secondary unit upon failure of the primary 
unit. Likewise, the load on the primary unit shall be shared with a secondary unit upon the primary unit reaching its 
capacity.  
 
4.8 Business Continuity and Disaster Recovery  

 
In case if primary site / DC fails, the business shall continue from DR site. Connectivity between primary site and 
DR site shall be redundant. In case of Failures of Storage at DC, DR Backups shall be used to restore the Database 
from the last backup taken. This shall be defined in Backup policy during project execution. AMI Implementing 
Partner shall propose the backup strategy and any other additional BoM if needed to meet this requirement.  
Bidders are expected to keep the above issues in mind and propose technically best alternative to ensure that the 
system is available for the users in all times by conceptualizing various scenarios and explaining how their solution 
addresses all the possible scenarios. While the Bill of material proposed is the bare minimum required to be 
supplied, AMI Implementing Partner shall propose additional BOM as may be required to meet the above 
objectives. 
 
4.9 Support for Cloud Enabled Deployment 

 
Application will be hosted in a Private Cloud chosen by EESL and all the users of EESL / DISCOMS will access 
the application over MPLS VPN and Internet. AMI solution shall be cloud enabled that is technologies shall 
support deployment on a virtualized platform. The AMI solution shall support: 
The ability to deploy and run the application within a private cloud platform to take advantage of next generation cloud 
features 
Run services in virtualized environments multi-client capable services 
 
4.10 Zoned Deployment 
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The IT Infrastructure will have multiple security layers to secure the infrastructure from threats. The proposed 
deployment have different security zones as briefed below and all zones shall have separate firewall in addition to 
the external (Perimeter security appliances). The firewall policies shall be configured based on zone based 
requirements.  
i. Militarized security Zone for Production Servers (Database and Application server Farm (MZ):  

Militarize Zone (MZ) will secure host all critical application, Data Base server, Storage etc. The Zone shall 
not be accessible from Internet directly. All user traffic will to enter in this security zone after firewall only. 
The proposed solution will have provision of dedicated Internal Firewall to secure the critical production 
(Data base and Application) environment. 
 

ii. Demilitarized Security Zone (DMZ) Web server Farm Zone:  
This security zone will host all servers that can be accessed from external users after authentication and 
traffic filtering. This zone shall host the Web servers, Access control and sign on servers, Antivirus Server 
etc. 
 

iii. Test, development and Staging zone (TDSZ): 
This zone will host all servers required for test and development for applications. This zone will have limited 
access and it will not have any direct access to Production zone (MZ) and the activity shall be monitored. 
 

iv. IT infra management zone  
The technical manpower proposed by Service Provider for DC and DR infrastructure will use this facility 
and will be able to access the infrastructure from this zone only. This can be based at EESL Hq or IA’s site. 
Traffic for this zone will be virtually segregated / zoned by firewall. 

 
4.11 Information Security: Log Monitoring and Correlation  
All Servers / sub systems / network devices / appliances as proposed by AMI Implementing Partner shall have 
capability and throw logs to the log server. The Logs and events generated by network and hardware component / 
devices of the system shall be monitored. AMI Implementing Partner must provide a Security information and 
event management (SIEM) solution for the same which shall be capable to provide various security alerts, events, 
logs generated from various IT infrastructure (Hardware/Software) components. AMI Implementing Partner would 
need to ensure the IT security compliance and therefore monitor the threats/logs generated by various equipment’s / 
sub systems.  
 
4.12 Backup and Recovery  
Data is an asset, just as personnel, physical resources, and financial resources are assets. Data and information are 
resources that are extremely valuable for the organization; hence data management processes must be in place to 
maintain the data. AMI Implementing Partner needs to prepare a backup policy which shall be approved by EESL. 
AMI Implementing Partner would be required to design detailed backup and recovery policies which shall be 
implemented at the time of deployment and the responsibility of taking backups and testing the backups as per the 
backup policy shall be of AMI Implementing Partner for the entire project period.  AMI Implementing Partner shall 
ensure that the data is replicated at the backup and DR Site. AMI Implementing Partner shall be responsible for 
safe and secure storage of complete data. 
 
4.13  Policy and Documentation 
Bidders will have to develop, document and implement the following: 

 Data Backup, Archival and Retention Policy  

 Security Policy 
 Business Continuity and Disaster Recovery Policy  

 
All the policy and procedure which will ensure availability and security at all times, these policies has to be 
updated every six months (twice a year) or as per requirements of EESL. AMI Implementing Partner MUST design 
and implement the policy (with EESL inputs) in compliance to the ISO standards (such as Information security ISO 
27001). Design of Information Security Policy shall necessarily include but not limited to the following policies to 
ensure IT security: 
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 IT Risk Management Policy 
 Information Classification Policy 
 Access Control Policy 
 User ID and Password Management Policy 
 Internet Access Policy 
 Asset Management Policy 
 Incident Management Policy 
 E-mail Security Policy 

4.14  Scalability 
Scalability is the most important aspect of the project. It is envisaged that the users and geographic locations may 
increase over the next few years. The system architecture and the network design shall have the ability to handle 
the growth with respect to functions, users, load and geographic sites. Also, applications must evolve to support 
new business requirements and make use of new technologies. Bidder must factor both vertical and horizontal 
scalability in the design and deployment of EESL AMI application. The sizing of AMI solution shall be done for 5 
million smart meters and the bidder shall factor 100% scalability for the offered solution, i.e. upto 10 million smart 
meters.  

 
4.15  Technical Obsolescence 
The systems including communication technologies, which are at a risk of technical obsolescence over the next few 
years and over the operating life of the system shall be identified and reported. This may also include end-of-sale 
and end-of-support policies governing the proposed technologies. The compatibility between the various elements 
of the system need to be considered and mitigation options, not be limited to periodic update from OEM/system 
supplier/AMI Implementing Partner, shall be indicated in detail. 

 
5 SCOPE OF WORK 
 
The project scope for EESL AMI solution shall comprise of design, supply, install, commission, integrate and 
maintain the Advanced Metering Infrastructure (AMI) for 5 million smart meters scalable upto 10 million smart 
meters. EESL intends to deploy the AMI system with its auxiliary applications for the project implementation 
duration: 1.5 years’ design, development, integration and Go-Live, and FMS/O&M for 6.5 years from the date of 
Go Live. 
 
The following are core components of AMI system:  

a) Smart Meters with GPRS compatible NIC card (Procured by EESL &shall be provided to the AMI 
Implementing Partner) 

b) Communication infrastructure  
c) Head End System (HES)  
d) Meter Data Management System (MDMS)  
e) Web application with updated on-line data of consumers etc.  
f) Mobile app 
g) Analytics 

 
The intent of this project is to implement the AMI system for 5 million consumers with following functions: 

 AMI Implementing Partner shall install all the meters at the specified locations and shall establish GPRS 
based network connectivity for the installed meters 

 Capability to access the real-time data and provide all information on a single console in an integrated 
manner to remotely control the entire network and increase operational efficiency 

 Implementing Partner shall establish network platform that can support all the applications like Head End 
System, MDMS etc. over single communications platform using GPRS network technology 

 Integration with existing IT applications of Power Distribution Utilities 
 
The bidder shall refer to the Bill of Quantities in this Tender for the detailed list of components.  
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Technology embedded in the communications system for smart meters shall  enable the EESL / Utilities to monitor 
and manage the AMI solution through the GPRS based network that can scale up to the required level for AMI 
functionalities as per “Functional Requirements of Advanced Metering Infrastructure (AMI) in India” issued by the 
Central Electricity Authority (CEA) in August 2016. The system shall also provide analytics services such as 
detailed visualized reporting on the power consumption. 
 
EESL also wants to achieve the device level interoperability and it will be the responsibility of AMI Implementing 
Partner to ensure that all the systems, sub-systems and equipment/devices shall conform in all respects to high 
standards of engineering, design and workmanship and shall be capable of performing continuous commercial 
operations as per the existing and upcoming future requirements of the EESL / State DISCOMS. 
 
The scope of work for the AMI Implementing Partner of this tender shall include, in complete conformity with 
subsequent sections of the specifications, site survey, planning, design, engineering, supply, manufacturing, 
transportation and insurance, delivery at site, unloading, handling, storage, installation, integration, configuration, 
testing, commissioning, integration, demonstration for acceptance, training, maintenance and documentation of the 
following: - 
 
1. Carry out site Survey of site locations to assess the following: 

 Consumer Indexing 

 Smart Meter Installation   

 Provisioning of GPRS Network  

 Management of SIM cards pertaining to the GPRS network 
2. Implement & commission AMI system architecture capable of upgrades and scaling as per EESL requirements 

with robust System security features with due consideration of data privacy, confidentiality cyber security 
guidelines etc. 

3. Installation, testing and commissioning of the proposed AMI solution. 
4. Deployment of all the application on Cloud including Head End System and Meter Data Management System 
5. Integration with existing legacy system and upcoming DISCOM systems including Metering, Billing and 

Collection Systems. The integration of Legacy system also involves any patch or software at MDM level. 
6. Development of Interface with mobile app and web portal/dashboard. 
7. Interoperability at meter level. (Successful communication testing with at-least 5 meter suppliers) 
8. FMS Support for the project duration.  

 
 
The AMI Implementing Partner shall be responsible for proper data exchange among smart meter, MDMS, HES 
and other operational/ requisite software as part of fully functional AMI system. The AMI Implementing Partner 
shall ensure that meter data is fed into the MDMS. The AMI Implementing partner shall ensure availability of 
100% Billing Data to be transferred in DISCOMs billing system. 

 
AMI Implementing Partner shall adhere to the appropriate security algorithm for encryption and decryption. For 
smooth functioning of the entire system, it is essential that the details of such algorithm including the mechanism of 
security key generation be kept in a secured escrow account which shall be used by the DISCOM only in case of 
termination of the contract for reasons whatsoever.  
 
The entire responsibility of fully functional AMI system, except for warranty/guarantee of faulty meter, shall rest 
with one agency i.e. AMI Implementing Partner in order to meet the performance levels as given in this document. 
The TSP/communication provider shall provide a communication network capable of servicing 3G/ 4G/ NB LTE 
or NB IoT with fallback on GPRS or any other band technology compliant with IPv6.  

 
The AMI Implementing Partner shall submit a technical solution document describing overall architecture and 
operational philosophy of the proposed AMI solution including the methodology for achieving different 
functionalities (as specified in this tender) and also highlight additional features, along with limitations, if any. 
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Illustrative Solution Architecture of AMI Solution 

 
EESL on behalf of Utilities /DISCOMs in participating states intends to deploy Advanced Metering Infrastructure 
(AMI) in their service areas as per the high level solution architecture (cloud based) depicted in the below Figure. 
The smart meters supplied by the bidder(s) shall communicate with the Head End System (HES) using GPRS 
networks module. The communications module shall be of pluggable-type and shall be capable of servicing 3G/ 
4G/ NB LTE or NB IoT with fallback on GPRS or any other band technology compliant with IPv6. 
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Illustrative High Level Solution Architecture (cloud based) 

 

 
 
AMI solution comprising the Head End System (HES), Meter Data Management System (MDMS) and other 
applications envisaged to be deployed for this project shall be hosted on a cloud.  
 
5.1 Site Survey and Consumer Indexing  

The AMI Implementing Partner(s) shall carry out the site survey of electrical assets and conduct door to door 
survey to obtain consumer details in the defined project areas. The process shall include capturing of information 
related to electrical assets and consumer details for enumerating and identifying the connected location of 
consumers under the electrical hierarchy.  The AMI Implementing Partner(s) shall capture the details of field data 
of project area and update the master data for the same, in computerized file and share it with the DISCOM for 
migration in the DISCOM GIS system. This includes the identification of metering locations and consumers to 
their respective poles, transformers and feeders etc. 
 
The objective of consumer indexing is to identify the electrical connectivity of consumer installation on electrical 
hierarchy from the respective distribution transformer (DT) and to ensure that proper energy accounting of the 
particular consumer happens. The overall connectivity is established from a substation (SS), feeder, DT to the 
consumer premises.  
 
The task of site survey and consumer indexing will consist of but not limited to the following: 
 

 Obtaining details of existing consumer indexing and network data available with DISCOM as a starting 
reference point. 

 Obtain authorization to consumer premise and to assets by the DISCOM. Ensure that only authorized 
surveyors visit the premise with proper identity proof along with DISCOM’s authorization approval. 

 Updation of DISCOM asset and consumer details within the geographical boundary covered as part of the 
scope. The details of new/shifted consumers and other new assets shall be provided by DISCOM.    

 Consumer indexing for added/shifted consumers based on the ledger/field survey with physical verification 
of the existing consumer database. Modification/correction of consumers based on electrical system with 
the help of DISCOM. 

 Carrying out QA/QC on the collected consumer data. 
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 Submission of data of the consumers in computerized file to the DISCOMs. The file shall have the facility 
to edit, update and create data. Further, (2) hard copies of the deliverables, for approvals/comments by the 
concerned officer(s), shall also be submitted by the Implementing Partner. 

 Maintaining the updated consumer indexing data and carrying out energy accounting in the AMI system 
for day to day operations for the entire duration of the project. This involves continuous survey and capture 
of incremental data by the Implementing Partner monthly/quarterly as specified by the DISCOM. AMI 
Implementing Partner shall obtain the updated information (network and consumer) on fortnightly basis 
from the DISCOM to maintain the updated consumer indexing. 

 Getting the consumer indexing data verified/validated by the concerned officers/ authorities. The 
Implementing Partner is expected to obtain approval from competent authority. The Implementing 
Partner(s) shall obtain the acceptance/take over certificate by the concerned officers/ authorities. 

 For the purpose of data validation and quality check, the sample size would be 10% of the total consumers 
under the assignment. The error toleration level shall be 5% of the sample size. 

 In case of comments by the concerned officers/ authorities, the same would be incorporated and 
resubmitted by the Implementing Partner(s).  It will be the responsibility of the Implementing Partner(s) to 
ensure that Consumer data collected does not become stale during the course of the execution of the 
project.  

 The survey activity shall include physical verification of electrical distribution network in the project areas 
starting from 66 kV / 33 kV feeders radiating from EHV (220/132 kV) sub stations located in the physical 
area of the city/circle and from the place where 33 kV feeders enter into the physical boundaries of the 
city/circle and up to 66 kV/ 33 kV bus of 66 / 33/11 kV sub stations.In case, any changes are 
noticed/observed during field survey, then information of the assets(Feeder , DT etc.) are to be verified and 
updated. 

a) Surveyor shall walk along with the line and identify the consumers to whom supply is released from each 
pole / service pillar and identify the Distribution Transformer from where each Consumer is fed. 

b) The bidder shall submit Distribution Transformer wise, LT feeder wise list of consumers along with 
relevant codes as soon as it is completed for each feeder. 

c) The indexing has to be carried out in a way by which it would be possible to relate the following: 
a. The administrative control hierarchy 
b. The location / geographical area 
c. The 66 KV/ 33 KV/11 KV power sub-stations 
d. The main road/landmark through which 11 KV feeder passes from the 11 KV feeder code. 
e. The 11/0.4 KV distribution transformer 
f. The attributes of poles/feeder pillar boxes (over/under ground) with respect to the main road, 

branch roads and lanes from the index of poles. 
g. Complete attributes of the consumers; viz, consumer code present in CRM system, consumer 

name, address, mobile number, asset id of source of power supply, service 
type(poles,feeder/pillarbox,OH/UG),tariff category, meter make, meter location, meter serial 
number etc. 

h. Each of the consumers, indexed on the basis of initial record available with the DISCOM and later 
verified by field survey, will have an exclusive numeric code. The consumer code shall provide 
complete identity of the consumer as well as his connectivity to the electrical system profile.  

i. Asset code of the assets present on the field meant for linkage of consumer with nearest entity and 
asset entity with other.  
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5.2 Meter Installation at Consumer Premises 
The smart meter installation shall be done by the AMI Implementing Partner as per the meter installation guidelines 
of the DISCOMs.  
.  
5.2.1 Scope of Meter Installation 
The scope of installation work is two-fold and shall include the cost of all labor (electrical, civil and others i e 
replacement / installation of Smart Meter, Box, Service Cable etc), materials, tools and other incidental expenses in 
connection with additional labor requirement. Sealing of meter and Meter Box is in the scope of AMI 
Implementing Partner being selected through this tender. Supply of new service cable etc. shall be provided by 
respective utility. 
 
The AMI Implementing Partner shall seek for approval from EESL/DISCOMs for installing smart meters. The 
details are: 

a) Meter Inventory Management and Warehousing 
b) AMI Site survey (GPRS feasibility analysis etc.) 
c) Meter Installation  
d) SIM card management 

 
a) Meter Inventory Management & Warehousing 

 
AMI partner shall initially open/provide a warehousing facility and manage the inventory till the contract period of 
the project. 
 
Meter management, ownership and installation shall be the responsibility shall lie with the AMI Implementing 
Partner once meters are handed over to them by EESL at the warehouse facility. Any physical damages including 
fire and theft and damages not covered by OEM shall be the responsibility of AMI Implementing Partner Cost of 
same shall be recovered from AMI Implementing Partner’s payment. AMI Implementing Partner shall be given an 
opportunity to inspect the warehouse and meter package before it is being handed over to the AMI Implementing 
Partner. The handover process / terms shall be mutually agreed between the AMI Implementing Partner& EESL. 
 
b) AMI Site survey (GPRS feasibility analysis etc.) 

 
The broad scope of site survey will include the following but are not limited to; 

a) Capturing complete meter details (Meter type, make, class, serial no., YOM, attached consumer, 
etc) 

b) Conducting feasibility analysis of the GPRS connectivity at individual sites and capture details. 
c) Capturing details of newly installed smart meters. 
d) The master data populated after AMI site survey shall be in the same format as for the consumer 

indexing survey to ensure data consistency. 
e) Post completion of Smart Meter installation it will be the responsibility of the AMI Implementing 

Partner(s) to ensure that the master data of the AMI system is in sync with that of the RAPDRP 
systems 

 
c) Meter Installation 

Installation services shall be performed in a professional and courteous manner, from initial appointment setup to 
final installation of the meter. Customer service, effective project team and customer communication are of the 
utmost importance to this project. All site installation personnel employed on this project will be subject to 
background checks and shall, at all times, carry a suitable Govt. issues photo ID (such as Driving License, Voter 
Card, Aadhaar etc.) for identification.  
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The implementation shall install meters as per the delivery schedule mentioned in below table: 
 

Table 3 – Installation Schedule 

Year 
 

Year 1 
 

Year 1.5 Total no. of meters to 
be installed 

Number of meters to be installed 30,00,000 20,00,000 50,00,000 
 
Please note that: 
 
a. Year 1 is defined as one year after one month from the date of project award. 
b. EESL will ensure that delivery would be uniformly done throughout the year on monthly pro-rata basis.  
c. AMI Implementing Partner shall install 50,00,000 smart meters within 1 month after the end of 1.5 years to 

account for the last lot of meters that will be supplied by the meter supplier in the 18thmonth 
d. The meter warehouse details could be spread across respective states of India and the details shall be intimated 

later 
 
Scope of AMI Implementing Partner shall include:  
 

i. Removal of Old Meter & taking down the meter reading  
ii. Installation of new smart meters with GPRS NIC card 

iii. Install SIM Card in the meter & activate / register new meters with Head End System &MDMS 
iv. Transfer Old & new meter data to the DISCOM (DISCOM Billing Software)  
v. Provide and capture location of installed meter (s) along with GPS coordinates, namely latitude and 

longitude, and enter the same in the AMI Solution Database.  
vi. Digital photograph of meter reading before and after installation 

vii. Train the DISCOM installation personnel 
viii. Manage the installation performance  

ix. Provide daily, real-time project status updates of installations to EESL & DISCOMS 
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An indicative Installation step when GPRS is available is mentioned below. 
 

Indicative Installation steps under the scenario when GPRS is available 
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An indicative Installation step when GPRS is not available is mentioned below. 
 

Indicative Installation steps under the scenario when GPRS is not available 

 

 
 
d) SIM Card Management 

AMI Implementing Partner shall ensure the availability, insertion and management of The SIM cards to be used in 
communication module of smart meters. In order to pursue this, following points need to be ensured by the system 
Integrator. 

a) Procurement and availability of SIM cards from NBSP before the installation starts. 
b) AMI Implementing Partner will be responsible for management of SIM inventory including but not 

limited to total installed, in-stock, replaced and rejected/suspended/terminated SIMs. 
c) AMI Implementing Partner shall ensure that the SIM information is available in the head end 

system before physical installation is carried out. 
d) AMI Implementing Partner shall ensure quality aspect of physical SIMs from NBSP along with the 

maintenance of buffer stock of SIMs & their activation - deactivation. 
e) AMI Implementing Partner shall have ensure timely suspension, termination, activation and re-

activation of SIMs and the process shall comply to the prevailing regulations of DoT / TRAI 
&shall be approved by EESL. 

f) AMI Implementing Partner need to monitor the usage, alarm, events and connectivity of NBSP 
core components for the SIM cards used in AMI solution. 
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g) SIMs needs to be preconfigured for activation before meter installation begins and SI shall work in 
close coordination with Telecom service Providers. 

h) AMI Implementing Partner shall ensure that communication module is properly sealed after SIM 
insertion before installation. 

i) Replacement of faulty SIM cards as per the agreed SLA. 
j) Provide daily, real-time project status updates of installations to EESL & DISCOMS 

 
5.2.2 Location 
The meter shall be preferably located in a building, outside living area, suitable for physical inspection without 
entering into consumer’s living area.  
 
5.2.3 Civil Works 
Civil works associated with the installation of the smart meters for the stability of meter case is to be done by the 
AMI Implementing Partner only with the approval of the concern authority. 
 
5.2.4 Installation Quality 
DISCOM specific checks would be carried out on the quality of installation by checking performance of the 
sensors, wiring methods, alarms, communication to control center and time lag in data acquisition. 
 
5.2.5 Installation Schedule 
The AMI Implementing Partner shall establish an overall methodology and schedule for installation of each phase 
of the project. AMI Implementing Partner will provide DISCOMS / EESL a schedule of where work is planned for 
that day and each subsequent day of that week. The purpose of this information is to provide coordination and 
communication between the DISCOMS and AMI Implementing Partner/installer for the work. If the schedule 
changes for whatever reason, an updated daily schedule shall be provided. 
 
5.2.6 Work Hours  
AMI Implementing Partner shall propose normal work hours, which must be approved by the Utilities. AMI 
Implementing Partner must indicate the number of people proposed for all installation periods, including evening 
and weekend times. 
 
5.2.7 Response to Complaints  
Should the AMI Implementing Partner or its installation contractor receive a call or complaint from a customer or 
the DISCOMS / EESL regarding installation, the AMI Implementing Partner shall immediately log the call, 
including caller’s name, address, account number if available, date and time of call, nature of problem and the 
action taken. Copies of all call logs shall be forwarded to the EESL/DISCOMS not less than once per day.  
 
5.2.8 Improper Installations 
The AMI Implementing Partner shall be responsible for replacing any meter improperly installed and for correct 
any damage to meters by use of improper tools etc. during installation. 
 
5.2.9 Material Scrap/Disposal  
All debris resultant from the excavation or construction operation shall be removed from each installation site the 
same day at the AMI Implementing Partner's expense. No excess materials shall be dumped on private property or 
deposited into the storm drains or sewer. Disposing of all waste and all debris in accordance with Local, State 
regulations at the contractor's expense. 
 
5.2.10 Maintenance &Post-Installation Support 
For 15 days after the meter has been notified as installed, AMI Implementing Partner must respond to calls from 
the DISCOMS/ EESL / Consumers associated with that installation on a 24-hour-per-day basis. AMI Implementing 
Partner shall be responsible for correcting, rectifying anything that could reasonably be attributed to the meter 
installation. 
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AMI Implementing Partner shall maintain 24/7 telephone support for AMI Solution including meter installation:  
i) Access via email, telephone, mobile, web, with request tracking system  
ii) Priority levels that helpdesk system shall help distinguish the level of urgency for each call  
iii) Self-service support  
iv) Provide information about periodic system enhancements and updates.  

 
5.3 Communication Infrastructure 
 
5.3.1 General Requirements 
The AMI Implementing Partner shall design a reliable, interference free & robust GPRS communication network 
keeping in view the site conditions. It shall be flexible in terms of providing communication in variable terrain & 
urban density.  
 
During designing, suitable consideration shall be kept for future expansion as per requirement of EESL/DISCOMS. 
Before designing the communication network, the AMI Implementing Partner shall do the site survey.The 
operational testing of all the network elements has to be demonstrated by the bidder to the satisfaction of the 
EESL/DISCOMS.  
 
The network solution offered by the bidder shall have disaster recovery mechanism in place. The redundancy 
mechanism of HES and MDMS and their disaster recovery plan shall also be described by the Bidder.  
The quality of installation of the various equipment & power supply wiring to all field equipment shall be as per 
standards/ regulations/prevailing practices of the EESL/DISCOMS. The supply of electricity needed for operation 
and maintenance of entire AMI system shall be the provided by the EESL/DISCOMS free of cost.  
 
A suitable network management system (NMS) shall be provided to monitor the performance of the 
communication network round the clock. The NMS shall provide viewing of all the networking elements deployed 
at site and enable configuration & parameterization of the networking devices and the nodes. 
 
5.3.2 Network Security  
The Network shall have adequate cyber security measures not limited to the measures as described below. The 
network security would be extended to all the interfaces also.  

i) Secure Access Controls: The system shall include mechanisms for defining and controlling user access to 
the operating system environment and applications. Best practices from enterprise security including 
password strength, password aging, password history, reuse prevention etc. must be followed for access 
control.  

ii) Authorization Controls: A least-privilege concept such that users are only allowed to use or access 
functions for which they have been given authorization shall be available.  

iii) Logging: Logs must be maintained for all attempts to log on (both successful and unsuccessful), any 
privilege change requests (both successful and unsuccessful), user actions affecting security (such as 
password changes), attempts to perform actions not authorized by the authorization controls, all 
configuration changes etc. Additionally, the access to such logs must be controlled in accordance to the 
least-privilege concept mentioned above, so that entries may not be deleted, accidentally or maliciously.  

iv) Hardening: All unnecessary packages must be removed and/or disabled from the system. Additionally, all 
unused operating system services and unused networking ports must be disabled or blocked. Only secure 
maintenance access shall be permitted and all known insecure protocols shall be disabled.  

v) Malicious Software Prevention: Implementation of anti-virus software and other malicious software 
prevention tools shall be supported for all applications, servers, data bases etc.  

vi) Network Security: The network architecture of the HES must be secure with support for firewalls and 
encryption. The system shall also allow host-based firewalls to be configured, as an additional layer of 
security if the network firewall were to fail.  

 
The bidder shall select one or more Telecommunication Service Providers (TSP) for the providing GPRS 
connectivity to and from smart meters. The GPRS communication network shall be capable of servicing 3G/ 4G/ 
NB LTE or NB IoT with fallback on GPRS or any other band technology compliant with IPv6 operating in the 
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frequency bands allocated by Government of India. The GPRS network between smart meters and HES shall be a 
VPN-based secure tunnel. The SIM cards must be capable of Short Messaging Service (SMS).   
 
The bidder, TSP and EESL shall sign a tripartite agreement for enabling the TSP to provide telecommunication 
services for this project within a period of 15 days for a particular area before commencement of work subject of 
feasibility report and survey for availability of network connectivity etc. The bidder shall note that payment shall be 
made by EESL directly to TSP. Refer the TSP Tripartite Agreement as per ANNEX-3 of this Tender amendment. 
Successful bidder also is need to sign non-discloser agreement with EESL. NDA and TSP are liable to amend/ 
modify. 
 
5.4 Installation and Commissioning of Head End System (HES) 
The main objective of HES is to acquire meter data automatically avoiding any human intervention and monitor 
parameters acquired from meters.  
 
The AMI Implementing Partner shall provide the HES suitable to support the collection and storage of data as per 
performance level for 5 million smart meters scalable up to 10 million smart meters. The bidder shall supply and 
commission one HES that shall have the capability of storing APIs from minimum 5 meter manufacturers thereby 
allowing data exchange with minimum 5 meter manufacturers. All meter data of 15 minute blocks shall be polled 
once every 24 hours. The duration to polling frequency shall be remotely configurable and can be altered as per the 
requirement of EESL/DISCOMS. 
 
HES would perform all the requisite functions as per the defined functionalities of AMI and it is the responsibility 
of the AMI Implementing Partner to supply the requisite software and hardware to achieve the defined 
functionalities of AMI. HES shall ensure data integrity checks, for example, checksum, time check, pulse, 
overflow, etc. on all metered data.  
 
HES shall be developed on open platform based on distributed architecture for scalability without degradation of 
the performance using additional hardware. HES shall support storage of raw meter data, alarms and alerts for 
minimum 3 days. Adequate data base and security features for storage of data at HES need to be ensured.  
 
The suggested functions of HES shall be:  

i) Acquisition of meter data on demand & at user selectable periodicity  
ii) Two-way communication with meter  
iii) Signals for connect & disconnect of switches present in end points like meter  
iv) Audit trail and Event & Alarm Logging  
v) Encryption of data for secure communication  
vi) Store raw data for defined duration 
vii) Maintain time sync with meter  
viii) Handling of Control signals / event messages on priority  
ix) Setting of Smart meter configurable parameters  
x) Communication device status and history  
xi) Network information in case more than one technology is deployed in field between the two devices  
xii) Critical and non-critical reporting functionality. The suggestive critical events may be alarms and event 

log for meter events like tamper/power failures etc., if data is not received from Meter, if relay does not 
operate for connect / disconnect or there is communication link failure with Meter or network failure 
while non-critical events may be retry attempts on communication failure, periodic reading missing 
and failure to connect etc.  
 

Configuration 
HES shall facilitate programming of following meter parameters:  

i) Load profile capture period  
ii) Demand integration period  
iii) Setting of parameters for time of day (TOD/TOU) billing  
iv) Prepaid function  
v) Net metering  
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vi) Billing date  
vii) Clock setting/time synchronization  
viii) Load curtailment limit  
ix) Event setting for connect/disconnect  
x) Number of auto reconnection attempt  
xi) Time interval between auto reconnection attempt  
xii) Lock out period for relay  
xiii) Remote firmware upgrade  
xiv) Password setting  
xv) Push schedule  
xvi) Setting threshold limits for monitored parameters  
xvii) Provision for adding more programming features in future  

 
(The AMI Implementing Partner may suggest more parameters as per the requirement)  
 
5.4.1 Integration  
HES shall preferably interface with MDMS on standard interfaces and the data exchange models and interfaces 
shall comply with CIM / XML / IEC 61968 or any other open standard. The solution shall be Service Oriented 
Architecture (SOA) enabled.  
 
5.5 Installation and Commissioning of Meter Data Management System (MDMS) 
The Meter Data Management System shall support storage, archiving, retrieval & analysis of meter data and 
various other MIS along with validation & verification algorithms. It shall act as a central data repository. MDMS 
shall have capability to import raw or validated data in defined formats and export the processed and validated data 
to various other systems sources and services in the agreed format. It shall provide validated data for upstream 
systems such as billing, consumer Information system, customer care, analytics, reporting, Network planning & 
analysis, load analysis/forecasting, Peak Load Management, Outage management etc.  
 
MDMS shall also support the future requirement of DISCOM and shall support the integration of other smart grid 
functionalities like Distribution Transformer Health Monitoring system, self-healing system etc. as and when 
implemented by the DISCOM.  
 
The AMI Implementing Partner shall specify and deliver an initial system that supports the collection and storage 
of data for meeting the performance level for the 5 million smart meters with facility of future expansion to 10 
million smart meters.  
 
The MDMS shall have the ability to selectively choose which data to be maintained and which to be purged or 
archived as per requirement of DISCOM (user selectable).  
 
5.5.1 Functional Requirements  

 
5.5.1.1 Asset Management  

a) The MDMS shall maintain information and relationships between the current installed meter location 
(apartment, shop, industry/ address etc.), Consumer information (Name etc.), Consumer account no, Meter 
ID, Type of Meter (type of consumer, 1 phase/3phase, with or without relay, etc.), Meter configuration 
(Demand integration period, Load profile capture period etc.), GIS supplied information (longitude, 
latitude, connection with feeder/ transformer/ pole etc.) etc.  

b) The software shall support tracking the status of meters and communication equipment from the date when 
they are installed in the field. The history of in-service asset location is maintained throughout the device 
life with start and end dates associated with each in-service location reference. 

c) Ability to report and log any damage / deterioration in the meter attributable to consumer /DISCOM 
 
5.5.1.2 AMI Installation Support  

a) The MDMS shall also support device lifecycle management from device registration, installation, 
provisioning, operations and maintenance to decommissioning etc. The MDMS shall generate exceptions 
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for meter or modules not delivering the correct meter data after installation.  
b) The MDMS shall provide a reconciliation report that identifies the meters that have been installed but not 

communicating for a designated (configurable) period. MDMS shall generate reports on the number of 
meters installed in comparison to the number of meters successfully communicating.  

 
5.5.1.3 Meter Data  

a) The MDMS shall accept input, process, store, and analyze Meter data from HES and meter data collected 
through hand held meter reading instruments and manual meter reads. In case of manual reads, provision 
shall be there to insert associated notes like assessed energy, etc.  

b) The MDMS shall accept input, process, store, and analyze non-billing meter data such voltage and power 
quality data (like under/over voltage etc.) as they are available from AMI Head End Systems. The MDMS 
shall also support schedule and on-demand meter reads and pinging of meter energized states by authorized 
users and by other DISCOM systems. 

c) The MDMS shall provide storage of all collected Meter Data, events and alarm. It shall have capacity of 
storing 5 years’ data or more via archiving.  

d) Correctly track & resolve energy usage across meter changes with no loss of individual meter data.  
e) Provide complete history and audit trail for all data collected from meters including commands sent to 

meters and other devices for 30 days (configurable period) 
f) Execute on-demand read processes 
g) Handle special metering configurations like net metering/multiple meters at same premises 
h) The MDMS shall have the ability to manage at a minimum 15-minute interval data 
i) Data Integrity- AMI Implementing Agency (AIA) shall ensure data integrity checks on all metered data 

received from data collection systems.  
 

5.5.1.4 Data Validation, Estimation, and Editing (VEE)  
i) The validation and estimation of metered data shall be based on standard estimation methods. The MDMS 

shall also support and maintain following data-  

a) Registered Read Data including register reads, daily billing cycle, as well as derived billing determinants 
like TOU  

b) Interval Data channels with variable intervals and variable units of measure  
c) Calculated Data that is derived or computed such as billing determinants and aggregated loads.  
d) Event data storage of all collected event and alarm data from meters, network equipment, and MDMS itself 

 
ii) MDMS shall flag, alarm and trigger an estimating process including but not limited to when the following 

anomalies occur in the cumulative (“CUM”) register reads  

a) CUM Decrements within a billing cycle (except net-metering)  
b) CUM reads increments more than configurable threshold  
c) Future or old read dates  
d) Number of digits exceeds number of meter dials  

 
iii) MDMS shall detect, flag, alarm and trigger an estimating process including but not limited to when the 

following anomalies occur in Time of Use (TOU) register reads  

a) Register Decrements (except net-metering)  
b) Resets (to zero) (except net-metering)  
c) CUM reads increments more than configurable threshold  
d) Future or old read dates  
e) Erratic compared to CUM read (sum of TOU reads minus CUM read) 

 
iv) MDMS shall detect, flag, alarm and trigger an estimating process including but not limited to when the 

following anomalies occur in Demand register reads  

a) Do not reset on cycle  
b) Do not reset coincident with customer move-out or move-in  
c) Reset off cycle inappropriately  
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d) Too high 
 

v) All data shall be transferred to billing system after meter data validation and estimation including 
transformer / feeder station wise energy audit.  

vi) MDMS shall estimate usage for non-metered service points such as street lights, farm lights, traffic signals, 
etc. 

vii) The MDMS shall maintain both the original received raw data in a non-manipulated state, in addition to 
VEE data. 

viii) Notwithstanding the latency of data collection via the AMI system, once the MDMS receives meter read 
data, the VEE process occurs in real-time and the post-VEE data is then immediately available to user or 
external systems. 

ix) The MDMS shall be able to automatically flag data changes from manual edits, VEE (Validating, Editing 
and Estimating) rules and data source corrections and electronically generate audit trail with timestamps 
and user-ids 

 
5.5.1.5 Billing Determinants Calculations  

The MDMS-  
a) Shall allow configuring multiple TOU/TOD options (e.g. the number and duration of TOU rate periods) by 

customer type, tariffs and day type (weekend, weekdays, and holidays) and by season.  
b) Shall support the processing of interval data into billing determinants to include the following at a 

minimum:  
a) Total Consumption  
b) Consumption in different time blocks for ToU billing  
c) Maximum Demand (in kW and kVA)  
d) Number of tamper counts  
e) Average power factor  
c) Shall process interval data and frame it into the appropriate TOU periods for consumption and demand; for 

example, roll up 15/30-minute data intervals into hourly data.  
d) Shall have the ability to properly account for special metering situations such as check metering, sub 

metering, prepaid metering and net metering when calculating billing determinants and sending them to 
billing and other systems.  

e) Shall have the ability to properly account for special situations including, but not limited to, curtailment 
requests, demand response scenarios when calculating billing determinants and sending them to billing 
software.  

 
5.5.1.6 Exception Management  

a) Ability to capture and log data exceptions, problems and failures and to generate management reports, 
provide trend analysis, automate generation of service requests and track corrective actions.  

b) Ability to group, prioritize, filter and send system generated alarms and events to predetermined email 
addresses, cellular text messages to phone numbers/SMS/customer care etc.  

c) Exception Generation - MDMS shall generate exceptions based on configurable business rules including 
but not limited to the following:  

d) Meter tamper alerts  
e) Communication module health alerts for Meter 
f) If the consumption is less/more than pre-defined average consumption  
g) Negative Consumption (not for net-metering)  
h) Power outage indications received from the Smart meter 

 
5.5.1.7 Service Orders  

i) The MDMS shall generate service orders based on configurable rules for various events and alarms such as 
stop meter, tampers, problem in communication networks, AMI host server, etc.  

ii) MDMS shall send service orders via SMS, email, etc. with the email addresses / phone numbers being 
configurable. MDMS shall receive feedback on action taken on the service order and track the status of 
service orders.  

 



Draft Section 4 SI_NS_EESL/2017-18/Smart Grid/01/Q R Approval dt 22.02.18 

 

NIT/Bid Document No.: EESL/06/ICB-AMI-System Integrator-PAN India/181905004 dated 
16.05.2018 

SECTION-4 
(Technical and SCC) 

Page 24 of 114 

 

 
 
5.5.1.8 Customer Service Support  
► The solution shall provide customers with access to current and historical consumption and interval data, 

outage flags, voltage and power quality indications. The data shall be displayed in graphical and tabular form 
depending on user choice. The Customer may also access data through customer portal. The solution shall 
integrate via a user friendly graphical interface.  

► MDMS shall support email/SMS notification of configured alarms & events to selected users.  

► The MDMS shall support the web portal or shall have the ability to interface with the 3rd party 
portal/DISCOM portal to provide the consumer near real time online views of both usage and cost and helping 
consumers to understand electricity usage and cost information, alerts and notifications and energy savings tips 
with different levels of detail. The portal shall support the view for past electricity usage, last week’s, 
yesterday’s, current days or other period etc. as per selection. The portal shall provide user friendly access to 
consumer for their data via colorful graphs and charts and can download the data into a spreadsheet.  

► Shall support mobile app through which consumer shall be able to log in through android/iOS/Window based 
mobile app to see information related to his energy consumption. App shall also provide platform for 
implementation of peak load management functionality by providing existing tariff & incentives rates, 
participation options etc.  

 
5.5.1.9 Analysis  
The MDMS shall have analysis capability based on configurable business rules including but not limited to the 
following:  

a) Display consumption/load profiles by configurable period (15/30 min, hour, day, month, year etc.) day type 
(weekday, weekend, holiday, festival wise etc.) and by tariff, customer type, or any user specified 
collection of meters.  

b) Generate peak & off-peak load patterns by aggregating all loads of DT/Feeder/consumer group.  
c) Perform DT/feeder wise energy audit.  
d) Perform load analysis for different groups and categories of consumers.  
e) Ability to provide the data to load forecasting, load research or demand response applications and perform 

error management like: Missed reads and intermittent meter reads before taking into forecasting, load 
research or demand response  

f) Ability to configure the system to effectively visualize consumption trends, identify unusual patterns, and 
visualize load analysis to understand which assets are being over utilized.  

g) Analyzing data to identify new patterns of usage, setting fraud alert / transformer overload alerts / demand 
– supply gap alert etc.  

h) Ability to receive and store outage and restoration event data from smart meters and outage systems and to 
log all such events for analysis.  

 
5.5.1.10 Reporting  
The solution shall include a list of the standard reports that are provided with the MDMS including but not limited 
to following:  

 Daily data collection report  
 Usage exceptions  
 VEE validation failures  
 Missing interval Read date and times (on hourly, daily, weekly & monthly basis)  
 Physical meter events (install, remove, connect, disconnect) & meter reset report  
 Meter flags  
 Meter inventory  
 defective meters  
 AMI performance measurements  
 Threshold Exception  

 
The solution shall support users modifying standard reports to better meet specific reporting requirements.  

 The MDMS shall enable the DISCOM to deliver reports in standard digital format such as PDF, Excel, etc.  
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 Ability for GUI (Graphical User Interface) to set up or change report delivery to configurable email 
addresses, network file directories, ftp sites or printer systems without modifying source program code and 
without any proprietary language skills.  

 All queries shall be generated through user driven drop down menu in GUI. The Bidder shall provide 
example queries to support internal report generation needs.  

 Ability to provide daily & weekly interface exception reports between MDMS and other subsystems e.g. 
billing, outage, etc.  

 In case more than one technology of AMI deployed in the field, the MDMS shall generate report on the 
performance and availability of data being delivered per AMI technology.  

 
Through the usage of MDMS, following list of indicative reports are desired. EESL/DISCOMS reserve the right to 
add to the list in consultation with the AMI Implementing Partner without any additional financial liability to the 
DISCOMS. 

Table 4 – Report Description 

S. No. Report Name Report  description Frequency 

1 Collection of energy flow 
data from metering module 

Ability to collect energy flow data from the metering 
module. The manual entry of data shall not be 
allowed except in the exceptional circumstances. 

Daily 

2 Calculation of Bus bar and 
transformation losses 

Ability to check energy balance between HV side and 
LV side of any Substation to ensure all the meters are 
working properly and can calculate bus bar losses 
and transformation 
losses in the substation. 

Weekly & 
Monthly 

3 Calculation of HT losses Ability to balance 11 KV feeder flow against 
consumption of HT consumers and DTs in the feeder 
through integration with system meter data 
acquisition module 

Weekly & 
Monthly 

4 Calculation of DT losses Ability to add consumptions of all the consumers 
connected to a particular DT and the consumptions of 
all the DTs in 
an 11 KV feeder. The necessary data for this regard 
will be available from the customer indexing and 
asset coding data base and billing 
data base. 

Monthly 

5 Performance of revenue 
report 

Ability to enable the performance of HT and LT 
consumers’ revenue report on monthly, quarterly etc. 
basis. 

Monthly 

6 Generation of report of 
energy accounting and 
graphical  

Ability to generate report of energy accounting 
indicating areas where high technical losses and high 
commercial losses are taking place. This shall able to 
generate graphical  of losses over a period for HT and 
LT consumers. 

Monthly 

7 Bill correction/amendment  Ability to enable monitoring for bill 
correction/amendment manually to update/modify the 
customer billing database, with a reason for the same. 

Daily; 
Monthly 

8 Change of billing cycle Ability to know the change billing cycle of a HT/LT 
customer. 

Daily; 
Monthly 

9 Linking consumer to 
appropriate tariff 

Ability to identify the customer link to the tariff/rate 
applicable to his category. 

Daily; 
Monthly 
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S. No. Report Name Report  description Frequency 

10 Contract demand violation  Ability to enable monitoring of customer 
performance based on contract demand violation. 
In case of customer grievance, report will use to 
check the 
load violated with respect to sanctioned load. 

Daily 

11 On Peak/Off Peak load 
violation 

Ability to enable monitoring of customer 
performance based on peak (on/off) load violation. 
In case of customer grievance, report will use to 
check the load violation during the peak hours and 
off-peak days. 

Daily 

12 Tamper counts Ability to enable monitoring of tampering. Report 
provides the log of event containing the cause of 
tamper and total number of tamper counts for the 
particular period. 

Daily; 
Monthly 

13 Monitoring of average 
power factor 

Ability to know the health of the Feeder or DTR or 
HT Consumer or LT Consumer Daily 

14 Assessed readings for 
stopped meter cases 

Ability to enable monitoring of consumption or 
accessed readings for stopped meter(s).   Monthly 

15 Comparative  for average 
historical consumption 
with actual consumption 
data 

Ability to detect low consumption cases by 
comparing average historical consumption with 
actual consumption data. 

Weekly & 
Monthly 

16 Monitoring of Load factor Ability to do the performance check with the help of 
load factor calculations for S/S or Feeder or DTR or 
HT Consumer 

Daily; 
Monthly 

17 Monitoring of Power 
Factor 

Ability to know the performance of the Feeder or 
DTR or HT Consumer or LT Consumer Daily; 

Monthly 

18 Monitoring of Utilization 
factor  

Ability to monitors performance check of feeder 
Daily; 
Monthly 

19  Load duration curves Ability to monitor various load duration curves for 
HT consumer or LT consumer such as voltage vs 
current, power vs time etc.   

Daily; 
Monthly 

20  Pre-paid vs postpaid (if 
present) 

Ability to compare consumption between pre-paid 
and postpaid meters for optimum usage of energy. 

Weekly & 
Monthly 

21 Remote Meter Data 
Reading at configurable 
intervals (push / pull) 

Ability to provide the details of meters which 
requires schedule or on-demand readings for 
particular period.   

Weekly & 
Monthly 

22 Remote 
connection/disconnection 
at defined/on demand 
conditions 

Ability to provide the details of remote 
connection/disconnection based on defined/on-
demand conditions for a particular period.   

Weekly & 
Monthly 

23 Net energy metering  (for 
accurate billing) 

Ability to provide the details of net metering for  HT 
customers, LT customers 

Weekly & 
Monthly 
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S. No. Report Name Report  description Frequency 

24 Missing reads 
(interval/scalar)  

Ability to provide missing reads/consumption details 
for HT customers, LT customers  

Daily; 
Monthly 

25 Defective meter  Ability to identify the details of defective meters. Monthly 
 
 
5.5.1.11 Revenue Protection Support  

i) Ability to analyze meter tampering flags, power outages, usage trends and usage profiles to identify 
potential energy diversion situations, and produce daily reports, monthly reports and service order 
requests for investigation.  

ii) The business rules for revenue protection alerts shall be configurable via a user-friendly interface.  
iii) The MDMS shall filter out revenue protection alerts that may be caused by field activities if the field 

activity information is provided to the MDMS.  
iv) The MDMS shall support the analytics/investigation (i.e. view current and historical usage patterns) to 

valid suspected revenue protection issues.  
 

5.5.1.12 Demand Control/Demand Response Support  
Bidder shall describe how its MDMS supports Smart Grid Demand Response programs involving Demand 
Response (DR) systems as part of PLM. The solution shall support the following analysis:  

a) Totaling the actual consumption during DR event 
b) Totaling the actual consumption of different groups that participated in the DR event.  
c) Comparing the actual to baseline consumption for the groups above 
d) The MDMS shall support the tracking, monitoring and managing of Smart Meter and events, and monitors 

customer response to facilitate payment of customer incentives.  
 
5.5.1.13 OMS/ other smart grid functionality support  
MDMS shall support Smart Grid OMS system as per the requirement of the DISCOM. MDMS shall support the 
interfacing with OMS software for providing AMI meter data needed for fault location identification and other 
requisite services like updating the data after attending the fault etc.  
 
MDMS shall also support the interfacing of other smart grid functionalities like Distribution Transformer Health 
Monitoring system, self-healing system, electric vehicle etc. as and when implemented by the DISCOM.  
 
5.5.1.14 Additional Features  

 Net-Metering 
MDMS shall flag, alarm and trigger an estimating process including but not limited to when the following 
anomalies occur: 

a) CUM decrements of forward energy within a billing cycle  

b) Register decrements for Time of Use (ToU) of forward energy  

c) Power generated(exported) by any net-metering consumer more than the installed capacity of solar PV 
rooftop system  

d) Energy exported(exported) in any given day by any net-metering consumer more than the programmable 
threshold value  

 
 Prepaid functionality  

The prepaid functionality can either be availed at smart meter level or through MDMS. In case of MDMS, 
following shall apply  

a. The MDMS shall support pre-payment metering and capability to interface with pre-
payment application.  

b. The prepayment shall support the system that payment and connection parameters are 
stored centrally and the details are being updated to consumer portal/ app.  
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c. The system shall periodically monitor the energy consumption of prepaid consumer and 
decrease the available credit based on consumption.  

d. The system shall send connect/disconnect command on the basis of available credit as per 
notified rules & regulations.  

e. The system shall send low-credit notifications to the consumer when their balance 
approaches a threshold.  

 
5.5.2 User Interface  
The Implementing Partner shall provide user interface for the following:  
 

a) DISCOM 
User interface for DISCOM shall have ability for at least the following functionality:  

o Compare total energy costs on one rate schedule vs. one or many alternative rates.  
o Enable the user to see how different options within a rate affect costs.  
o Enable the user to see how adjusting load or consumption levels or shifting them to different time 

periods influences costs.  
o Compare multiple facilities against each other based on costs, average spend, cost per area and cost 

by weather.   
o Display meter data at a user defined configurable cycle through a GUI that allows authorized users 

to view energy usage patterns and the data behind them for selected customers.  
o Allow authorized users to view metered data, initiate and view reports, modify configurations, and 

initiate and update service requests via a GUI.  
o Display via a GUI the energy usage profile for a single meter or group of meters. The load profile 

shall illustrate energy consumption and peak demand in user defined intervals for a user-specified 
time period.  

o Display via a GUI the energy usage profile for a single meter or group of meters according to Time 
of Use (ToU) tariff.  

o Access to a minimum of 5 years of historical energy usage and meter reads through the GUI.  
o GUI to clearly and visually distinguish between metered, estimated, allocated and substituted data.  
o GUI to provide role-based access based on user identity and user role. Shall have following types 

of users:  
 

a) Administrator  
b) Operator  
c) Field staff  
d) Viewer/Guest  

o Configure the look, feel, and functionality of the MDMS in accordance with business needs, business 
processes, and business conventions. (eg. GUI, content, look and feel of screens, validation rules, 
exception handling, etc.).  

o Ability for DISCOM through user interface to set up alarm and event notifications that can be directed 
to a combination of configurable email addresses, cellular text messages or phone numbers.  

o User interface for DISCOM to update the credit amount of prepaid consumers to MDMS. Such type of 
user interface before login shall require password & login ID for authentication. User interface after 
getting information like consumer ID mobile number & recharge amount etc. shall update the same to 
MDMS. The details of payment information shall also update to consumer through SMS, email etc.  

 
b) Consumer:  

User interface for all authorized consumers shall have ability for at least the following functionality:  
a) View metered data, initiate and view reports  
b) View data according to Time of Use(ToU) tariff  
c) Can make request for connection/disconnection  
d) User can update mobile number/email  
e) Can initiate service requests for maximum demand updating, meter checking etc.  
f) In case on net-metering consumers, user can view data for both import & export  
g) In case of prepaid consumers, consumers can view recharge history & present balance.  
h) Prepaid consumers shall be provided facility to recharge their account by logging on user interface. User 
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interface shall require consumer id., mobile number & password for secure login. This user interface shall 
be integrated with the present online payment gateway of DISCOM.  

 
5.5.3 Integration with other Systems  

MDMS shall preferably interface with other systems on standard interfaces and the data exchange models 
and interfaces shall comply with CIM / XML / IEC 61968/IS15959/ Indian Companion Specification/ any 
other open standard. MDMS solution shall be Service Oriented Architecture (SOA) enabled.  
MDMS integration with other systems shall include but not limited to the following:  

a) HES for data exchange from other AMI solutions  
b) DISCOM Administration  
c) Existing other Data Collection Systems  
d) IVR system, CRM, Consumer Portal  
e) Billing and collection system  
f) GIS Systems integration with CIS and with MDMS system  
g) Support of interface with HHU or manual reading system etc.  

 
5.6 Database 
The database shall have the following functional requirements: 

Table 5 –Requirements of Database 

S. No. Functional Requirements 
1 Bidder can propose Database for Analytics as per the requirements of offered Analytics solution. 
2 Database must ensure inter-dependency of user concurrency and data consistency. Should provide 

multi version read consistency for the transaction processing. 
3 Ability to service concurrent multiple read and write requests without the need of building separate 

replicated environments. Should have the ability to handle deadlock situations, without any 
application slowing. 

4 Should have built-in parallelism, Backup & Recovery feature, Disaster Recovery Feature, recovery 
for tables, rows accidentally deleted, Queue Mechanism to transfer data across to other database. 

5 The database software shall be able to scale up multiple terabytes in centralized environment.  
6 Database shall have support for, active-active clustering and shall meet the objectives of availability 

of 24x7. 
7 The Database shall support vertical & horizontal scalability with minimal downtime and without 

repartitioning or changes to the database objects or 3rd party transaction routing mechanisms. 
8 The  database  shall  provide  concurrent  access  from  multiple Virtual machines & servers  to  the  

single database image. 
9 Should support different partitioning schemes within the database to split large volumes of data into 

separate pieces or partitions, which can be managed independently. The partitioning shall enhance the 
performance, manage huge volumes of data. 

10 The database shall have option to create, use the logical partitioning of the objects (like Tables, 
Indexes) and use them. The option shall be able to help in creating / managing the logical components 
online and be independent of the application solution being deployed. 

11 Database shall have Automated/manual performance analysis with detailed diagnosis of the cause of 
performance related issues with possible resolutions. Should be having built-in provision to 
Administer database / database clusters, Monitor performance, Maintain database, Backup and 
recovery, Disaster recovery management diagnosis, performance tuning with the SQL analysis, 
finding the events, advisory based tuning mechanisms with the history. 

12 Database shall have option for Automated/manual identification and tuning of high load SQL 
Statements.  

 
5.7 Performance Requirement for User Interface 
The user interface performance testing shall be done as per following criteria: 
 

 



Draft Section 4 SI_NS_EESL/2017-18/Smart Grid/01/Q R Approval dt 22.02.18 

 

NIT/Bid Document No.: EESL/06/ICB-AMI-System Integrator-PAN India/181905004 dated 
16.05.2018 

SECTION-4 
(Technical and SCC) 

Page 30 of 114 

 

Table 6 – User Interface Requirements 

S.No. User Interface Requirements Response Time 
1 Any real time display and application display on workstation 

console along with data values shall appear on screen.  
Within 2 sec 

2 Manual data entry of the new value appears on screen.  Within 2 sec 
3 Display Update rate  2 sec for 4 displays together 

4 Response time for display of Alarm and event after receipt in 
system  

Within 1 sec of receipt in 
system 

5 Requests for printing of displays (to be acknowledged with an 
indication of request is being processed).  

Within 2 sec 

6 Requests for generation of reports (to be acknowledged with an 
indication of request is being processed).  

Within 2 sec 

 

The AMI Implementing Partner has to test and demonstrate the operational performance requirement as defined in 
above table during the UAT. This will be part of acceptance testing. The system will be taken over by owner only 
after successful operational performance testing. The AMI Implementing Partner has to arrange necessary hardware 
/ software to demonstrate the performance testing. 

 
5.8 Integration of AMI System Components 

 
a) The AMI Implementing Partner has to design and implement an End-to-End Integrated AMI solution and 

interoperable architecture clearly depicting integration between Electricity Meters, Head-End System 
(HES), Meter Data Management System (MDMS) and other supporting applications 

b) The AMI Implementing Partner needs to carry out the integration of AMI system with existing MBC 
system of the utilities. 

c) The proposed architecture shall guarantee the capability of handling upto 10 million smart meters with high 
availability, high security and high performance in full load. The software performance shall be tested 
through virtual metering point simulation tools which will be provided by the AMI Implementing Partner 

d) The scope of integration with external systems shall include the existing and functional IT systems in 
utilities and any other system commissioned during the AMI system implementation. The integration is 
expected to be on-line real time or batch wherever appropriate and shall operate in an automated fashion 
without manual intervention. 

e) The Proposed system and overall software solution shall be SOA based integration methodology capable of 
integrating with external systems (BI, Reporting System, Other MDMS, existing MDAS etc.). The 
integrated systems shall communicate and exchange data with each other or any other external system as 
required by EESL and Utilities to generate the following benefits: 

 Data Analytics of assets and consumers 
 Outage Management  
 Alert and Alarm monitoring 
 Customized Dashboard 
 BI Reports 
 Any other external system 

f) The system shall support the interfacing with the future smart grid functionalities like outage management 
system, distribution automation including self-healing system, distribution transformer monitoring units, 
electric vehicle, distributed energy resources etc. 

g) The System shall accurately maintain system time synchronization across all devices to ensure accuracy of 
data. 

 
5.9 Mobile App and Web Portal for Customer 
 
The implementation partner(s) shall provide a website portal and a mobile application (for smart phone and tablet 
devices using latest and commonly available browsers and operating systems and platforms) using which customer 
can readily access to the features extended by AMI. This portal/app and shall be part of the complete system and 
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therefore no additional cost shall be payable for upgradation/maintenance separately. A registration process shall be 
provided to assure that customer access is limited to authorized users of a given account.  The portal shall provide 
useful data in an easily understood format, for the purposes of informing customers about actual usage.  

 
Both the mobile app and web portal shall support all device form factors like mobile, tablet, desktop etc. through a 
responsive screen. It shall be Operating System and device agnostic. 
 
Following shall be the features supported by Mobile app:  

a) It shall work on all mobile and tablet form factors by recognizing the device details automatically.  
b) It shall be OS agnostic (at least all standard OS like iOS, Android, Blackberry, and Windows)  
c) It shall work on all standard browsers like IE, Chrome, Safari, Firefox etc.  
d) Support for dial to call feature from a page.  
e) It shall support multiple languages. 
f) It shall be possible to make on-the-fly changes to the portal through a UI and immediately make these 

available to citizens.  
g) The user experience of the citizen on the Mobile Portal and App shall be similar in terms of look and feel, 

navigation, menu and access to preferences and other data.  
h) It shall have search functionality across all the pages.  

 
Low bandwidth support - A mobile portal as well as apps shall be able to provide services at low bandwidths also. 
For this, the mobile app and portals shall be tuned for low bandwidths to facilitate access of services by users when 
bandwidth is low. 
 
Functional requirements for Web portal/mobile app are mentioned below: 
 

i) The portal/app shall have a landing Home page. This page shall provide a brief description about the 
DISCOM, any promotional features or advertisement for special programs can be placed in this page. 
Login Component is provided and registered users may login using their username and password. New 
Users can also register by clicking on the First Time Users Register link. The Forgot Password link helps 
the user to retrieve their password. New users can register by providing their personal information and 
setting up of security answers. Forgot passwords can be retrieved or reset using OTP through registered 
mobile number or through email address. The registered users can change their password and account 
information as well as registered mobile number through OTP feature. 

j) The portal/app shall have the ability to display single/multiple account information of the users displaying 
information like account name, address, balance, due, status etc. Any status message pertaining to the 
account/s viz. alerts/actions shall be displayed here. Information about different customer engagement 
programs viz DSM etc. shall be displayed here. The portal/app shall have the ability to display 
consumption history of the user in graphical formats for at least 12 months. A more detailed analysis is 
provided in a tabular format listing the meter reading date, the reading, consumption, number of days, 
charges etc. 

k) The portal/app shall have the ability to provide option for registering in online/paper billing to the 
customer. Their shall be a bill summary page that shall display bill information in summary and also option 
for detailed view and download in pdf format if required by customer. The use shall be able to pay bill for 
single and multiple accounts. 

l) The portal/app shall have the ability to provide option for recording service requests/complaints lodged by 
the customer as new connection, disconnection, load change, name change, category change, meter shifting 
etc. The user can view the service request status. The user can register complaints viz. power failure, faulty 
meter, street light outage etc. 

m) After meter installation, customer identification no., meter ID, its hardware & software configuration, 
name plate details, make, type i.e. 1 Phase or 3 Phase, etc. (as per requirement of DISCOM) shall be 
updated in HES/MDMS. This information would also be updated on the portal/app for providing 
information to consumers. 

n) The MDMS shall support the web portal or shall have the ability to interface with the 3rd party 
portal/DISCOM portal to provide the consumer near real time online views of both usage and cost and 
helping consumers to understand electricity usage and cost information, alerts and notifications and energy 
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savings tips with different levels of detail. The portal shall support the view for past electricity usage, last 
week’s, yesterday’s, current days or other period etc. as per selection. The portal shall provide user friendly 
access to consumer for their data via colourful graphs and charts and can download the data into a 
spreadsheet. 

o) The mobile app/portal will have the ability to allow registration for prepayment customers and display 
connection parameters of the existing users. 

p) The portal/app shall also provide platform for implementation of peak load management functionality by 
providing existing tariff & incentives rates, participation options etc. The portal/app shall also have the 
ability to provide customers with interval data, flags, voltage, power quality indications etc.  

q) The portal/app shall provide customers with access to current and historical consumption and interval data, 
outage flags, voltage and power quality indications. The Customer may also access data through customer 
portal. The solution shall integrate via a user friendly graphical interface. 

r) The portal/MDMS shall support email/SMS notification of configured alarms & events to selected users. 

s) The web portal or 3rd party portal/utility portal to provide the consumer near real time online views of both 
usage and cost, helping consumers to understand electricity usage and cost information, alerts and 
notifications and energy savings tips with different levels of detail. The portal shall support the view for 
past electricity usage, last week’s, yesterdays, current days or other period etc. as per selection. The portal 
shall provide user friendly access to consumer for their data via colorful graphs and charts and can 
download the data into a spreadsheet. 

t) Consumer mobile app through which consumer shall be able to log in through android/iOS/Window based 
mobile app to see information related to its energy consumption. App shall also provide platform for 
implementation of peak load management functionality by providing existing tariff & incentives rates, 
participation options etc. 

u) User interface to consumer portal to access consumer’s data from MDMS for all authorized consumers 
shall have ability for at least the following functionality: 

(a) View metered data, initiate and view reports 
(b) View data according to Time of Use(ToU) tariff 
(c) Can make request for connection/disconnection  
(d) User can update mobile number/email 
(e) Can initiate service requests for maximum demand updating, meter checking etc. 
(f) In case on net-metering consumers, user can view data for both import & export 
(g) In case of prepaid consumers, consumers can view recharge history & present balance. 
(h) Prepaid consumers shall be provided facility to recharge their account by logging on user interface. 

User interface shall require consumer id., mobile number & password for secure login. This user 
interface shall be integrated with the present online payment gateway of utility. 

 
5.10 Integration with DISCOMs Existing SMS Gateway 
The AMI Implementing Partner will provide the facility to send transactional SMS to registered mobiles of 
DISCOM’s consumer with accuracy (mobile number shall not be mismatched). The AMI Implementing Partner 
shall integrate the AMI solution with the existing SMS gateway of respective states DISCOMs for sending and 
receiving SMSs.   
 
5.11 Provisioning of Cloud Services 
Implementation of AMI Solution shall consist of the following 

a) Deployment of AMI solution components on the Cloud 
b) AMI Implementing Partner shall perform the benchmark AMI Solution in cloud facilities for 5 million 

meter transactions as per the defined frequency of data pull and update. AMI Solution benchmarking shall 
be for the production deployment as per solution architecture proposed by in the Technical Proposal and 
agreed by EESL. 

c) Application design, development, and implementation of envisaged AMI System 
d) Cloud Provisioning and Commissioning 
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e) Establishment of Network Connectivity from Cloud Service Provider’s Data Centre to EEL Office 
f) Application Training to Utilities and EESL along with Capacity Building 
g) Operations and Maintenance of the AMI System for the entire project period  

 
5.11.1 Provisioning and Commissioning of AMI Solution on Cloud 

1. AMI Implementing Partner shall propose a Cloud Service Provider (CSP) from among the empanelled 
Cloud Service Providers (http://meity.gov.in/content/gi-cloud-meghraj) by MeitY, Govt. of India or a CSP 
that is being evaluated by MeitY against the Empanelment Requirements. Bidder shall provide documents 
of evaluation by MeitY / audit by STQC to the satisfaction of EESL.  

2. EESL reserves the right to instruct AMI Implementing Partner to migrate / replace the services of CSPs 
which does not qualify / fulfil the STQC requirements during the project duration.  

3. In case of the above, System Integrator shall migrate to MeitY-compliant service provider without any cost 
to EESL 

 
AMI Implementing Partner shall deploy the developed AMI Solution on a Government Community Cloud (GCC) 
or Virtual Private Cloud of the Cloud Service Provider. Cloud shall offer dashboard to provide visibility into cloud 
service to EESL and Utilities, Dashboard shall be configurable for EESL and utilities. All the update, upgrades, 
tech refreshes, patch management and other operations of cloud infrastructure will be carried out by the AMI 
Implementing Partner. Ownership of all virtual machines, clones, and scripts/applications including application 
code (all versions) created for the AMI system, and all licenses purchased under this Tender during the contractual 
period. EESL retains will have the right to retrieve full copies of these virtual machines at any time during the 
project period.  
 
5.11.2 Technical Requirements of Cloud 

a) There shall be complete logical separation (of space, servers, storage, network infrastructure and networks) 
to protect data, applications and servers, in the Cloud proposed by the bidder.  

1. The Data Centres should conform to at least Tier-III standard, preferably certified under TIA 942 
or Uptime Institute certifications by a 3rd party.  

2. CSP to provide a self-signed certificate on their letter-head from authorized signatory mentioning 
the following: -   

i. Data Centre shall conform to Tier-III, or  
ii. Data Centre shall be preferably certified by TIA 942 or Uptime Institute.  

b) In case of the any disaster at DC site, 100% of the performances shall be available at DR site. DR shall be 
100% mirror image of the primary site. 

c) DC and DR shall be provided by the same service provider 
d) Bidder must specify DC and DR locations with complete address of the facility in the proposal. EESL may 

at any point of time do physical audit of the DC and DR facilities and the service provider shall facilitate 
such timely physical audits as decided by EESL 

e) Cloud provider shall offer a simple pay-as-you-go pricing where EESL can pay for compute, storage and 
bandwidth capacity utilized. 

f) Cloud provider shall support direct leased-line connections between cloud provider and a EESL / DISCOM 
Offices  

g) Data shall not leave the boundaries of the country and data residing within Cloud shall not be accessed by 
any entity outside the control of EESL/authorized representative of DISCOM. 

h) In the event of a Primary site failover or switchover, DR site will take over the active role, and all requests 
will be routed through that site 

i) The CSP shall not delete any data at the end of the agreement (for a maximum of 90 days beyond the 
expiry of the Agreement) without the express approval of EESL 

j) Cloud services shall be accessible via internet and MPLS 
 
AMI Implementing Partner shall configure, schedule and manage backups of all the data including but not limited 
to files, folders, images, system state, databases and AMI applications any other application in scope of this tender. 
There shall be sufficient capacity (compute, network and storage capacity offered) available for near real time 
provisioning (as per the SLA requirement of the Contract) during any unanticipated spikes in the user load. AMI 
Implementing Partner will be responsible for adequately sizing the necessary compute, memory, and storage 
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required, building the redundancy into the architecture (including storage) and load balancing to meet the service 
levels mentioned in the tender. 
 
AMI Implementing Partner shall perform and store data and file backups consisting of an initial full back up with 
daily incremental backups for files; 

a) Perform weekly backups for the files 
b) For the databases, perform minimum twice weekly full database backup, with a three times daily backup of 

database log files 
c) Retain the backups for entire project period on system and thereafter on tapes which can to be restored 

when required. 
d) AMI Implementing Partner shall not delete any data at the end of the agreement (for a maximum of 90 

days beyond the expiry of the Agreement) without the express approval of EESL. 
 
AMI Implementing Partner ensure redundancy at each level and shall provide interoperability support with regards 
to available APIs, data portability etc. for EESL to utilize in case of: 

a) Change of Cloud Service Provider, 
b) Integration with Utilities backend systems, 
c) Burst to a different cloud service provider for a short duration, or 
d) Availing backup or DR services from a different service provider 

 
AMI Implementing Partner shall provide required Support to EESL in migration of the Virtual Machines (VMs), 
data, content and any other assets to the new environment created by EESL to enable successful deployment and 
running of AMI solution on the new infrastructure 
 
Exit management for Cloud Service Provider: AMI Implementing Partner shall provide support to EESL in 
migration of the VMs, data, content and any other assets to the new environment enable successful deployment and 
running of AMI solution on the new infrastructure in case of change of Cloud Service Provider. Refer ANNEX-2 
of this Tender for details. 
 
5.11.3 Network Connectivity 
AMI Implementing Partner shall provide Internet and MPLS bandwidth (over VPN) at DC, DR of Service 
Provider, EESL and DISCOM Offices. Network connectivity at all three locations from two different service 
providers for redundancy. 
 
5.11.4 Security for AMI Solution 
It is critical to have a set of IT security management processes and tools to ensure complete cyber security of AMI 
solution. An IT security policy, framework and operational guidelines as per ISO 27001 be maintained by the AMI 
Implementing Partner and Cloud service provider (CSP) as an overall guideline to all forms of IT security – 
Physical, application, data, network and cloud. The IT systems maintained shall be audited and will be subject to IT 
security testing. For the AMI solution, complete audit trail shall be maintained for regular audit of all data changes 
made to AMI solution. AMI Implementing Partner shall provide tools to mine these audit records and gather 
intelligence from these tools to not only alert EESL and Utilities of any breaches but also predict of any security 
mishaps that can occur. Latest security tools like IPS, Malware protection, Data loss protection, DB access 
monitoring etc. need to be in place. All the security management processes, tools and usage shall be well 
documented in security policy and the security best practices to be followed to maintain IT security of AMI 
Solution. 
 
5.11.5 Functional Requirements of AMI Cloud  
5.11.5.1 Compute 
Cloud provider shall offer instances that provide a baseline level of CPU performance with the ability to burst 
above the baseline. 

a) EESL/DISCOMs must be able to specify and modify server configuration (CPU, memory, storage) 
parameters seamlessly and without outage. 

b) Cloud service shall support local storage for compute instances to be used for temporary storage of 
information that changes frequently. 
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c) Cloud service must offer self-service provisioning of multiple instances concurrently either through an 
interface (API/CLI) or through a management console. 

d) Cloud service shall be able to automatically increase the number of instances during demand spikes to 
maintain performance and decrease capacity during lulls to reduce costs. 

e) Cloud provider shall offer a simple pay-as-you-go pricing where customers can pay for compute capacity 
by the hour with no long-term commitments. 

 
5.11.5.2 Network 

Cloud services shall be provided on 10GB network connectivity between the server and Storage and 
Network. Cloud service shall be able to support multiple (primary and additional) network interfaces. The 
proposed data centres engineered for AMI Solution shall be isolated from failures in other data centres of 
the service provider and shall be connected to provide inexpensive, low-latency network connectivity to 
other data centres in India. Cloud service shall be able to support multiple (primary and additional) network 
interfaces.  

a) Cloud service shall be able to support multiple IP addresses per instance including hosting multiple 
websites on a single server and network appliances (such as load balancers) that have multiple private 
IP addresses for each network interface. 

b) Cloud provider shall be able to extend the data center to the cloud and enable communication with their 
own network over an IPsec VPN tunnel. 

c) Cloud service shall support the ability to create a network interface, attach it to an instance, detach it 
from an instance, and attach it to another instance. 

d) Cloud service shall support capabilities such as single root I/O virtualization for higher performance 
(packets per second), lower latency, and lower jitter. 

e) Cloud service shall support a VPN connection between the cloud provider and EESL / DISCOM 
offices. 

f) Cloud service shall support connecting two virtual networks to route traffic between them using private 
IP addresses. 

g) Cloud service shall support Load balancing of instances across multiple host servers. 
h) Cloud service shall support multiple routing mechanism including round-robin, failover, sticky session 

etc 
i) Cloud service shall support a front-end load balancer that takes requests from clients over the Internet 

and distributes them across the instances that are registered with the load balancer. 
 
5.11.5.3 Storage 
Cloud provider shall offer block storage volumes greater than 1 TB in size. Cloud service shall support solid state 
drive (SSD) backed storage media with minimum latencies. 

a) Cloud service shall support the needs of I/O-intensive workloads, particularly database workloads that are 
sensitive to storage performance and consistency in random access I/O throughput. 

b) Cloud Service Provider shall offer SSD backed storage media and shall support High IOPS Storage 
(greater than 5,000 IOPS per VM). 

c) Cloud provider shall offer a simple scalable file storage service to use with compute instances in the cloud. 
d) Cloud service shall support petabyte-scale file systems and allow thousands of concurrent NFS 

connections. 
 
5.11.5.4 Zoning / Logical Partitioning 

a) Citizen / consumer facing services shall be deployed in a zone (DMZ) different from the application 
services. The Database nodes (RDBMS) shall be in a separate zone with internal firewall security layer. 

b) The application development zone, staging zone, testing zone, and the UAT on the cloud shall be separate 
from the production in a different VLAN than the production environment and setup such that users of the 
environments are in separate networks. 

c) All other application shall also be separate from the production in a different VLAN than the production 
environment and setup such that users of the environments are in separate networks. 
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5.11.5.5 Configuration / Provisioning and De-Provisioning 
There shall be a provision to modify VM and storage configuration (CPU, memory, storage) parameters seamlessly 
with minimal downtime. Cloud service must offer self-service provisioning of multiple instances concurrently 
either through an interface (API/CLI) apart from the management console. 

a) Monitoring tools that will enable collection and tracking metrics, collection and monitoring log files, set 
alarms, and automatically react to changes in the provisioned resources. The monitoring tools shall be able 
to monitor resources such as compute and other resources to gain system-wide visibility into resource 
utilization, application performance, and operational health. 

b) EESL/DISCOMs shall be able to split and host instances across different physical data centers to ensure 
that a single physical failure event does not take all instances offline. 

c) Cloud service shall be able to automatically increase the number of instances during demand spikes to 
maintain performance and decrease capacity during lulls to reduce costs. 

d) Cloud provider shall offer a service to quickly deploy and manage applications in the cloud by 
automatically handling the deployment, from capacity provisioning, load balancing, auto-scaling to 
application health monitoring. 

e) Cloud service shall support automatically launching or terminating instances based on the parameters such 
as CPU utilization defined by users. 

f) Cloud service shall support parameterization for specific configuration. 
g) Cloud provider shall offer support at any time, 24 hours a day, 7 days a week, and 365 days per year via 

phone, chat, and email. 
 

5.11.5.6 Database and Allied Services 
Cloud services provider shall provide services like Database as a service (both RDBMS and No SQL), Content 
Delivery Network (CDN), DNS, Data warehouse, Storage, Analytics, 
Message queuing etc. and these services shall be manageable from a single console. 

a) Cloud provider shall offer a service with ability to take regular and scheduled backup. 
b) Cloud services shall provide a web interface with support for multi-factor authentication to access and 

manage the resources deployed in cloud. 
c) Provide Audit Trail of the account activity to enable security analysis, resource change tracking, and 

compliance auditing 
 
5.11.5.7 Cloud Security 
Cloud Service Provider shall offer fine-grained access controls including, conditions like time of the day, 
originating IP address, use of SSL certificates, and multi- factor authentication. The policies for AMI solution shall 
comply with international security standards like ISO27001, etc. 

a) Cloud service shall support reporting a user’s access and last use details. 
b) Cloud service shall have access control policies that are attached to users, groups. 
c) Cloud service shall integrate with LDAP / Active Directory. Cloud provider shall support setting up a 

stand-alone directory in the cloud or connecting cloud resources with LDAP / Microsoft Active Directory. 
d) Cloud service shall support features such as user and group management. 
e) Cloud service shall support audit features such as what request was made, the source IP address from 

which the request was made, who made the request, when it was made, and so on. 
f) Audit plans must be developed and maintained for AMI solution to address business process disruptions. 

Audit shall focus on reviewing the effectiveness of the implementation of cyber security. Any/all audit 
activities must be agreed upon prior to executing. 

g) Physical security perimeters (e.g., fences, walls, barriers, guards, gates, electronic 
h) Surveillance, physical authentication mechanisms, reception desks, and security patrols) shall be 

implemented to safeguard sensitive data and information systems. 
i) Policies and procedures shall be established for the secure disposal of equipment (by asset type) used 

outside the AMI Solution landscape. This shall include a wiping solution or destruction process that 
renders recovery of information impossible. The erasure shall consist of a full overwrite of the drive to 
ensure that the erased drive is released to inventory for reuse and deployment, or securely stored until it 
can be destroyed. 
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j) User access policies and procedures shall be established, and supporting business processes and technical 
measures implemented, for ensuring appropriate identity, entitlement, and access management for all 
internal and utilities (tenant) users with access to data and organizationally-owned or managed (physical 
and virtual) application interfaces and infrastructure network and systems components.  

k) Policies and procedures shall be established to store and manage identity information about every user who 
accesses IT infrastructure and to determine their level of access. Policies based controlled access to 
network resources based on user identity. 

 
5.11.5.8 Incident Response 
For the proposed AMI solution AMI Implementing Partner must plan for policies and procedures to ensure timely 
and thorough incident management, as per established IT service management policies and procedures. They shall 
have proper forensic procedures defined and implemented, including chain of custody, required for the presentation 
of evidence to support potential legal action subject to the relevant jurisdiction after an information security 
incident.  
 
Upon notification, EESL/DISCOMs impacted by a security breach shall be given the opportunity to participate as 
is legally permissible in the forensic investigation. 

a) Policies and procedures shall be in place for timely detection of vulnerabilities within AMI 
applications, IT infrastructure, network and system components. 

b) A risk-based model for prioritizing remediation of identified vulnerabilities shall be used. 
 
5.11.5.9 Disaster Recovery and Business Continuity Planning 
AMI solution shall be architected to run on cloud services offered from multiple data center facilities to provide 
business continuity with no interruptions in case of any disruptions /disaster to one of the data center facility. In 
case of failure, automated processes shall move customer data traffic away from the affected area. The Cloud 
Service Provider shall provide adequate bandwidth between the Data Centre Facilities to provide business 
continuity. 

a) Bidder must propose a framework for business continuity planning and the plan consistent in addressing 
priorities for EESL. 

b) The bidder shall plan for Business continuity drills and testing at planned intervals or upon significant 
organizational or environmental changes. 

 
5.11.5.10 Sizing Considerations for AMI Solution 
In the technical proposal Bidder(s) are required to submit the details of methodology used by them for sizing of 
Cloud including capacity of storage, compute, backup, and network& security components. Bidder will be 
responsible for adequately sizing the necessary compute, memory, and storage required, building the redundancy 
into the architecture (including storage) and load balancing to meet the service levels mentioned in the Tender and 
bidders may use the information as given in table below for sizing of cloud / AMI solution: 
 

Table 7 - Sizing of cloud / AMI solution 

S. No. Parameter Description Value 
1.  Devices/Assets Meters 5 million Meters 
2.  Internal Users Number of internal users EESL and 

Utilities 
Approximately 500 users at 
EESL + DISCOMs 

3.  Network 
Connectivity 

Network Connectivity within IT 
Infrastructure of Cloud Services such 
as Network, Server, Storage 
interconnectivity 

Minimum 10/100 GBPS 
Connectivity between Network, 
Servers, Storage 

4.  CPU Utilization 
Limit 

Utilization upper limits of VM’s Between 60% to 70% 
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5.  Compliance to  
Standards 

Cloud Compliance Standards 
Security 

Compliance to Security 
Standards of ISO 27001 for 
Cloud Service Provider (CSP). 
CSP shall conform to the 
standards specified by MeitY, 
Govt. of India as applicable. 

6.  Storage  Read  
 Write  
 Volumes 
 Media 

 Read 10000 IOPS 
 Write 5000 IOPS 
 Disc > 1 TB 
 SSD 

7.  Database 
Performance 

Transaction  5000 IOPS 

8.  Scalability  Upto10 million Meters 
 

5.12 Specific Exclusions 
If any Service Level is not achieved in accordance with the relevant performance standard specified in the relevant 
Service Level and such failure is directly or indirectly caused by any of the following:  

 
 DISCOM’s breach of agreed terms in GCC;  
 Any action or omission from DISCOM’s side or any End User;  
 AMI Implementing Partner is not expected to address the following 

1. Reframe or establish IT policies within DISCOM 
2. Train on subjects other than that relevant / AMI implementation 
3. Address IT organization and governance related issues 

 Inability to install smart meter in cases of door lock and refusal by customer (validation by DISCOM on 
the list of such consumers provided by the AMI Implementing Partner) 

 A Force Majeure Event;  
 A third party supplier failure upon which AMI Implementing Partner relies to provide the Services;  
 Inability to fulfil conditions of the contract due to breach of terms of GCC by EESL / DSICOM; or  
 The relevant Meter(s) or Device(s) not being configured to provide the required readings and/or accept 

the required change (as the case may be) and/or the parameters configured in the relevant Meter(s) not 
being compatible with the parameters of the required reading or change (as the case may be). 

 
Under above circumstances (a to h) for the purpose of calculating the relevant Service Level any affected Service 
Request(s) or RNSP Requests or Alerts and associated Notifications and/or Response(s) and/or RNSP Responses 
shall be disregarded, and any affected Recurring Actions and associated data shall be disregarded, and any affected 
Firmware upgrade or rollback shall be disregarded. 
 
5.13 Training and Capacity Building Requirements 
AMI Implementing Partner shall provide training sessions to officers from DISCOMs identified by EESL on the 
following domains (including, but not limited to): 

a) Smart meter installation and communication 
b) HES and its user interface 
c) MDMS and its user interface 
d) AMI troubleshooting  
e) Analytics software 
f) Mobile app/Web Portal 
g) Cloud administration services 
h) Cyber Security 
i) Application administration 
 

The primary objective of the trainings is to achieve 100% user adoption through technical and behavioral 
competencies. Each training session mentioned above, shall be for 2 days (encompassing 8 working hours per day) 
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and shall be conducted in English language. The AMI Implementing Partner shall provide a training plan 
(including training curriculum and calendar) so that there is a proper transfer of knowledge about the deployed 
systems to DISCOM officers. The training shall cover technical, functional aspects. 
 
The AMI Implementing Partner is expected to complete / be involved in the following activities but not limited to: 

 The AMI Implementing Partner shall conduct a training need analysis to identify the training requirements 
of the user group to identify the criteria for training, plans and responsibilities of the target stakeholders and 
knowledge sharing strategy.  

 Testing scripts shall be prepared to test the business processes and scenarios of the new system. The project 
team members will further develop these testing scripts into training documents. 

 The training has to be conducted at the training facilities of DISCOMs or at training facility of OEM/AMI 
Implementing Partner as per the Software product’s proposed in the solution by the AMI Implementing 
Partner The training has to be conducted by Instructors of AMI Implementing Partner and OEM.All costs 
related to the logistics and contents of the training shall be borne by the AMI Implementing Partner 
irrespective of the location of the training. 

 The training and delivery options shall be on-line, CBTs, instructor led class rooms. The trainings shall be 
interactive and ensure optimum knowledge transfer hence the trainings shall mandatorily be given in pre-
production or live environment and not in the form of presentations etc..Training material will be organised 
by functional process that will serve as the training documentation for a particular functional area. 

 The participants of DISCOMs will be issued a certificate from OEM and AMI Implementing Partner for 
attending these courses. 

 The AMI Implementing Partner shall obtain a certificate of completion after each training workshop. 

 The AMI Implementing Partner shall provide associated documentation for all deployed systems to ensure a 
smooth transition from deployment to post-deployment operations and maintenance of the system.  

 The AMI Implementing Partner shall ensure that the trainers conducting the training shall have a minimum 
of 5 years of experience in the domain in which he/she is conducting the training. The AMI Implementing 
Partner shall provide CVs of the proposed trainers.  

 
The implementation partner shall conduct the following training for employees of DISCOM:  
Professional Training - This is the training for the core group of implementation team of the DISCOM. The 
DISCOM’s team will comprise of members from all the Business Functions and affected by the AMI 
implementation. Each member would be trained in the relevant function / module. This Training would be required 
to be given to at least9-12 personnel of Owner. It is the responsibility of AMI Implementing Partner to deliver this 
training. Standard curriculum, designed and agreed by the DISCOM for hardware, software and network preferably 
from the OEM partner or OEM’s certified training partner shall be arranged for each group. The DISCOM will 
prefer if a portion of the training is conducted on-site. 
 
End User Training - The AMI Implementing Partner will provide training to an owner’s team on a "Train the 
Trainer" basis. The Owner’s team so trained will then train all of the owner’s end users. It is estimated that this 
training will require for divisions (approximately 75 nos.), with each group comprising of around 5 to 10 persons. 
These training sessions will be required to be conducted at any of the sites. 
 
Train-the-Trainer Program - Development and delivery of a Train-the-Trainer program to prepare Organization 
or the delivery of the training program. This program will include: 

1. Training the DISCOMs instructors on the customized version of the application’s as it would be trained to 
an end-user, allowing the training team to model our approach. 

2. Opportunity for knowledge sharing in the areas of leading practice, concepts, new business processes and 
knowledge to the DISCOMs instructors. 

3. Sharing of leading practices on creating an effective classroom and an appropriate learning environment. 
4. Sharing of leading practices on classroom communication to enable the DISCOMs instructors to encourage 

student involvement and student interaction. The program includes instruction on nonverbal behaviour, 
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listening skills, questioning techniques, how to manage difficult behaviours, interpreting body language, 
and general presentation tips. 

5. Training shall be provided to the DISCOM instructors on the customized version of the application as it 
would be trained to the end user. 

6. Each workshop shall contain at least 20 people. The workshop shall be conducted in at least 2 batches 
 
Content Development 
Development of customized, modular training materials based upon user roles and business process, and 
customized application. OEM consultants along with System Integrator will work together with DISCOMs 
resources to enable transfer of knowledge. The following materials will be developed: 

i) Paper-based classroom participant guides for each identified user group. These guides include hands-on 
exercises and are based upon ‘Day in the Life’ scenarios. 

ii) Paper-based classroom instructor guides including instructor notes with additional background information 
and points to be highlight during the training. 

iii) Media-based training simulations for pre-class preparation, in-class practicing and knowledge and skills 
validation. 

iv) Assist the DISCOM team members in creating procedure documents for use in conjunction with the other 
training material. A procedure document will list all of the transactions necessary to complete a business 
scenario whereas a training document lists the steps to execute a transaction. Each step will be a transaction 
referenced in a training document. Procedures will be listed for all the online steps needed to complete a 
scenario.In addition to functional training document binders and procedures, the project team members will 
create training courses and exercises. The training courses will contain all the training documents and 
necessary to train an end-user in his / her role. The training exercises will list common business scenarios 
and input data that the user will enter to practice with the newly developed BPA software. 

 
All the training material in hard copy soft copy including audio visual content which includes recording of the 
training delivered shall be handed over to the DISCOMs and considered DISCOMs’ property. 
 
Following stages shall be considered while planning training for the participants from the DISCOMs. 
 

Table 8 – Stages of Training to DISCOMs 

S. No. Training Team Module Stage 
1. Professional 

Training 
Core Team 
Members 

As per the solution 
proposed by the AMI 
Implementing Partner, the 
training for products from 
OEM 

a)  Before implementation 
b) Continuous Training 

(fortnightly) during 
implementation 

c) Handholding “Go Live” 
stage  

2. End user 
Training 

All user 
group 

As per the solution 
proposed by the AMI 
Implementing Partner, the 
training for products from 
OEM 

a) Before implementation 
b) Continuous Training 

(fortnightly) during 
implementation 

c) Handholding “Go Live” 
stage  

 
5.14 Facility Management Services (FMS) 
The AMI Implementing Partner shall be required to provide the services so as to manage entire AMI system 
installed & commissioned by AMI Implementing Partner for the DISCOMS in order that they have maximum 
availability to enable DISCOMS to realize their desired business objectives.  

a) System Management Services shall be provided by AMI Implementing Partner in order that maximum 
uptime and performance levels of installed AMI systems is ensured. As such, Implementing Partner is 
expected to provide services as per ITIL (IT Infrastructure Library) standards with performance levels 
meeting or exceeding those mentioned in Service Level Agreement (SLA) agreed between DISCOMS and 
AMI Implementing Partner. 
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b) The AMI Implementing Partner shall develop AMI specific helpdesk (ticketing)tool that shall be integrated 
with the existing helpdesk applications of the DISCOMS to be able to log and resolve tickets pertaining to 
the AMI solution. To achieve the desired Service Levels, the AMI Implementing Partner may need to 
interact, coordinate and collaborate with the other vendors of DISCOM. AMI Implementing Partner will 
act as the Single Point of contact for all issues relating to the Service Levels.  

c) Prime responsibility of providing desired services shall be that of AMI Implementing Partner during the 
warranty period. The FMS shall start immediately after the completion of user acceptance test and shall be 
applicable to the meters installed before user acceptance as well. The Facilities Management would, 
include following major areas of services. 
1. Replacement of Faulty AMI Devices including Meters, SIM card etc. (Uninstallation of smart meter 

from customer/feeder/dt/boundary premise and bringing it to the warehouse and replacement of the 
same) 

2. Management AMI solution system  
3. Ticket logging through Help Desk Services  
4. Meter Management services etc. 

d) The AMI Implementing Partner shall provide adequate resources for supporting the above said services at 
the user locations. The Help Desk agents shall coordinate the assigning of user calls to FMS resources.  An 
indicative number of resources required is mentioned in Minimum Resource requirements of this section. 

e) AMI Implementing Partnershall provide the Facility Management services for agreed duration each day 
coinciding with the business hours of that particular location and AMI Implementing Partner shall also 
make arrangement for handling of emergency calls. 

f) The AMI Implementing Partner shall submit a comprehensive FMS process, plan and deliverables for the 
entire AMI system including the field activities along with the proposal to the EESL for approval 

g) AMI Implementing Partnershall perform periodic health check-ups and troubleshooting of all the AMI 
systems and implement proactive rectification measures as required. 

h) FMS Team: AMI Implementing Partner shall appoint FMS Project Manager of project in the FMS phase. 
FMS Project Manager will be single-point-of-contact for responding to all the queries from 
EESL/DISCOMS or accepting its problem management requests. The AMI Implementing Partner shall 
deploy sufficient and qualified, skilled manpower to carry out the FMS services. It is imperative for the 
FMS staff to know the Tender and be able to deal with all the queries related to the AMI system. The AMI 
Implementing Partner shall ensure replacement in not more than 7 days of the FMS staff whose 
performance is not found satisfactory by the DISCOMS. 

 
5.14.1 Meter Installation Administration, Maintenance and Management Services 
AMI Implementing Partner shall effectively support and maintain the AMI system provided as a part of this 
Tender, and will include: 

a) Installation, replacement & maintenance of the Meters as per standard operating procedures of DISCOMs. 
b) OS and firmware upgrade administration, including but not limited to meter, preventive maintenance and 

management of meters including updates and patches to ensure that the system is properly updated at any 
given time. 

c) Installation and Re-installation of the meters in the event of crash/ failures. 
d) Regular analysis of events and logs generated in all the sub-systems to identify vulnerabilities. Action shall 

be taken in accordance with the results of the log analysis. 
e) Adoption of policies as defined by EESL and conforming to standards wherever applicable. 
f) Provide integration and user support. 

 
5.14.2 Network Bandwidth – GPRS Services 
AMI Implementing Partner shall ensure continuous operation and upkeep of the GPRS Services. The services to be 
provided for GPRS Network Bandwidth include:  

a) Ensuring that the network is steady and available 24x7x365 as per the prescribed SLAs  
b) Attending to and facilitate resolving of network failures and snags including dark spot 
c) Installation and Re-installation of the SIM Cards in the meters. Installation of boosters for enhancing signal 

strength 
d) Tuning of various parameters to optimize performance and to ensure industry standard QoS with 

customization is being delivered 
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5.14.3 Maintenance and Management of AMI Application Software Provided under the Scope of this 

tender  
AMI Implementing Partner shall provide Application Development and Maintenance / Support Services on an 
ongoing basis, especially in response to integration, data exchange along with requests for changes in the 
Applications through an AMC/ATS.  Support in the area of software development and maintenance shall include 

a) Maintaining usage of deployed AMI Applications so as to ensure its effective day to day operational usage. 
The job includes support maintenance of all the Application modules along with system software 

b) AMI Implementing Partner shall debug and fix the operational problems, perform error handling while 
running the Application during the project period 

c) AMI Implementing Partner shall generate additional reports and modify existing reports and queries, as per 
user’s requirement 

d) AMI Implementing Partner shall provide hands-on assistance to the users to resolve any operational doubts 
as and when needed while the Application is in operation 

e) AMI Implementing Partner shall designate resource including Team Lead who will maintain and manage 
the deployed applications 

f) AMI Implementing Partner shall be responsible for Integration of deployed applications during the project 
period with other applications / systems 

g) AMI Implementing Partner shall document all the changes incorporated in the application software and 
also improves the documentation of existing user / system reference manuals of different modules 
wherever it is necessary and possible 

 
5.14.4 User Management Services 
The User Management services shall include Directory Services for EESL DC and DR which comprises of the 
following services: 

i) Domain management 
ii) Group management 
iii) User management 
iv) Implementation of domain policies and standards etc. 

 
Directory services are to be used within EESL DC and DR. 
 
5.14.5 Cloud Infrastructure Operations and Maintenance Services  
AMI Implementing Partner shall carry out the below mentioned activities 
 
5.14.6 Resource Management  
Adequately size, provision and maintain the necessary compute, memory, and storage required, building the 
redundancy into the architecture (including storage) and load balancing to meet the service levels 

 
While the initial sizing and provisioning of the underlying infrastructure may be carried out based on the 
information provided in the Tender, subsequently, it is expected that the Implementing Partner, based on the 
growth in the user load (peak and non-peak periods; year-on-year increase), will scale up or scale down the 
compute, memory, and storage as per the performance requirements of the solution and meet the SLAs. 

a) In addition to scaling, for any major expected increase in the workloads, carry out the capacity planning in 
advance to identify and provision, where necessary, the additional capacity to meet the user growth and / or 
the peak load requirements to support the scalability and performance requirements of the solution 

b) The scaling up / scaling down (beyond the auto-scaling limits or whenever the auto-scaling limits have to 
be changed) has to be carried out with prior approval by EESL. IA shall provide the necessary details 
including the sizing calculations, assumptions, current workloads and utilizations, expected growth / 
demand and any other details justifying the request to scale up or scale down 

 
5.14.7 Patch and Configuration Management 
Manage the instances of storage, compute instances, and GPRS network environments. This includes Agency-
owned and installed operating systems and other system software. AMI Implementing Partner is also responsible 
for managing specific controls relating to shared touch points within the security authorization boundary, such as 
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establishing customized security control solutions. Examples include, but are not limited to, configuration and 
patch management, vulnerability scanning, disaster recovery, and protecting data in transit and at rest, host firewall 
management, managing credentials, identity and access management, and managing network configurations 

 
5.14.8 Cloud Security Administration 

a) Appropriately configure the security groups in accordance with the Security policies  
b) Regularly review the security group configuration and instance assignment in order to maintain a secure 

baseline  
c) Secure and appropriately segregate / isolate data traffic/application by functionality using DMZs, subnets 

etc.   
d) Ensure that the cloud infrastructure and all systems hosted on it, respectively, are properly monitored for 

unauthorized activity 
e) Conducting regular vulnerability scanning and penetration testing of the systems, as mandated by their 

Government Agency’s policies   
f) Review the audit logs to identify any unauthorized access to the government agency's systems 

 
5.14.9 Monitoring Performance and Service Levels 
Provide and implement tools and processes for monitoring the availability of assigned applications, responding to 
system outages with troubleshooting activities designed to identify and mitigate operational issues 

a) Reviewing the service level reports, monitoring the service levels and identifying any deviations from the 
agreed service levels 

b) Monitoring of service levels, including availability, uptime, performance, application specific parameters, e.g. 
for triggering elasticity, request rates, number of users connected to a service 

c) Detecting and reporting service level agreement infringements 
d) Monitoring of performance, resource utilization and other events such as failure of service, degraded service, 

availability of the network, storage, database systems, operating Systems, applications, including API access 
within the cloud AMI Implementing Partner’s boundary 
 

5.14.10 Backup 
1. Configure, schedule, monitor and manage backups of all the data including but not limited to files, images and 

databases as per the policy finalized by Government Agency  
2. Restore from the backup where required 

 
5.14.11 Business Continuity Services 

a) Provide business continuity services in case the primary site becomes unavailable 
 

5.14.12 Support for Third Party Audits 
a) Enable the logs and monitoring as required to support for third party audits  

 
5.14.13 Miscellaneous  
Prepare a comprehensive O&M plan for managing the cloud services and keep it updated with any changes during 
the course of the project. Create and maintain all the necessary technical documentation, design documents, 
standard operating procedures, configurations required to continued operations and maintenance of cloud services. 

 
5.14.14 Storage and Backup Management 
a) The AMI Implementing Partner shall perform backup as per the requirement of the DISCOMS. This will 

include installation of backup software, managing the tape library, regular backup and restore operations and 
assuring security of the media through appropriate access control. In addition, the AMI Implementing Partner 
shall also manage scheduled data replication. The activities shall include: 

a. Backup of operating system, database and application shall be performed as per stipulated policies of the 
EESL/DISCOMs at the data center premises. The AMI Implementing Partner shall provide required tools for 
undertaking these activities. 

b. Monitor and enhance the performance of scheduled backups, schedule regular testing of backups and ensure 
adherence to related retention policies. 
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c. Ensure prompt execution of on-demand backups of volumes, files and database applications whenever 
required by the EESL/DISCOMs or in case of upgrades and configuration changes to the system.  

d. Real-time monitoring, log maintenance and reporting of backup status on a regular basis. The administrators 
shall ensure prompt problem resolution in case of failures in the backup processes. 

e. The administrators shall undertake media management tasks, including, but not limited to, tagging, cross-
referencing, storing, logging, testing, and vaulting in fire proof cabinets (onsite and offsite).  

f. The AMI Implementing Partner shall ensure the physical security of the media stored in cabinets.  
g. The AMI Implementing Partner shall also ensure that a 24 x 7 support for file, database and volume 

restoration requests is available at the data centers.    
h. The AMI Implementing Partner shall also provide sufficient media (tape library) for daily, weekly and 

additional backups for the duration of the contract.  
 
5.14.15 Service Delivery Management 
AMI Implementing Partner shall provide detailed description for service delivery management for the complete 
project plan and deliverables and project management methodology. 

 
• Project Management 

a) AMI Implementing Partner will assign a Project Manager who will provide the management interface 
facility and has the responsibility for managing the complete service delivery during the contractual 
arrangement between DISCOMS and the AMI Implementing Partner 

b) Project Manager will be responsible for preparation and delivery of all monthly/weekly reports as well 
as all invoicing relating to the service being delivered. 

c) Project Manager’s responsibilities shall essentially cover the following: 
a. Overall responsibility for delivery of the Statement of Work/s (SOW) and Service Level 

Agreement (SLA). 
b. Act as a primary interface to DISCOMS for all matters that can affect the baseline, schedule and 

cost of the services project. 
c. Maintain project communications through DISCOMS’s Project Leader. 
d. Provide strategic and tactical recommendations in relation to technology related issues 
e. Provide escalation to AMI Implementing Partner’s /DISCOMS’ /EESL’s senior management if 

required 
f. Resolve deviations from the phased project plan. 
g. Conduct regularly scheduled project status meetings. 
h. Review and administer the Project Change Management with DISCOMS Project Leader. 
i. Identify and resolve problems and issues together with DISCOMS Project Leader. 
j. Responsible for preparation and delivery of all weekly/quarterly/monthly reports as well as all 

invoicing relating to the services being delivered 
 
5.14.16 Help Desk 
Help Desk shall act as a single-point-of-contact for all service problems pertaining to hardware, software &GPRS 
network. The successful bidder shall create and maintain a dedicated centralized online Help Desk specific to AMI 
operations with a telephone number, E-mail and call tracking mechanism that will resolve problems and answer 
questions that arise from the use of the offered solution as it is implemented at DISCOMS. 
Users can log the queries / complaints, which shall be resolved as per the Service Level requirements. The helpdesk 
queries / complaints can be related to connectivity, messaging, security, meters, Software, configuration and any 
other issues that arise in the AMI system. 
Help Desk software shall take care of classification, automatic escalation, management, and status tracking and 
reporting of incidents as expected by the service level requirements. Status tracking shall be available to users 
through telephone number as well as online through software. 

a) The Help Desk will respond to and resolve the problems as per the SLA.  
b) Problems shall be classified into various levels of priority mentioned in the SLA. The assigned priority for 

each problem shall depend upon: 
a. The extent of the problem’s impact on the usability of the system 
b. The percentage of users affected by the problem 
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c) The initial assignment of priorities is the responsibility of the Help Desk’s Problem Manager on basis of 
SLA. However, DISCOMS can change the priority assigned to a particular problem and the procedures that 
exist for escalating a problem to progressively higher management levels, until agreement is secured. 

d) The precise definition of problem priorities shall be documented in the Successful bidder’s SLA. 
e) Helpdesk shall troubleshoot on systems, meters (hardware), applications (software), network related issues, 

multimedia related issues, server administration, security policies, 3rd party coordination. 
f) After problem resolution, the logged problem in help desk will be closed and notification will be sent to 

user for confirmation and rate the customer service on defined parameter in helpdesk. 
g) Help Desk shall be responsible for change management like schedule up gradation of meters and software 

components etc. Help Desk will co-ordinate and take approval from DISCOMS for the same and will 
inform all users for such event in advance. 

h) Help Desk shall also be responsible for managing problems/incidents related to GPRS Link at each node. 
Help Desk shall ensure timely response and assigning the problem/incident on priority basis. 

 
Help Desk shall be ITIL compliant & shall implement ITIL compliant help desk processes like Change Control 
&management Procedure, Incident & Problem management approach etc. AMI Implementing Partner shall utilize 
help desk tools, which are ITIL complaint and are open for integration with other enterprise management tools like 
EMS/NMS system etc. 
 
Following are the AMI Implementing Partner’s Responsibilities regarding Help Desk: 

a) Providing Help desk solutions application 
The Service desk / help desk module shall include the Solutions application. A solution record is a predefined 
response to a problem or commonly asked question. A solution record consists of a symptom, a cause and a 
resolution. Solutions can be associated with incident and problem records. Solutions application is used to create, 
approve, and manage solution records. Search Solutions, can be used to search for and view solution records. The 
Solutions application includes the following features: 

 
1. Ability to specify which solution records shall be available to self-service users in the Search Solutions 

application 
2. Ability to specify a Classification for the solution 
3. Ability to indicate a Status for a solution. A solution record can have one of the following statuses: 

DRAFT, ACTIVE, or INACTIVE 
4. Ability to attach documents or Web sites to a solution record 
5. Ability to use the Solutions application to change the status of a solution record 
6. Ability to create, update and delete a solution in Solutions Application. 
 

Any event triggered shall be forwarded to service desk that submits & updates trouble ticket& also updates status 
of ticket back to EMS/NMS. EMS/NMS shall automatically forward events to service desk. EMS/NMS operator 
shall also be able to generate tickets & forward it to helpdesk. Helpdesk personnel must also be able to update 
ticket to EMS/NMS. 
 
b) AMI solution Services 

a) Provide Level One Support for AMI solution, including incident logging, assigning incident numbers and 
dispatching the appropriate support personnel to remedy a problem 

b) Prioritize problem resolution in accordance with the severity codes and Service Levels specified 
c) Provide system status messages, as requested 
d) Maintain the defined help desk operational procedures 
e) Notify designated personnel of failure of any component of AMI solution, or of an emergency 
f) Initiate a problem management record (“PMR”) to document a service outage to include (for example) date 

and time opened, description of symptoms, and problem assignment (Level Two/Level Three), and track 
and report on problem status, as required 

g) Monitor problem status to facilitate problem closure within defined Service Level criteria or escalate, as 
appropriate 

h) Monitor PMR closure, including documented problem resolution 
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i) Provide EESL/DISCOMS with complete and timely problem status through the problem tracking system, 
as requested 

j) Maintain an updated help desk personnel contact listing 
 
c) Management Services 

a) Provide “ownership-to-resolution” of all help desk calls, monitor and report on the 
b) Progress of problem resolution, confirm resolution of the problem with the End User, and log the final 

resolution via the problem management system 
c) Analyze and report on calls received by the help desk, including 

a. Call volumes and duration, 
b. Incident & Problem trends, 
c. Call resolution time. 

d) Assign priorities to problems, queries, and requests based on the guidelines/SLA provided by 
EESL/DISCOMS 

e) Monitor and report to EESL/DISCOMS on maintenance performance 
f) Provide input to EESL/DISCOMS on End User training requirements based on help desk call tracking and 

analysis 
g) Update contact list of users initially provided by EESL/DISCOMS 
 

d) Install/MAC Services (Install Move Add Change) 
a) Act as the point-of-contact for install and MAC requests and status 
b) Act as the interface for coordinating and scheduling all installations and MACs 

 
e) User oriented Services 

 Provide an interface for user requests, such as new user IDs, address changes, routing requests, and 
password changes 

 Advise the End User to take reasonable steps to backup information, if possible, prior to attempting to 
effect a resolution either by phone or hands-on during Desk Side Support Service 

 
5.14.17 DISCOMS’s Responsibilities regarding Help Desk 

a) Help AMI Implementing Partner define help desk call prioritization guidelines 
b) Provide updated contact listing (as a one-time activity) for use by help desk personnel in contacting 

appropriate personnel of DISCOMS for assistance/notification, 
c) Assist AMI Implementing Partner, as requested, in the resolution of problems outside the scope of AMI 

Implementing Partners responsibilities or recurring problems, which are the result of End User error 
d) Provide an adequate level of system authority for AMI solution and resources for which AMI 

Implementing Partner has problem resolution responsibility and communications access 
e) Assist AMI Implementing Partner in the development of help desk operational procedures by providing 

input to, and review and approval of, such procedures (this shall be a one-time activity). 
 
5.14.18 Install, Moves, Adds, Changes (IMAC) Services 
This Service provides for the scheduling and performance of install, move, adds, and change activities for the AMI 
solution components. Definitions of these components are as follows: 
Install: Installation of smart meters, application software and GPRS network attached peripheral equipment 
Move: Movement of smart meters, application software and GPRS network attached peripheral equipment 
Add: Installation of additional smart meters, application software and GPRS network attached peripheral 
equipment after initial delivery (e.g. Additional RAM, CD ROM drive, sound card etc). 
Change: Upgrade to or modification of existing AMI solution (e.g. Upgrade 2.4GB hard disk drive to 4.3GB). 
Requests for IMAC shall be prepared by AMI Implementing Partner depending on customer/ system requirements 
& shall be approved by EESL/DISCOMS. EESL/DISCOMS shall formulate guidelines for IMAC & communicate 
it to AMI Implementing Partner. 
 
5.14.19 Asset/ Inventory Management of AMI solution 

a) AMI Implementing Partner shall provide asset-tracking services for the AMI assets created for the 
EESL/DISCOMSAMI Implementing Partner shall create/ maintain the AMI solution asset database by 



Draft Section 4 SI_NS_E ESL/2 017-18/Smart Grid/01 /Q R Approval dt 22.02 .18 

 

NIT/Bid Document No.: EESL/06/ICB-AMI-System Integrator-PAN India/181905004 dated 
16.05.2018 

SECTION-4 
(Technical and SCC) 

Page 47 of 114 

 

recording information like configuration details, serial number, asset code, location details, warranty and 
AMC. 

b) The database shall be regularly updated by the AMI Implementing Partner. The updating shall be required 
due to new installations, upgradations of systems, change of location of systems, discarding of systems, 
sending of components for repairs etc. 

c) The AMI Implementing Partner at any time must be able to display to DISCOMS latest level of AMI assets 
& inventories.  

d) Provide asset verification at least once a year in presence of EESL/DISCOMS personnel. 
e) AMI Implementing Partner shall provide regular MIS based on above to DISCOMS regarding need of new 

AMI solution components considering appropriate procurement time. The procurements shall be done by 
EESL/DISCOMS. 

f) Prior to completion of contract period, AMI Implementing Partner shall hand over all assets along with 
report of all services to new AMI Implementing Partner/ DISCOMS staff. 

 
5.14.20 Vendor Management Services 
As part of this activity the AMI Implementing Partner’s team will: 

a) Manage the vendors for escalations on support 
b) Logging calls and co-ordination with vendors 
c) Vendor SLA tracking 
d) AMC Tracking 
e) Management of assets sent for repair 
f) Maintain database of the various vendors with details like contact person, Tel. Nos., response time and 

resolution time commitments. Log calls with vendors Coordinate and follow up with the vendors and get 
the necessary spares exchanged. 

g) Analyze the performance of the vendors periodically (Quarterly basis) 
h) Provide MIS to DISCOMS regarding tenure of completion of AMC/ATS with outside vendors for the AMI 

solution in order that DISCOMS may take necessary action for renewal of AMC/ATS. AMI Implementing 
Partner shall also provide MIS regarding performance of said vendors during existing AMC/ATS. 

i) DISCOMS shall provide AMI Implementing Partner with contact details of individual vendors. 
 
5.14.21 Anti-Virus Management 
This Service includes virus detection and eradication, logon administration and synchronization across servers, and 
support for required security classifications.  
 
5.14.22 Network Monitoring & Management - GPRS 
This service provides for the Availability Monitoring of the GPRS network environment. Management includes 
proactive monitoring and management. 
AMI Implementing Partner’s Responsibilities shall include: 

 Provide a single-point-of-contact for responding to DISCOMS’s GPRS network management queries or 
accepting its problem management requests. AMI Implementing Partner’s GPRS network management 
specialist will respond to DISCOMS’s initial request within agreed service level objectives set forth. 

 Monitor availability & Escalate to Telecom service provider and Notify DISCOMS for GPRS network 
Outages. 

 Review the service levels of the Telecom service provider (as per pre-defined schedules on SLA 
performance) along with DISCOMS. 

 Provide GPRS network availability incident reports severity wise to DISCOMS in a format mutually 
agreed. 

 Provide SLA performance management report of the Telecom Service Provider. 
 System performance is to be monitored independently by the AMI Implementing Partner and a monthly 

report mentioning Service up time etc. is to be submitted to DISCOMS. The report shall include: 
a) GPRS Network configuration changes 
b) GPRS Network uptime 
c) SIM Card health check report 
d) Sim wise Latency report (both one way and round trip) times 
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e) Historical reporting for generation of on-demand and scheduled reports of GPRS network metrics with 
capabilities for customization of the report presentation 

f) Generate SLA violation alarms to notify whenever an agreement is violated or is in danger of being 
violated 

 Any other reports/format other than the above mentioned reports required by EESL/DISCOMS 
 The AMI Implementing Partner shall monitor the GPRS network on a continuous basis using the NMS and 

submit reports on a monthly basis with instances from the NMS system.  
 

5.14.23 Cloud Data Center Operations 
AMI Implementing Partner shall: 

a) Monitor, log & report entire equipment & module operation on 24x 7 x 365 basis 
b) Perform periodic health checkup & troubleshooting of all systems & modules installed by consortium 

members & implement proactive rectification measures 
 
5.14.24 Server Administration/ Management 
AMI Implementing Partner shall; 

I. Provide the server administration and monitoring service to keep servers stable, operating efficiently and 
reliably. 

II. Provide administrative support for user registration, creating and maintaining user profiles, granting user 
access and authorization, providing ongoing user password support, and providing administrative support 
for print, file, and directory, services. 

 
AMI Implementing Partner’s responsibilities shall include the below but are not limited to; 

1. Setting up and configuring servers 
2. Installation of the server operating system and operating system utilities 
3. reinstallation on event of system crash/failures 
4. OS Administration for IT system 
5. Manage Operating system, file system and configuration 
6. Ensure proper configuration of server parameters, operating systems administration and tuning 
7. Regularly monitor and maintain a log of the performance monitoring of servers including but not limited to 

monitoring CPU, disk space, memory utilization, I/O utilization, etc. 
8. Regular analysis of events and logs 
9. Apply OS Patches and updates 
10. Monitor & verify logs files and periodically clean up log files 
11. Ensure proper running of all critical services on the servers. Schedule and optimize these services 
12. Maintain lists of all system files, root directories and volumes 
13. Resolving all server related problems 
14. Escalating unresolved problems to ensure resolution as per the agreed SLAs 
15. Responsible for periodic health check of the systems, troubleshooting problems, analyzing and 

implementing rectification measures 
16. Logical access control of user and groups on system 
17. Responsible for managing uptime of servers as per SLAs 

 
5.14.25 Database Administration Services 
AMI Implementing Partner shall: 

a) Undertake end-to-end management of database on an ongoing basis to ensure smooth functioning of the 
same. 

b) Undertake tasks including managing changes to database schemes, disk space, storage, and user roles. 
c) Setting and tuning system parameters 
d) Building appropriate indexes, specifying large enough buffers and caches, aligning the database 

implementation with IT infrastructure, monitoring databases and applications, reorganizing databases, etc. 
e) Manage database upgrade or patch upgrade as and when required with minimal Downtime 

 
 
 



Draft Section 4 SI_NS_EESL/2017-18/Smart Grid/01/Q R Approval dt 22.02.18 

 

NIT/Bid Document No.: EESL/06/ICB-AMI-System Integrator-PAN India/181905004 dated 
16.05.2018 

SECTION-4 
(Technical and SCC) 

Page 49 of 114 

 

5.14.26 Backup/Restore Management 
AMI Implementing Partner shall perform backup and restore management in accordance with mutually agreed to 
backup and restore policies and procedures, including performance of daily, weekly, monthly quarterly and annual 
backup functions (full volume and incremental) for data and software maintained on Servers and storage systems 
including interfacing with DISCOMS’s specified backup media storage facilities; 
AMI Implementing Partner shall ensure: 

a) Backup and restore of data in accordance to defined process / procedure 
b) 24 x 7 support for file & volume restoration requests 
c) Maintenance and Upgrade of infrastructure and/or software as and when needed 
d) Performance analysis of infrastructure and rework of backup schedule for optimum utilization 
e) Generation and publishing of backup reports periodically 
f) Maintaining inventory of onsite tapes 
g) Forecasting tape requirements for backup 
h) Ensuring failed backups are restarted and completed successfully within the backup cycle 
i) Monitor and enhance the performance of scheduled backups 
j) Real-time monitoring, log maintenance and reporting of backup status on a regular basis 
k) Management of storage environment to maintain performance at optimum levels 
l) Periodic Restoration Testing of the Backup 
m) Periodic Browsing of the Backup Media 
n) Management of the storage solution including, but not limited to, management of space, volume, RAID 

configuration, configuration and management of disk array, SAN fabric / switches, tape library etc. 
o) Interacting with Process Owners in developing / maintaining Backup & Restoration Policies / Procedures 
p) To provide MIS reports as per agreement 

 
5.14.27 Messaging System management 
AMI Implementing Partner will provide management of messaging systems, including administration of messaging 
servers and monitoring performance. 
 
5.14.28 Incident Management 
The AMI Implementing Partner must have: 

a) Ability to create an incident record to document a deviation from an expected standard of operation 
b) Ability to create other ticket from the incident, if resolving the incident involves creating a service request, 

problem or work order 
c) Incident could be created automatically from sources such as email, system-monitoring tools 
d) Ability to have ticket template containing data that agent can automatically insert in common, high-volume 

records. Instead of manually entering standard information each time, Implementing Partner can apply a 
template that contains information such as owner, service group, service, classification, internal priority, 
activities, labor requirements, and activity owners 

e) The template can add the following information, but can be modified to include: Priority, Owner or Owner 
Group, Service Group or Service, Classification; for Activities: Activity, Sequence, Job order, Site, 
Organization, Description, Owner or Owner Group, Priority, Vendor, and Classification 

f) Ability to assign ownership of an incident either to a person or a person group who is responsible for 
managing the work associated with that record 

g) Ability to assign ownership via workflow or an escalation process 
h) Ability to associate an asset for an Incident record, if the issue you are reporting or working on involves an 

asset 
i) Ability to view a list of related records and view the work and communication logs for all related records 

on one screen, on the global record 
j) Ability to create a service request from an incident with a relationship between the two records 
k) Ability to create a Problem from Incident application to record an unknown, underlying cause of one or 

more issues.  
l) Ability to create a release in the Incident application when resolving the Incident involves releasing a set of 

bundled changes to users.  
m) Ability to relationships between Incidents 
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n) Ability to identify a global incident, which is the root cause of many other issues or that is something 
affecting many users 

o) Ability to automatically assign one or more SLAs via Workflow or Escalation process based on SLA’s 
criteria 

p) Ability to apply an incident template which contains activities that can be viewed and edited 
q) Ability to find and attach Solution record containing information on resolving to an Incident record 
r) Ability to record Solution containing information on the symptom, cause, and resolution 
s) Ability to create and submit a draft solution from the Incident application screen which an agent can 

approve the solution for general use later 
t) The communication log stores inbound and outbound messages and attachments sent between users and 

agents 
u) Ability to view communication entries associated with a record 
v) Ability to use a communication template to fill in default data 

 
5.14.29 Ticketing Management 

1. Ability to specify an Owner or Owner Group and Service Group or Service for the ticket. 
2. Ability to specify a Classification for the ticket. 
3. Ability to specify both a Reported Priority and an Internal Priority for the ticket. 
4. Ability to list related assets on a ticket. 
5. Ability to track time spent on a ticket  
6. Ability to apply one or more service level agreements (SLAs) to a ticket. 
b) Provide Self-Service Service Requests module to allow users to submit and view service requests. 
c) Ability to create other ticket from the service request, if resolving the service request involves creating an 

incident, problem, or work order. 
d) Ability to relate existing tickets to the service request. 
e) Service requests could be created automatically from sources such as email, system monitoring tools. 
f) Ability to add a classification to enable workflow processes, escalations, and service level agreements 
g) Ability to have ticket template containing data that agent can automatically insert in common, high-volume 

records. Instead of manually entering standard information each time, agent can apply a template that 
contains information such as owner, service group and service, classification, and internal priority. The 
template can add the following information, but you can modify it; Priority, Owner or Owner Group, 
Service Group or Service, Classification, Vendor, and Organization. 

h) Ability to assign ownership via workflow or an escalation process 
i) Ability to select related asset by hierarchical view 
j) Ability to filter the related asset list by value list: All, Public, or User/Custodian. The default 

User/Custodian is the affected person specified on the record. 
k) Ability to show similar tickets to search for and relate other tickets to the current record. The purpose is for 

information only. 
l) Ability to automatically assign one or more SLAs via Workflow or Escalation process based on SLA’s 

criteria 
 
5.14.30 Problem Management 
The Vendor must develop an effective problem management system to reduce the impact of problem that occur and 
minimize its reoccurrence. It shall help in identifying the root cause of the problem and proper recording and 
tracking of the problem till its resolution. In order to systematically capture, record, track and resolve the calls, 
robust application tools with following functionalities / features shall be provided. The tools shall have following 
features: 

 Ability to apply a template to a Problem. The template contains common data such Priority, Owner or 
Owner Group, Service Group or Service, Classification, Vendor, and Organization 

 The Problem template also can contain activities, labor requirements, and activity owners 
 The Problem template also can contain Problem activity common data such as, Sequence number, Job Plan, 

Site, Organization, Description, Owner or Owner Group, Priority, Vendor, and Classification 
 Ability to associate an asset for an Problem record, if the issue you are reporting or working on involves an 

asset 
 Ability to select related asset by hierarchical view 
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 Ability to relate other tickets and work orders to a Problem  
 Ability to show similar tickets to search for and relate other tickets to the current record 
 Ability to show similar tickets, Problems to search for and relate other tickets, Problems to the current 

record 
 The similar ticket search results only list service requests, incidents, and problems having the same 

Classification. Records are not included in the results if they either are global records or history records 
 Ability to identify a Problem as global record. A global record captures information about an issue 

affecting many people. The record might be a created for a shared asset i.e. the root cause of many other 
issues, such as a failed network server 

 Ability to relate a Problem to a Global record 
 Ability to create a service request from a problem, creating a relationship between the two records 
 Ability to create a Release in the Problem application when resolving the Problem involves releasing a set 

of bundled changes to users. The created Release will be related to the originating Problem.  
 Ability to identify a global Problem, which is the root cause of many other issues or that, is something 

affecting many users. A global record might have many other records related to it. 
 Ability to automatically assign one or more SLAs via Workflow or Escalation process based on SLA’s 

criteria 
 When you apply an SLA that includes a response commitment to a Problem, value in the Target Start date 

field is set based on that SLA and when an SLA that includes a resolution commitment to a Problem, value 
in the Target Finish date field is set based on that SLA 

 Ability to relate existing service requests, incidents and problems to a global record and manage them via 
the global record  

 Ability to manage the tickets via the global ticket, when linked with global relationships, so the statuses of 
related tickets can be changed by changing only the status of the global record 

 Ability to change status of each activity individually 
 Ability to apply a template, which contains activities that can be viewed and edited 
 Ability to select labor for activities on a Problem 
 Ability to report labor time either for a Problem as a whole, for activities on the Problem, or for both types 

of labor time 
 Ability to enter start and stop times 
 Ability to select an owner for each Activity individually 
 Ability to find and attach Solution record containing information on resolving to a Problem record 
 Ability to record Solution containing information on the symptom, cause, and resolution. 
 Ability to create and submit a draft solution from the Incident application screen which an agent can 

approve the solution for general use later 
 Ability to use the Work Log in the Problem application to document work that needs to be done or that was 

done to resolve the issue 
 Ability to modify or delete Work Log with authorization protected 
 Ability to create Communication action in Problem application to send communications about a record to a 

requestor or other user 
 Ability to use a communication template to fill in default data, such as the identifier, subject from the 

originating record when create a communication 
 
5.14.31 Change Management 
The primary objective of change management is to: 

a) Manage each change request from initiation through to closure 
b) Process change requests based upon direction from the appropriate authority 
c) Determine the Roles and Responsibility of the accountable personnel 
d) Communicate the impact of changes to appropriate personnel 
e) Allow small changes to be managed with a minimum of overhead 

 
The change control and management process shall be followed by the stakeholders constituting the ‘Change 
Advisory Committee (CAC)’. This committee shall comprise of the key stakeholders who shall be involved from 
the stage of identification of a Change Request to its closure. Bidder shall detail its change management 
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methodology and activities for AMI implementation in its proposal. Bidder shall be evaluated based on its 
dedication to methodology and ability to stay focused on the business process change and expected outcomes / 
benefits. 
 
In case the DISCOMS/EESL defines additional requirement or changes in functionality, the bidder and the 
EESL/DISCOMS shall mutually decide the price to be paid to the bidder for the services to be rendered. In 
addition, a maintenance window shall be provided to the bidder for incorporating the additional requirement or 
changes in a functionality.   
 
Change Order describes the labor, materials, tools, services, and tasks that the bidder needs to complete a Change. 
The bidder is expected to be able to carry out the below functionalities under change management; 
 

a) Ability to enter, modify the change order 
b) Ability to select a predefined change order (job order) and modify it as needed. The job order shall have all 

details of the change order copied to it 
c) Ability to create a ticket or work order from an existing ticket or work order ( or change order) 
d) Ability to create follow-up work orders. A follow-up work order is for when you complete a job but notice 

that additional work is needed on the same asset or location. 
e) Ability to create a change from a change. It is needed when, for example, a technician completing a change 

discovers that additional work not specified on the change, such as a software upgrade, is required to solve 
a problem. 

f) Ability to create an Incident, problem, release & work order from a change. 
g) Once a change is approved, it cannot be deleted or modified. 
h) Ability to change the status of the Changes to complete which indicates all the physical work is finished. 
i) Ability to execute the move or modification of assets under change order. 
j) Ability to view information about previous status changes. 
k) Ability to change the status of the Change order’s task. 
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Indicative change management process is depicted below: 
 

Indicative Change Management Process 
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5.14.32 Release Management 
The primary objective of Release Management procedure is to deliver, distribute and track one or more changes 
for/during release into the live environment and; 
 

 O1 – To plan and oversee successful rollout of software releases 
 O2 – To communicate and manage expectations of the DISCOMS during the planning and rollout 

of new releases 
 O3 – To ensure that software being changed is traceable, secure and that only correct, authorized 

and tested versions are installed. 
 The policy or procedural requirements arising out of the agreements signed or agreed between the 

Implementing Partner and DISCOMS would supersede the procedural requirements stated in this 
document. The applicability of the current procedure is for personnel or process deploying 
releases of software and/or AMI system components into the production or live environment. 
While the responsibility to provide staffing (roles used as per rate card, effort required by role, 
effort by months or weeks as applicable) and timeline for a change request rests solely with the 
AMI Implementing Partner. 

This is broad level of scope of work of AMI Implementing Partner with respect to the software applications. 
 Release of new software, hardware, systems and services into live environment 
 Release of changes to AMI solution and services in the live environment 
 Quarterly release of functionalities 
 Publishing calendar for release – to be published by AMI Implementing Partner in consultation 

with the DISCOMS 
 Decision on packaging and distribution of releases 
 Implementation of changes to software, hardware, systems and services 
 Building the change request. 
 Provide staffing (roles used as per rate card, effort required by role, effort by months or weeks as 

applicable) and timeline for a change request. 
 DISCOMS will absorb the added/modified functionality from operational perspective which are 

implemented as part of Release Management in 15 days from the date of release if there is no 
major issue reported by DISCOMS 

Any change which is not as per the specifications mentioned in the Tender or as per the agreed design of the AMI 
system and not a bug fix in the system would result in commercial implication and Implementing Partner would 
submit the commercial proposal for the same. Development of this change would be taken up only once revised 
DWA approving the change is issued to the AMI Implementing Partner. 
 
5.14.33 Performance Management 
The recording, monitoring, measuring, analyzing, reporting, and forecasting of current levels, potential bottlenecks, 
and enhancements of performance characteristics for the services, networks, applications, system software, and 
equipment within the scope shall be required. System tuning and optimization is an inherent part of this contract. 
Where warranted, the AMI Implementing Partner will utilize capacity management data in combination with 
performance management data to identify ways to improve performance levels of the resources, extend their useful 
life, and request DISCOMS to approve revisions/upgrades to the computing and communications hardware, 
software and other equipment such that higher levels of performance of the resources are obtained. 
 
5.14.34 Capacity Management 
The continuous monitoring, periodic analysis, and forecasting of the changes necessary to quantify capacity and 
configuration of finite resources comprising the computing and hardware/software(cloud) infrastructure supported 
under this initiative by the Implementing Partner. Categories of resources to be capacity managed include but are 
not limited to servers & system software. 
 
5.14.35 Security Management 
The protection from unauthorized usage, detection of intrusions, reporting as required and proactive prevention 
actions are to be provided by the AMI Implementing Partner. 
 
 



Draft Section 4 SI_NS_EESL/2017-18/Smart Grid/01/Q R Approval dt 22.02.18 

 

NIT/Bid Document No.: EESL/06/ICB-AMI-System Integrator-PAN India/181905004 dated 
16.05.2018 

SECTION-4 
(Technical and SCC) 

Page 55 of 114 

 

5.15 Resources For Project and Service Management 
As mentioned in Minimum resource requirement section in the Tender. 
 
5.16  Preventative Maintenance Activity 
The preventive maintenance activities shall be performed by the AMI Implementing Partner to keep the system 
running at optimum level by diagnosis and rectification of all AMI component failures and would broadly include: 

a. Repair / replacement of defective equipment: The AMI Implementing Partner shall be responsible for 
repair/replacement of all the components of the AMI system.  

2. Configuration routine checking as part of a preventive maintenance which would include checking of 
functionality AMI system software, 

3. Monitoring of the performance of the system and doing necessary tuning for optimum performance to 
accommodate any changes such as addition of new components. 

4. Providing all necessary assistance to EESL/DISCOMS for addition and modification of database and user 
interface & consumer portal displays and Database sizing activities. 

5. Take Backup of the system at regular interval 
6. Restoration of the systems upon its failure and to restore the functioning of the various systems at the 

Control Centre. 
 
5.17 Resources For Project and Service Management 
As mentioned in Minimum resource requirement section in the Tender. 
 
5.18 Preventative Maintenance Activity 

The preventive maintenance activities shall be performed by the Contractor to keep the system running at 
optimum level by diagnosis and rectification of all hardware and software failures and would broadly 
include: 

7. Repair / replacement of defective equipment: The Contractor shall be responsible for repair/replacement of 
all the hardware including consumables required for the various systems. Only replacement of printer 
cartridge and paper rim shall be excluded from the scope of the Contractor. 

8. Configuration of the replaced hardware and software, periodic routine checking as part of a preventive 
maintenance program (as described in further detail in this document) which would include checking of 
functionality of hardware and software, 

9. Monitoring of the performance of the system and doing necessary tuning for optimum performance to 
accommodate any changes such as addition of new components. 

10. Providing all necessary assistance to DISCOMS for addition and modification of database and user 
interface & consumer portal displays and Database sizing activities. 

11. Take Backup of the system at regular interval 
12. Restoration of the systems upon its failure and to restore the functioning of the various systems at the 

Control Centre. 
 

5.19 Integration of new smart meters 
All future services, protocol emulations and configuration support for integration of smart meters/ web services, 
integration with other offline applications etc. shall be the responsibility of contractor and shall be part of the 
maintenance charges.  
 
6 CYBER SECURITY 
Bidder shall provide end-to-end cyber security services to meet IT security challenges for the EESL AMI 
Infrastructure based on the proven frameworks and security best practices. It is vital for the EESL AMI cyber 
security that the processes and technology which shall support the Information Security function are proven and 
adhere to standards. It is envisaged that the cyber security operations shall be centralized, structured and 
coordinated and shall be responsive resulting is effective cyber threat prevention and detection helping the AMI 
infrastructure to be secure from attackers. The Information Security functions shall respond faster, work 
collaboratively, and share knowledge more effectively. 
 
Cyber security services for AMI IT Infrastructure shall bring advanced data analysis and forensics insight and the 
following services are to be provided: 
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Table 9 - Cyber Security Requirements 

S. No. Cyber Security Requirement for AMI Infrastructure 
1.  Security Services for Cloud DC and DR  
2.  Security Services for AMI Application and Platform 
3.  Web Application Firewall Services 
4.  Firewall Services 
5.  IPS Services 
6.  HIPS Services 
7.  Anti-APT Services 
8.  DDoS Services 
9.  SIEM Services 
10.  Anti-Virus Services 

 
6.1 Security Policy 
Bidder will adopt leading information security framework (such as ISO 27001, ISO 22301) and define monitor and 
update the security policies including meter, network, application and website / mobile app security. 
 
6.2 Incident Response 
Bidder shall do the analysis of application and network, do post-incident reporting, and implement practices to 
ensure a rapid response to attacks. 
 
6.3 Distributed Denial of Service (DDOS) Protection 
Bidder would offer DDOS Protection to protect the AMI infrastructure and application from well-equipped 
attackers. 
 
6.4 Log Management and Security Information and Event Management (SIEM) 
Logs must be maintained for all attempts to log on (both successful and unsuccessful), any privilege change 
requests (both successful and unsuccessful), user actions affecting security (such as password changes), attempts to 
perform actions not authorized by the authorization controls, all configuration changes etc. Additionally, the access 
to such logs must be controlled in accordance to the least-privilege concept (such that users are only allowed to use 
or access functions for which they have been given authorization), so that entries may not be deleted, accidentally 
or maliciously.  
 
Bidder shall offer SIEM services to act on threats instantly based on the data visibility in real time. Bidder shall 
identify unauthorized access attempts (such as SSH and MySQL brute force attempts) preventing the compromise 
of sensitive data. 
 
6.5 Malware Analysis 
Bidder shall conduct analysis of newly discovered malware to uncover its scope and origin. 
 
6.6 User Authentication and Control 
Bidder shall define and implement the highest level of access governance using multifactor authentication. Best 
practices from enterprise security including password strength, password aging, password history, reuse prevention 
etc. must be followed for access control. 
 
6.7 Hardening 
All unnecessary packages must be removed and/or disabled from the system. Additionally, all unused operating 
system services and unused networking ports must be disabled or blocked. Only secure maintenance access shall be 
permitted and all known insecure protocols shall be disabled.  
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6.8 Vulnerability Assessment and Penetration Testing 
Bidder shall have a team of security experts who shall do regular Vulnerability assessment and penetration testing 
and advise EESL on ways to enhance the protection of AMI Infrastructure. 
 
7 PERFORMANCE CRITERIA AND SERVICE LEVEL AGREEMENT (SLA) 

 
7.1 Calculation for Availability Service Levels 
The availability service levels shall be calculated as per the following: 

(i) HES/ MDMS / VPN connectivity will be available 24 hours a day, 7 days a week (Normal Service 
Hours); except for scheduled maintenance, where scheduled maintenance will be in accordance with 
agreed date and time. 

(ii) Availability SLA of HES/ MDMS / APN connectivity shall be computed on a calendar monthly basis 
as below: 

 
Means 1-(A-(B+C+D))/E rounded to two places of decimal for any calendar month. 
Wherein:  
A equals the number of whole minutes for which the Head end system (excluding GPRS network) was not 
available in that month, 
B equals the sum of the time in whole minutes planned service interruptions in that month, 
C equals the sum of the time in whole minutes of any service interruptions due to Utility or any 3rd party 
connected to Utility in that month, 
D is the sum of the time in whole minutes of all service interruptions due to a Force Majeure Event. 
E is the number of minutes in the same calendar month being calculated by multiplying the number of days in 
the month by 1440. (In order to calculate SLA in minutes) 

 
For availability of all other AMI components [other than the ones mentioned in S. No b) above], bidder shall refer 
to S. No c) and d) mentioned below. 

 
(iii) Uptime calculation for the month: 

{[(Actual Uptime + Scheduled Downtime) / Total No. of Hours in a Month] x100} 
 
"Actual Uptime" means, of the Total Hours, the aggregate number of hours in any month during which each 
equipment, is actually available for use. "Scheduled Downtime" means the aggregate number of hours in any 
month during which each equipment, is down during total Hours, due to preventive maintenance, scheduled 
maintenance, infrastructure problems or any other situation which is not attributable toAMI Implementation 
Partner's failure to exercise due care in performing their responsibilities. 
 
EESL would provide a maximum of 04 hours of planned downtime for the preventive maintenance (as part of 
scheduled downtime) per month per equipment/service. 
 
The downtime for scheduled maintenance (patch application, upgrades – OS, Database, etc.) would need to be 
mutually agreed between DISCOMS and the Bidder. To reduce this time, various maintenance activities can be 
clubbed together with proper planning. "Total Hours" means the total hours over the measurement period i.e. one 
month (24 * number of days in the month). 
 

(iv) Downtime Calculation: 
The recording of downtime shall commence at the time of registering the call with AMI Implementing Partner for 
any downtime situation for the equipment. 
 
Downtime shall end when the problem is rectified and the application/ service is available to the user. 
 
Down time will not be considered for following: 
1. Pre-scheduled preventive maintenance and health checks (Scheduled Downtime). 
2. Failover time (30 minutes) in case of cluster environment. Beyond which the service would be considered to be 
not available and appropriate penalty shall be imposed on the Supplier. 
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3. Bug in any application which causes the non-availability of the service. 
 
7.2 Calculation of Support Helpdesk Service Levels 
Calls and e-mails shall be assigned a priority level on the following basis:  
 
Typical Facility Management Services Availability & duration of their requirement are tabulated below for 
reference. DISCOMS may modify as per its own requirements. 
 

Table 10: Service Availability & Criticality Chart 

Service Duration Criticality 
Service Desk 24 Hours Urgent – 12x6 

Rest - High 
Asset Management Services 8x6 Medium 
Vendor Management Services 8x6 Medium 
AMC/ATS Tracking 12x6 Medium 
Cloud Datacentre/Disaster Recovery Administration 24 X7 Critical 
Database Administration Services 8x6 Urgent 
Antivirus & Security Administration 8x6 Urgent 
GPRS Network Management 24 X7 Critical 
Storage Management On Call Medium 
Backup Management As Per Schedule High 

 
AMI Implementing Partner has to sign SLA prior to start of FMS contract. During initial six weeks viz. initial 
period of taking over by AMI Implementing Partner after completion of all installation & commissioning jobs by 
consortium members, AMI Implementing Partner shall provide minimum agreeable services. Formal SLA shall be 
enforced only after initial transition period 
 
7.3 Operational Service Levels 
FMS is Facility Management System provided by the AMI Implementing Partner to the Utility for support and 
maintenance of AMI system. The table below shows the performance criteria and service level agreements. 
 

Table 11 – Service Level Agreements 

S. No. Service Parameter Service level Validation Performance-related 
Liquidated Damages 

1 HES specific 
service levels  

1: Offline1 
actions 
between HES 
and MDMS 

80% 
completed in 7 
seconds and 
99% within 30 
seconds 

Monthly SLA 
performance 
report 

If 9 out of 10 HES 
specific SLAs achieved 
then no penalty will be 
levied, In case, same SLA 
is breaching for any 
consecutive month or only 
6-8 SLAs are achieved in 
a given month penalty 
will be 10% of monthly 
FMS charges. 
 
In case 4-5 
SLAs are achieved in a 
given month 15% of 
monthly FMS charges 
will be levied as penalty. 
15% of monthly FMS 
charges will be levied as 
penalty. 

2: On-
demand 
actions 
carried out on 
High Priority2 

 

 

(1) Action 
performed at 
90% of meters 
within 1 Hour; 

 
 
 
Monthly SLA 
performance 
report 

(2) Action 
performed at 
99% of meters 
within 2 hours; 
and 
(3) Action 
performed at 
99.9% of 
meters within 
6 hours. 
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3: On 
demand 
actions 
carried out at 
Low Priority3 

95% 
completed 
within 24 
hours and 99% 
within 72 
hours. 

 
Monthly SLA 
performance 
report 

 
In case less than or 3 
SLAs are achieved 40% 
of monthly FMS charges 
will be levied as penalty. 
  

4: Actions 
carried out on 
predefined 
Schedule4date 
and time 

90% 
completed 
within 1 hr. of 
scheduled date 
and time and 
99.9% within 
24 hrs. of 
scheduled date 
and time 

 
 
Monthly SLA 
performance 
report 

5: Recurring 
data delivery 
actions 

95% 
completed 
within 8 hours 
after midnight 
and 99.9 % 
within 24 hrs. 
after midnight. 

 
Monthly SLA 
performance 
report 

6: Alerts and 
notifications 

95% submitted 
to HES in 5 
minutes of 
occurrence and 
99.9% within 
24 hours 

 
Monthly SLA 
performance 
report 

7: Actions for 
UTRN* 
generation 
and 
transmission 
(for Prepaid 
vending and 
other 
engineering 
UTRNs) 

80% 
completed in 7 
seconds (for 
returning 
UTRN code 
back to HES). 

 
 
 
 
 
 
Monthly SLA 
performance 
report 

SLA for 
UTRN 
transmission to 
the meter is as 
defined in 
Online – High 
99% within 30 
seconds (for 
returning 
UTRN code 
back to HES). 
SLA for 
UTRN 
transmission to 
the meter is as 
defined in 
Online – High 
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8A: Actions 
related to 
Firmware5 
upgrade or 
rollback 
activity for 
asset 
population < 
10,000 

95% of 
individual 
assets to be 
modified 
(updated or 
rollback) 
within 3 
working days 
of scheduled 
date (update) 
or requested 
date (rollback) 
and 99% of 
individual 
assets to be 
(updated or 
rollback) 
within 5 
working days 
of scheduled 
date (update) 
or requested 
date (rollback) 

 
 
 
 
 
 
Monthly SLA 
performance 
report 

8B: Actions 
related to 
Firmware5 
upgrade or 
rollback 
activity for 
asset 
population > 
10,000 and 
<50,000 

95% of 
individual 
assets to be 
modified 
(updated or 
rollback) 
within 10 
working days 
of scheduled 
date (update) 
or requested 
date (rollback) 
and 

 
 
 
Monthly SLA 
performance 
report 

99% of 
individual 
assets to be 
(updated or 
rollback) 
within 15 
working days 
of scheduled 
date (update) 
or requested 
date (rollback) 
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8C: Actions 
related to 
Firmware5 
upgrade or 
rollback 
activity for 
asset 
population > 
50,000 

95% of 
individual 
assets to be 
modified 
(updated or 
rollback) 
within 30 
working days 
of scheduled 
date (update) 
or requested 
date (rollback) 
and 99% of 
individual 
assets to be 
(updated or 
rollback) 
within 90 
working days 
of scheduled 
date (update) 
or requested 
date (rollback) 

 
 
 
 
 
Monthly SLA 
performance 
report 

9. 
Performance 
level for 
remote load 
control 
commands 
for selected 
consumers,  

(1) Action 
performed at 
95% of meters 
within 5 
minutes; Monthly SLA 

performance 
report (2) Action 

performed at 
99% of meters 
within 10 
Minutes 

10. 
Performance 
level for 
remote 
connect/disco
nnect for 
selected 
consumers,  

(1) Action 
performed at 
90% of meters 
within 10 
minutes; 

Monthly SLA 
performance 
report 

(2) Action 
performed at 
99% of meters 
within 1 hour; 
and 
(3) Action 
performed 
99.9% of 
meters within 
2hours. 

2 MDMS Specific 
service levels 

Update of 
individual 
consumer 
data on 
portal/ 
app/billing 
system after 

90% within 1 
hr. after 
receiving data 
in MDMS and 
99.5% within 
6 hrs. after 
receiving data 

Monthly 
report 

1% of monthly FMS 
charge for every breach of 
data display period.  
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receiving the 
data in 
MDMS 

in MDMS 

Data 
retention in 
MDMS 
system 

100% data to 
be retained in 
the system for 
5 years, 
previous data 
to be archive 
in a 
recoverable 
format with 
recovery time 
30 minutes 

Monthly 
Database 
health and 
MIS report 

1% of monthly FMS 
charge in case reports are 
not submitted in first 5 
days of the month or any 
discrepancy in observed 
in data retention and 
archival policy. 

3 
Back-end 
Applications 
uptime 

Uptime of 
applications 
such as HES, 
MDMS, 
Consumer 
Portal etc. 

>99.5% of the 
time 

Monthly 
report 

2% of monthly FMS 
charges will be deducted 
for every 0.5% decrease 

4 Integration 
Services uptime 

Web Services 
for integrating 
with other 
systems such 
as GIS, OMS, 
MDMS, 
Consumer 
Portal etc. 
 

>99.5% of the 
time 

Monthly 
report 

2% of monthly FMS 
charges will be deducted 
for every 0.5% decrease 

5 
Database 
administration 
services 

MIS report of 
database 
scheme, disk 
space, storage 
and user role 

99% DB Report 

 2% of monthly FMS 
charges if the report is not 
submitted within first 5 
days of the month. 

6 

Asset / Inventory 
Management 
(assets specific to 
AMI system 
implementation 
such as meter, 
meter box, 
software 
applications etc.) 

Provide 
monthly MIS 
Asset 
Inventory 

95% Monthly 
Report 

0.2% of monthly services 
Invoice in case the report 
is not produced. 

Conduct 
Annual 
Physical Asset 
Verification 
including 
installed, 
repairs, 
replaced and 
scrapped 
assets. 

100% 

Management 
approval of 
Physical Asset 
Verification 
Annual report 

0.5% of annual FMS 
charges in case the report 
is not produced or 
management highlights 
critical gap in inventory 
figures  
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7 Meter Installation 
Performance 

Maintenance 
of Successful 
Meter 
installation 
rate with a 
target of total 
meters 
installed per 
month 

98% installed 
meters to be 
appeared on 
the MDMS 
system within 
24hrs. of meter 
Installation. 
 
100% within 
48 hrs. of 
meter 
Installation 

Daily 
Successful 
Installation 
report from 
MDMS 
system. 

1% of monthly FMS 
charge if less than 98% of 
cumulative installed 
meters in a given month 
takes more than 24 hrs. to 
appear on MDMS system. 
 
1% of monthly FMS 
charge if less than 100 % 
of cumulative installed 
meters in a given month 
takes more than 48 hrs. to 
appear on MDMS system. 
 
1% of monthly FMS 
charge if total no. of 
successful meter 
installation for a given 
month are less than the 
agreed number given in 
the meter installation 
schedule. 

8 SIM information 
availability 

Update of SIM 
information in 
the Head End 
System 

100% 
information 
available in 
HES before 
Meter 
Installation 

Zero 
Installation 
issues due to 
unavailability 
of SIM 
information 

INR 20000/- per day 

9 Management of 
DISCOM’s EMS 

Daily MIS of 
servers health 
check-
up(utilization, 
disk space, 
memory etc.) 

100% 

Reports 
generated 
from EMS 
system 

0.5% of monthly FMS 
charges 

10 
Meter key 
information 
availability 

Update of 
meter key files 
provided by 
the meter 
manufacturer 
in the Head 
End System 

100% 
information 
available in 
HES before 
Meter 
Installation 

Zero 
Installation 
issues due to 
unavailability 
of Asset files 
or Key files 

INR 20000/- per day 

11 Project 
Management 

Submission of 
Monthly 
Project Status 
reports and 
Conducting 
Status 
meetings 

100% 

Minutes of 
Meetings 

2% of monthly FMS 
charges in case the 
Monthly meeting is not 
conducted due to 
Implementing Partner’s 
default or in case the 
report is not produced 
within first 5 days of the 
month 

Approval of 
Status reports 
by Engineer-
in- Charge 
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12 AMI Help desk 

Resolution of 
ticket logged 
as per the 
Service 
Availability & 
Criticality 
Chart 

99% 

Reports 
Generated 
from ticket 
logging 
system 

Greater than 99% calls 
resolved in a given month 
then no penalty. If 95%-
99% calls shall be 
resolved in the given 
month then 2% penalty on 
the monthly FMS charges. 
If 90% - 95% calls 
resolved in the given 
month: 5% penalty on the 
monthly FMS charges. In 
case of below 90% calls 
resolved then 20% penalty 
on the monthly FMS 
charges. 

13 Deployment  As per 
timeline 100% Monthly 

report 

0.5% of installation for 
every month of delay in 
committed 
implementation 

14 Incident 
Management 

Resolution of 
ticket logged 
in helpdesk 

99% 

Reports 
generated 
from Ticket 
logging 
System 

0.5% of monthly FMS 
charges if incidents are 
not closed and incident 
report is not submitted.  

15 Problem 
Management 

AMI 
Implementing 
Partner shall 
analyse all the 
incidents and 
provide a root 
cause report 
every month if 
there are more 
than 10 
incidents of 
the same type. 

100% timely 
submission 
covering all 
incidents 
logged in that 
month 

Root cause 
Report. 
Incident 
Report stating 
problems 
faced by the 
users. 
Report 
detailing 
corrective and 
preventive 
actions 

5% penalty on the 
Monthly FMS charges if 
the Supplier does not 
submit a problem report 
for that month. 
 
5% penalty on the 
monthly FMS charges, if 
the Supplier does not 
perform the corrective 
action for more than one 
calendar month. 

16 Change 
Management 

Resolution of 
Change 
Management 
ticket  

99% Quarterly 
Reports  

2% of monthly FMS 
charges if agreed date for 
requested change is not 
adhered 

17 Release 
management 

Release and 
UAT of 
approved 
software 
version 

100% Release on 
agreed date 

5% of annual FMS 
charges if agreed software 
development date for final 
production deployment is 
not adhered 

18 Adherence to 
Security policy 

Bidder shall 
adhere to the 
Security policy 
developed in 
consultation 
with EESL. 

Quarterly 

100% 
Compliance. No Penalty 

Non 
Compliance. 

0.5% of the quarterly 
Operations & 
Maintenance Cost for 
every day’s delay on an 
incremental basis. 
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19 
Implementation of 
Audit 
Recommendations 

Implementatio
n of audit 
recommendati
ons by EESL 
or its auditor 
which have 
been agreed by 
bidder to be 
implemented. 

100% 
Quarterly 
Reports 
 

0.2% of the quarterly 
FMS Cost for every non 
compliance 

20 Report and 
Dashboard 

Periodic 
reports to be 
provided to 
EESL in the 
prescribed 
format as 
required.  

100% 

Daily Reports: 
Critical reports 
shall be 
submitted by 
10 PM every 
day.  

Delay in reporting for 
daily report for more than 
2 hours shall incur a 
penalty of 1% of 
Operations Cost for the 
Month per instance. 

Weekly 
Reports: 
Critical reports 
shall be 
submitted 
every Monday 
by 10 AM  

Delay in reporting by 
more than 1 day for 
weekly reports shall incur 
a penalty of 2% of 
Operations Cost for the 
Month. 

Monthly 
Reports: 
Critical reports 
shall be 
submitted 5th 
of each month  

Delay in reporting by 
more than 3 days for 
monthly reports shall 
incur a penalty of 5% of 
Operations Cost for the 
Month. 

Quarterly 
reports: 
Continual 
Improvement 
Reports:  
Bidder is 
expected to 
improve the 
operations on 
an on-going 
basis.  
Bidder is 
expected to 
provide a 
quarterly 
report of the 
new 
improvements 
suggested, 

Delay in providing 
quarterly reports shall 
lead to 2% of the monthly 
operation charges. 
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action plans, 
and the status 
of these 
improvements 
to NIC.  
Improvement 
areas could 
include: 
process 
changes/ 
training 
resulting in 
efficiency/ 
SLA 
improvement, 
new 
correlation 
rules to 
identify threat 
patterns etc.  
 
Quarterly 
reports need to 
be provided by 
the 5th day of 
each quarter 
beginning.  
Daily Report: 
Provide 
security 
dashboard 
which shall 
give an online 
view of the all 
the security 
devices 
monitored 
online and 
their status.  

Delay/inability in 
providing quarterly 
reports shall lead to 2% of 
the monthly operation 
charges. 

Security 
Dashboard 
shall give the 
details of 
critical/mediu
m events 
reported by 
security tools 
and status on 
their 
mitigation.  

Delay/inability in 
providing quarterly 
reports shall lead to 2% of 
the monthly operation 
charges. 
 

21 Resource 
Management 

Number of 
shift days for 
which resource 
present at the 
designated 

98% averaged 
over overall 
resources 
designated for 
AMI 

Experience 
certificates of 
FMS 
personnel 
submitted by  

Rs.10,00,000 per resource 
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Wherein RNSP* is Retail Network Service Provider and UTRN is Unique Transaction Reference Number.  
 
AMI Implementing Partner shall identify & report the deemed savings parameters such as theft, tamper, incorrect 
billing, unbilled consumers, usage pattern analysis for loss and theft detection, conservation voltage reduction, etc. 
which would increase the billing efficiency of DISCOMs. Subsequently, the AMI Implementation Partner shall 
calculate the expected increase in billing efficiency via these deemed savings. 
 
The maximum penalty in a month (excluding the service levels for HES, MDMS and Resource Management) shall 
be 10% of FMS charges for that month. For HES, MDMS and Resource Management, penalty shall be applicable 
as mentioned above.  
 
If the total penalty reaches the penalty cap more than three instances per year (for the entire duration of the 
contract) staring from the date of contract, the same shall be deemed as non-performance and unsatisfactory 
services. However, EESL reserves the right to condone any such act of non-performance and unsatisfactory 
services considering various circumstances at that point in time.  
 
Penalties shall not exceed 50% of the periodic /monthly payments including all FMS charges. If the penalties 
exceed more than 50% of the total periodic payment, it will result in a material breach. In case of a material breach, 
the operator will be given a cure period of one month to rectify the breach failing which a notice to terminate may 
be issued by EESL. 
 
Further description of terms used in SLAs are given in table below: 

 
Table12 - Description of terms used in SLAs 

Type Description 
Definition of Offline1 request 
type 

Head end system shall process this request and respond (with the data) without 
any communication session with the devices, e.g. Get Site Information returns 
the list of devices installed along with detail information at the site. These calls 
are processed by the head end system by querying its internal data store. 

Definition of requests to be 
carried  out on High Priority2 

Head end system shall process the request at the highest priority level; 
involving a communication session with the devices to process the request, e.g. 
Get Snapshot service request returns device account information, tariff, 
consumption and other parameters. This request initiates an immediate 
communication session with the devices to fetch data from the devices as 
quickly as possible. 

Definition of requests to be 
carried  out on Low Priority3 

Head end system shall queue the request and process it at the next possible 
communication session with the devices, e.g. Get Snapshot service request 
returns device account information, tariff, consumption and other parameters. 
This request does not initiate an immediate communication session with the 
devices. Head end system waits for the next possible communication session to 

location/total 
number of 
shift days 

Implementing 
Partner 
services 
calculated on 
monthly basis 

the AMI 
Implementing 
Partner to the 
DISCOMS 

Resource 
provided not 
as per 
specified 
certification/ex
perience 

100% of the 
resources 
given 
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be established to fetch data from the devices. (used for network cost 
optimization) 

Definition of actions to be 
carried  out on 
Scheduled4Date and time 

Head end system shall process or activate the request at the scheduled date and 
time, e.g. Update tariff request has an activation date and time as to when the 
new prices will be applicable. The devices act upon the request at the 
activation date and time return the response subsequent to processing the 
request to the head end system. 

Definition of Firmware5 
Upgrade requests 

Head end system shall process a firmware modification request (update or 
rollback) at the scheduled or requested date and time. The devices act upon the 
request at the activation or requested date and time return the response 
subsequent to processing the request to the head end system. 

 
Table 13 - Service Levels for Cloud Service Provider 

S. No. 
Service Level 

Objective 
Parameter Service Level Validation Penalty 

 
1. 

Availability/Uptime 
of cloud services 
Resources for 
Production 
environment (VMs, 
Storage, OS, VLB, 
Security 
Components,)  

Availability (as per the 
definition in the SLA) 
will be measured for 
each of the underlying 
components (e.g., VM, 
Storage, OS, VLB, 
Security Components) 
provisioned in the 
cloud. Measured with 
the help of SLA 
reports provided by 
Cloud Service 
Provider 
 

Availability for 
each of the 
provisioned 
resources: 
>=99.5%  
 

Monthly 
Report 

Default on any 
one or more of the 
provisioned 
resource will 
attract penalty as 
indicated below. 
<99.5% &>=99% 
(10% of the 
Monthly 
Payment) 
< 99% (30% of 
the Monthly 
Payment)  
 

2. Availability of 
Critical Services 
(e.g., Register 
Support Request or 
Incident; 
Provisioning / De-
Provisioning; User 
Activation / De-
Activation; User 
Profile 
Management; 
Access Utilization 
Monitoring 
Reports)  
over User / Admin 
Portal and APIs 
(where applicable)  

Availability (as per the 
definition in the SLA) 
will be measured for 
each of the critical 
services over both the 
User / Admin Portal 
and APIs (where 
applicable)  
 

Availability for 
each of the 
critical services 
over both the 
User / Admin 
Portal and APIs 
(where 
applicable) >= 
99.5%  
 

Monthly 
Report 

Default on any 
one or more of the 
services on either 
of the portal or 
APIs will attract 
penalty as 
indicated below. 
<99.5% and >= 
99% (10% of the 
Monthly 
Payment)  
 
<99% (20% of the 
Monthly 
Payment) 
 

3. Availability of the 
network links at 
DC and DR (links 
at DC / DRC, DC-
DRC link )  

 15 working days 
from the end of 
the quarter.  
If STQC issues a 
certificate based 
on the audit then 

Monthly 
Report 

5% of Monthly 
Payment 
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S. No. 
Service Level 

Objective 
Parameter Service Level Validation Penalty 

this SLA is not 
required.  

The following SLAs apply both for Cloud Service Provider and AMI Implementing Agency. While the Cloud 
Service Provider will be responsible for maintaining the SLAs pertaining to the cloud infrastructure, network, 
controls etc., AMI Implementing Agency will be responsible for the SLAs related to managing and monitoring 

the cloud services. 
4. Response Time  Average Time taken to 

acknowledge and 
respond, once a 
ticket/incident is 
logged through one of 
the agreed channels. 
This is calculated for 
all tickets/incidents 
reported within the 
reporting month.  

95% within 
15minutes  
 

Monthly 
Report 

<95% &>=90% 
(5% of the 
Monthly Payment  
 
< 90% &>= 85% 
(7% of the 
Monthly 
Payment)  
 
< 85% &> = 80% 
( 9% of the 
Monthly Payment 
)  

5. Time to Resolve - 
Severity 1  

Time taken to resolve 
the reported 
ticket/incident from 
the time of logging.  

For Severity 1, 
98% of the 
incidents shall be 
resolved within 
30 minutes of 
problem reporting  

 <98% &>=90% 
(5% of the 
Monthly 
Payment) 
 
< 90% &>= 85% 
(10% of the 
Monthly 
Payment)  
 
< 85% &>= 80% ( 
20% of the 
Monthly 
Payment) 

6. Time to Resolve - 
Severity 2,3  

Time taken to resolve 
the reported 
ticket/incident from 
the time of logging.  

95% of Severity 2 
within 4 hours of 
problem reporting 
AND 95% of 
Severity 3 within 
16 hours of 
problem reporting  

Monthly 
Report 

<95% &>=90% 
(2% of the 
Monthly 
Payment) 
< 90% &>= 85% 
(4% of the 
Monthly 
Payment)  
< 85% &>= 80% 
(6% of the 
Monthly 
Payment)  

Security Incident and Management Reporting 
7. Percentage of 

timely incident 
report  

Measured as a 
percentage by the 
number of defined 
incidents reported 
within a predefined 
time (1 hour) limit 
after discovery, over 

95% within 1 
hour  
 

Monthly 
Report 

<95% &>=90% 
(5% of the 
Monthly 
Payment) 
< 90% &>= 85% 
(10% of the 
Monthly 
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S. No. 
Service Level 

Objective 
Parameter Service Level Validation Penalty 

the total number of 
defined incidents to 
the cloud service 
which are reported 
within a predefined 
period (i.e. month). 
Incident Response - 
CSP shall assess and 
acknowledge the 
defined incidents 
within 1 hour after 
discovery.  

Payment)  
< 85% &>= 80% 
(15% of the 
Monthly 
Payment) 
 

8. Percentage of 
timely incident 
resolutions  

Measured as a 
percentage of defined 
incidents against the 
cloud service that are 
resolved within a 
predefined time limit 
(month) over the total 
number of defined 
incidents to the cloud 
service within a 
predefined period. 
(Month). Measured 
from Incident Reports  

95% to be 
resolved within 1 
hour  
 

Monthly 
Report 

<95% &>=90% 
(5% of the 
<<Periodic 
Payment>>) < 
90% &>= 85% 
(10% of the 
Monthly Payment 
) 
< 85% &>= 80% ( 
15% of the 
Monthly 
Payment)  
 

Vulnerability Management 
9. Percentage of 

timely vulnerability 
corrections  

The number of 
vulnerability 
corrections performed 
by the cloud service 
provider - Measured as 
a percentage by the 
number of 
vulnerability 
corrections performed 
within a predefined 
time limit, over the 
total number of 
vulnerability 
corrections to the 
cloud service which 
are reported within a 
predefined period (i.e. 
month, week, year, 
etc.). • High Severity 
Vulnerabilities – 30 
days - Maintain 
99.95% service level • 
Medium Severity 
Vulnerabilities – 90 
days - Maintain 
99.95% service level  

99.95%  
 

Monthly 
Report 

>=99% to 
<99.95% [ 10% of 
Monthly 
Payment]  
 
>=98% to <99% [ 
20% of Monthly 
Payment 
 
<98% [ 30% of 
Monthly Payment 
 

10. Percentage of Any incident where in No breach  Monthly For each 
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S. No. 
Service Level 

Objective 
Parameter Service Level Validation Penalty 

timely vulnerability 
reports  

system compromised 
or any case wherein 
data theft occurs 
(including internal 
incidents)  

 Report breach/data theft, 
penalty will be 
levied as per 
following criteria. 
Any security 
incident detected 
INR  5 Lakhs. 
This penalty is 
applicable per 
incident. These 
penalties will not 
be part of  
overall SLA 
penalties cap per 
month. In case of 
serious breach of 
security wherein 
the data is stolen 
or corrupted, 
EESL reserves the 
right to terminate 
the contract. 
 

11. Availability of SLA 
reports covering all 
parameters required 
for SLA monitoring 
within the defined 
time  

 7 working days 
from the end of 
the month)  
 

Monthly 
Report 

5% of Monthly 
Payment  

Service levels for AMI Implementing Partner 
12. Recovery Time 

Objective (RTO) 
(Applicable when 
taking Disaster 
Recovery as a 
Service from the 
Service Provider)  

Measured during the 
regular planned or 
unplanned (outage) 
changeover from DC 
to DR or vice versa.  
 

RTO <= 4 hours Monthly 
Report 

10% of Monthly 
Payment per every 
additional 4 (four) 
hours of 
downtime  
 

13. RPO (Applicable 
when taking 
Disaster Recovery 
as a Service from 
the Service 
Provider)  

Measured during the 
regular planned or 
unplanned (outage) 
changeover from DC 
to DR or vice versa.  

RPO <= 2 hours  
 

Monthly 
Report 

10% of Monthly 
Payment per every 
additional 2 (two) 
hours of 
downtime  
 

14. Availability of 
Root Cause 
Analysis (RCA) 
reports for Severity 
1 & 2  

 Average within 5 
Working days  
 

Monthly 
Report 

5% of Monthly 
Payment 
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Table 14 - Severity Levels for Cloud 
 

Severity Level Description Illustrations 

Severity 1  

Environment is down or major malfunction resulting in 
an inoperative condition or disrupts critical business 
functions and requires immediate attention. A significant 
number of end users (includes public users) are unable to 
reasonably perform their normal activities as essential 
functions and critical programs are either not working or 
are not available  

 
1. Non-availability of VM.  
2. No access to Storage, 

software or application  

Severity 2  
 

Loss of performance resulting in users (includes public 
users) being unable to perform their normal activities as 
essential functions and critical programs are partially 
available or severely restricted. Inconvenient 
workaround or no workaround exists. The environment 
is usable but severely limited.  

 
3. Intermittent network 

connectivity  
 

Severity 3  
Moderate loss of performance resulting in multiple users 
(includes public users) impacted in their normal 
functions.  

 

 
Change of Service Levels 

 
1. EESL/ DISCOMs may inform the AMI Implementing Partner at least one month prior to making a 

change in the Service Levels. 
2. EESL/ DISCOMs reserves the right to change the criticality, service availability duration, service levels 

and service level measurements with prior information. 
3. EESL/ DISCOMs may introduce a new Service Level that needs to monitored – but will include the basic 

aspects like Expected Service Levels, Minimum Service Levels etc. 
 
AMI Implementing Partner to mention percentage change in quoted value for first quarter in case of change in 
service levels. 
 
The bidder shall note the following: 
 

a) EESL/DISCOMs reserves the right, at its sole discretion to waive any penalty being imposed on the AMI 
Implementing Partner sue to failure to meet service level agreement. Waiver shall be granted as exception 
by EESL / Utility Officials. 

b) Penalty related to delivery of services may be waived by EESL/DISCOMs if cause of such delay is not in 
AMI Implementing Partner control or the delay is due to EESL/DISCOM’s written request. Penalty shall 
be adjusted in case EESL/DISCOMs approves such waiver. The penalty recovered shall be adjusted in the 
subsequent AMC/ATS payment and no interest shall be paid on this amount.  

c) Meter management shall be the responsibility of the AMI Implementing Partner and the ownership of 
Meter after picking from the warehouse to successful Installation would be the responsibility of the AMI 
Implementing Partner. Any physical damages including fire and theft and damages not covered by OEM 
shall be the responsibility of AMI Implementing Partner Cost of same shall be recovered from AMI 
Implementing Partner’s payment. AMI Implementing Partner shall be given an opportunity to inspect the 
warehouse and meter package before it is being handed over to the AMI Implementing Partner 

 
8 ANALYTICS AND REPORTING 

 
AMI Implementing Partner shall provide Analytics to DISCOMS for strategic, tactical and operational decision 
making which must be data driven through various models such as predictive, prescriptive and forensic analytics of 
data.  
Analytics will serve as one of the critical success factors in ensuring the successful implementation of the AMI 
system at the DISCOMS. The primary objective is to ensure that the huge volumes of data generated by the smart 
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meters installed at DISCOMs render unambiguous and insightful results that become an action point for the 
DISCOMS either in ‘Day in Life’ or future scenarios, aimed at driving decisions to take corrective actions thereby 
improving performance and bringing value to both customers and operations. For example, the DISCOMS would 
be obtaining energy consumption data from the smart meter. Using analytics, It shall be possible to derive trends of 
regular usage as per the season and to single out cases for investigations in cases where usage is abnormal. 
 
Billing efficiency improvement and theft reduction are two major concerns of DISCOMS. The Implementing 
Partner shall ensure that the insights produced by analytics are effectively consumed by the DISCOMS to enhance 
their billing efficiency and reduce theft/losses through expeditious measures viz: prompt action for reconnection 
and disconnection, reduction of outage rate thereby increasing supply, prompt detection of theft and tamper through 
events and alarms etc.  
 
The DISCOMS shall be able to reap tangible benefits through the deployment of analytics which would be 
integrated with other enterprise applications of DISCOMS to ensure; 

I. Plotting of PQ parameters in correlation with other device status information 
II. Loss and theft reduction  

III. Optimum customer experience by performing analytics on events like last gasp and power restore to 
identify field outages and take proactive action even before consumer calls. 

IV. Consumer analytics to determine consumer usage pattern, payment behavior etc. 
V. Revenue analysis and insights for example pre and post audit of meter reading 

VI. Benefit Analysis for AMI Deployment (pre and post) 
VII. Device/area wise power quality related information  

VIII. Reporting of KPIs based on smart meter data example (peak load, billing efficiency, reliability indices, 
transformer failure rate etc.) 

IX. Static and dynamic reporting based on flexible rules/algorithm 
X. Operations and distribution network optimization analytics, 

XI. Analytics of historical and real time data for fault analysis to take corrective measures 

The analytics software deployed by the Implementing Partner shall be shall have analysis capability based on 
configurable business rules including but not limited to the following: 

 
XII. Generate peak & off-peak load patterns by aggregating all loads of consumer group/consumer 

type/DT/Feeder over configurable period/day type. 
XIII. Ability to display consumption trends, identify unusual patterns, and load analysis to understand which 

assets are being over utilized. 
XIV. Ability to analyze data to identify new patterns of usage, fraud alert / transformer overload alerts / demand 

– supply gap alert etc. 
XV. Reliability indices calculation and display (SAIDI, SAIFI, CAIFI, MAIFI, CAIDI etc.) 

XVI. Identify & visualize poor performing assets like feeder/DT on multiple criteria like energy losses, outage 
duration etc. through appropriate colour coding depending on severity thresholds. 

XVII. Analyze data of net-metering and TOU (if present) consumers to identify patterns of energy export to grid 
on hourly/weekly/monthly/yearly basis. 
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Table below shows indicates business benefits that are foreseeable through the usage of analytics in the AMI 
implementation. The list is indicative and not exhaustive. More scenarios can be added as per the requirement of 
ESSL and DISCOMS.  

Table 15  - Indicative Analytics Use Cases for AMI 

S. No. Analytics 
Application 

Business 
Objective 

Sample 
Scenarios 

Input Data  
(External / 
internal) 

Expected 
Output 

Business 
Benefits 

1 Behavior 
analysis 

Value added 
services for 
consumer 
 

Benchmarking of 
power 
consumption 
relative to 
neighbours 
Power saving 
recommendations 
 

Smart meter 
consumption 
data at 
consumer 
level 
 

Dashboard 
with 
benchmarking 
analysis per 
consumer. 
 

Increased 
non-tariff 
revenue 
opportunities 
 

2 Usage 
Pattern 
Analysis 

Peak load 
optimization 

Tariff design for 
ToU based 
variable charging. 

Consumption 
pattern, 
Tariff per 
timeslot by 
different 
consumers 

Tariff 
structure 
design for 
ToU charges 

Reduce cost 
on purchase 
of peak 
power 

3 Usage 
Pattern 
Analysis 

Loss and 
theft 
detection 

Compare usage 
with past 12 
month average 
and club them 
into sub-sections, 
compare monthly 
usage to see 
variances in high 
change categories 

Usage data 
of consumers 
over past 12 
months 

Identification 
of areas / high 
risk 
consumers to 
determine 
vigilance 
follow-up 

Improved 
revenue 
collection, 
decreased 
working 
capital 
requirements 

4 Usage 
Pattern 
Analysis 

Payment 
follow up 

Provide 
categories of 
consumers for 
additional follow 
up depending on 
payment cycle. 
Regular payers 
are categorized as 
low risk and 
given lesser 
alerts, high risk 
categories are 
given regular 
alerts 

Payment 
information 
of consumers 
for past 1 
year 

Determine 
groups to 
send 
additional 
alerts based 
on payment 
pattern 

Improved 
collection 
predictability 
leading to 
reduced 
working 
capital 
requirements 
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5 Load 
Forecasting 

Improve 
demand 
supply 
matching at 
feeder level 

Short term 
forecast (e.g. 7 
days out at 15 
min intervals). 
Medium term 
forecasting 

Weather 
forecasts. 
Historical 
demand at 
feeder level 
and weather 
data 
Grid map. 
Outage data. 

Dashboard 
with :  
Forecast 
graphing with 
confidence 
ranges 
Error 
analysis. 
Important 
factor 
analysis. 

Lower 
power 
purchase 
costs due to 
ability to 
forecast 
demand 
more 
accurately. 
Reduced 
load-
shedding. 

6 Load 
Forecasting 

Optimization 
in power 
procurement 
cost 
considering 
24x7 power 
supply 

Long term 
optimised power 
procurement  

Weather data 
Historic data 
(at least 3 
years) of 
electricity 
consumption, 
power deficit 
Power 
purchase cost 
for last 3 
years 

Demand 
forecast on 
short, 
medium and 
long term  

Understand 
of the load 
demand and 
available 
capacities 
Design of 
optimal 
Power 
procurement 
plan 

7 Green button 
data 

Customer 
complaint 
reduction  

Self-aware on 
energy  

Metering 15 min 
consumption 

Reduce 
complaints 

8 CVR Optimization 
in delivery 
voltage 

Improve the 
efficiency in 
billing  

AMI 15 mins 
Voltage data 

Voltage 
reduction 

Billing 
optimization 

8 Customer 
Profiling 

To identify 
categories 

Improve in 
selling value 
services 

CRM, CIS Clustering 
output 

Better 
customer 
service 

9 Customer 
engagement 

Improve 
active 
participation 

Engagement in 
DSM programs 

CRM, 
Billing 

Next best 
options 

Customer 
service 
improvement 

10 High bill 
alerts 

Reduce call 
volumes 

Customer 
complaint for 
high bills 

Billing, CIS High bill 
prospects 

Reduction in 
call volumes 

11 Revenue 
forecasting 

Under cash 
flows 

Predicting the 
cash in flow 

Billing, 
Metering 

Revenue 
forecasts 

Better 
planning, 
cash flows 

12 Gamification Engage with 
young gen 

Games for energy 
services 

CRM, CIS, 
Billing 

More 
enrollment in 
new services  

More 
informed 
customer 

 
Indicative use list that shall add value through Analytics and Reporting are mentioned below. In addition, the 
Implementing Partner shall ensure that best industry practices are adopted to achieve the best outputs from 
deployment of analytics. 

9 GO-LIVE CRITERIA AND QUALITY CONTROL / INSPECTION BY EESL 
“Go Live” of a particular project area shall be considered only after all the scope of work for that project area is 
completed. Subsequently, Enterprise wide GO LIVE shall be considered when all the scope of work for all the 
project areas are completed and accepted by the DISCOM. 
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In case go-live of any project area is delayed, the entire cost and/or time over run shall be the responsibility of the 
AMI Implementing Partner(s) and shall be borne by him only. 
 
The AMI Implementing Partner shall maintain a Quality Assurance/Quality Control (QA/QC) program that 
provides hardware, software and services under this specification whether manufactured, designed or performed 
within the organization of bidder or at any sub-Agency source shall be controlled at all points necessary to assure 
conformance to contractual requirements. The program shall provide for prevention and ready detection of 
discrepancies and for timely and positive corrective action.  
 
The AMI Implementing Partner shall make objective evidence of quality conformance readily available to EESL or 
DISCOM. Instructions and records for quality assurance shall be controlled and maintained at the system levels. 
The bidder shall describe their QA/QC program in the Technical Proposal, (along with samples from his QA/QC 
manual) and shall submit his QA/QC Manual for review and acceptance by the EESL. 
 
Such QA/QC program shall be outlined by the bidder and shall be finally accepted by EESL after discussions 
before the award of Contract. A Quality Assurance Program of the bidder shall generally cover but not be limited to 
the following: 

 The organization structure for the management and implementation of the proposed Quality Assurance 
Program 

 Documentation control system 
Qualification data for key personnel  

 The procedure for purchase of materials, parts/components and selection of outsourced services including 
service provider analysis, source inspection, incoming raw material inspection, verification of material 
purchases, etc.  

 System for shop manufacturing including process controls  

 Control of non-conforming items and system for corrective action  

 Control of calibration and testing of measuring and testing equipment  

 Inspection and test procedure for development, implementation and configuration of system  

 System for indication and appraisal of inspection status 

 System for quality audits 

 System for authorizing release of developed and configured system to EESL  

 System for maintenance of records 

 System for handling, storage and delivery 

 A Quality Plan detailing out the specific quality control procedure adopted for control-ling the quality 
characteristics of the product 

 
The Quality Plan shall be mutually discussed and approved by EESL after incorporating necessary corrections by 
the bidder as may be required. Neither the enforcement of QA/QC procedures nor the correction of work mandated 
by those procedures shall be cause for an excusable delay. An effective Quality Assurance and Quality Control 
procedure shall be maintained by the bidder for at least the duration of this Contract. The personnel performing 
QA/QC functions shall have well-defined responsibility, authority and organizational freedom to identify and 
evaluate quality problems and to initiate, recommend or provide solutions during all phases of the Contract. The 
bidder shall be required to submit all the Quality Assurance Documents as stipulated in the Quality Plan at the time 
of EESL's inspection of equipment/materials. 
 
9.1 Go Live Criteria 
EESL AMI Solution shall be considered Go-live upon achievement of the following: 

a) Supply, deployment, and commissioning of complete AMI Solution in Cloud Data Center conforming to 
tender requirements 

b) Successful deployment, commissioning, and UAT of the AMI solution (including all the applications and 
system software) in production environment in the cloud. The deployment of application including 
database of Head End System and MDMS system 



Draft Section 4 SI_NS_EESL/2017-18/Smart Grid/01/Q R Approval dt 22.02.18 

 

NIT/Bid Document No.: EESL/06/ICB-AMI-System Integrator-PAN India/181905004 dated 
16.05.2018 

SECTION-4 
(Technical and SCC) 

Page 77 of 114 

 

c) Integration of Head end system with Smart Meters including asset and Key management and two-way 
communication with Smart Meters 

d) Successful completion of all tests as mentioned in the Tender 
e) Supply, deployment and commissioning of the GPRS based Network connectivity (including SIM card 

installation into meters) with the installed meters, the number of meter to be considered for go live shall be 
mutually agreed between EESL and Successful bidder. The established network shall include APNs, VPNs 
and other configurations and adhere to the agreed Service Levels specified in the Tender 

f) Successful Data migration of Utilities into AMI system for building data warehouse to ensuring AMI 
Solution analytics. AMI Analytics shall generate agreed reports as agreed in the Tender. These include 
reports from the MDMS such as energy audit, tamper analysis, other MIS reporting on DISCOM portal 
and mobile app (as the case may be) 

g) Integration of AMI Solution (through API framework) with Utilities legacy application. Integration must 
demonstrate API and SoA based data exchange 

h) Training and Certification of all the trainees, trained on the AMI application 
i) Successful application and cyber security Audit of AMI solution from STQC / CERT-IN Empanelled 

auditor, the audit recommendation and critical bug fixes (if any) must be closed 
j) Demonstration of achievement of the Service Levels as expected during the project for at least 4 weeks. 
k) Acceptance / Sign off from EESL / DISCOMS or its constituted committees or representatives 

 
9.2 Role of EESL and Power Distribution Utilities in Inspection and Testing 
EESL, Utilities or their duly authorized representative reserves the right to carry out Quality Audit and Quality 
Surveillance of the systems and procedures of the bidder or their service provider's Quality Management and 
Control Activities. 
 
The scope of the duties of EESL and Utilities, pursuant to the Contract, will include but not be limited to the 
following: 

a) Review of all the bidder’s system development plan, associated data etc.  
b) Witness or authorize his representative to witness process, tests at the bidder’s development, 

implementation and configuration work, or at any place where work is performed under the scope  
c) Inspect, accept or reject any system component, reports and work under the scope in accordance with the 

specifications and with proper justification 
d) Issue certificate of acceptance testing 
e) Review and suggest modification and improvement in completion schedules from time to time  
f) Monitor the Quality Assurance program implementation at all stages of the program 

 
9.3 Inspection and Testing 
Any inspections or tests indicate that specific hardware, software or documentation does not meet the Specification 
requirements, the appropriate items shall be replaced, upgraded, or added by the bidder as necessary to correct the 
noted deficiencies. After correction of a deficiency, all necessary retests shall be performed to verify the 
effectiveness of the corrective action. 
 
The test shall be considered complete when (a) all variances have been resolved and all variance report submitted 
(b) all the test records have been submitted (c) EESL acknowledges in writing the successful completion of the 
test. 
 
9.4 Inspection 
Access to the bidders facilities at the time of development and testing, and to any facility where hardware/software 
is being produced for EESL, shall be available to  
 
EESL representatives. The bidder shall provide to EESL representatives sufficient facilities, equipment, and 
documentation necessary to complete all inspections and to verify that the system is being developed and 
maintained in accordance with the scope of work.  
 
Inspections will be performed by EESL or their authorized agency, which will include visual examination of 
hardware, enclosure cable dressings, and equipment and cable labeling. Bidder documentation will also be 
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examined to verify that it adequately identifies and describes all wiring, hardware and spare parts. Access to 
inspect the bidder’s hardware quality assurance standards, procedures, and records that are applicable to the 
facilities shall be provided to EESL. 
 
9.5 Testing 
The AMI Implementing Partner shall use their own infrastructure and material for testing or other purposes. AMI 
Implementing Partner shall demonstrate stress testing for using appropriate tools for simulating loads. In addition, 
the AMI Implementing Partner shall demonstrate all the features of latest version of software. 
 
The AMI Implementing Partner shall be responsible for the testing processes such as planning (includes preparing 
test plans and defining roles and their responsibilities), preparation (consists of preparing test specification, test 
environment and test data) and execution (includes testing at various levels like unit level, integration level, system 
level and production etc). 

a. Test Plans shall contain the following  
i. Roles and responsibilities of the test team 

ii. Approach to testing 
iii. Function testing 
iv. Security testing 
v. User Interface and reports testing 

vi. Concurrency testing 
vii. Performance and Load testing 

b. Test Scenarios along with entry and exit criteria 
c. Test specifications 
d. Suspension and resumption criteria 

 
9.5.1 Test Scenarios 
Test scenarios include the following 

a) Test Specification - During the test specification phase, the test cases are specified. It consists of 
description of the input, process to be executed and a prediction of output results. 

b) Test Environment - Component developer does unit testing and integration testing. Integration testing can 
be delegated to a specialized testing group. Each of the members in the testing group is provided with 
testing environment according to his/her role and responsibilities. Following is sample testing 
environment for testing: 

i. A workstation 
ii. A set of tools and applications required on workstation like access to user interface, browser etc. 

iii. Access to centralized document database (where all the project related documents are maintained) 
iv. Access to testing tools and defect logging tools 
v. Access to the central database or repository for development and unit testing (this database contains 

sample test data) 
vi. Access to deployed components 

 
During the test scenarios definition, for each of the business scenario, an acceptance criterion is defined. 
Acceptance criteria include expected behavior of the s/w component and the expected results (data). Expected 
results form a part of the Exit Criteria. In addition to expected result and behaviors, some conditions are also 
specified in the exit criteria. They can be: 

a) Number of bugs to be discovered for a functional module. This depends on size of the functionality and is 
an indicator of amount of testing done. 

b) If any medium or low-priority errors are outstanding - the implementation risk must be signed off as 
acceptable by DISCOM and AMI Implementing Partner 

c) All High Priority errors from System Test must be fixed and tested 
 
9.5.2 Test Data 
Test data is prepared for testing at each stage. The test data shall be prepared in such a way that it covers basic path 
and every alternate path of the code. The basic path and alternate paths are prioritized to capture relevant data. 
Tools can also be used to generate test data. 
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AMI Implementing Partner shall note that DISCOM can appoint a third party agency for conducting any part of 
above testing procedures (in addition to the testing carried out by the AMI Implementing Partner). 
 
The AMI Implementing Partner shall ensure that the AMI system undergoes all software testing phases  

I. Unit testing – Testing of an individual unit or group of related units to verify if the unit produced is not 
producing any unexpected results. 

II. Integration testing – Testing in which a group of components are combined to produce output. The 
interaction between software and hardware shall be tested to identify the software and hardware 
components relation. 

III. Incremental Integration Testing - Continuous testing of an application as new functionality is added. 
IV. Functional testing – Testing to ensure that the specified functionality required in the system requirements 

works. 
V. System testing – System testing is performed when all the components are delivered to central repository 

prior to the release of the software. The testing is done on priority basis of business processes. All the 
defects are logged and assigned to respective component owners. The component and unit testing is 
performed after the correction of code. However, it may depend on size and type of individual test 
specifications. Impact analysis is useful to narrow done testing efforts by identifying critical test cases 
affected due to code change. 

VI. Stress testing – Testing to evaluate how system behaves under unfavorable conditions. 
VII. Performance testing – Although performance testing is described as a part of system testing, it can be 

regarded as a distinct level of testing. Performance testing will verify the load, volume, and response 
times as defined by requirements. 

VIII. Load Testing - Testing an application under heavy loads, such as the testing of a web site under a range of 
loads to determine at what point the systems response time degrades or fails. 

IX. Usability testing – Testing is performed to the perspective of the client, to evaluate how the GUI is user-
friendly? How easily can the client learn? After learning how to use, how proficiently can the client 
perform? How pleasing is it to use its design? 

X. Regression testing – The objective of regression testing is to ensure software remains intact. A baseline 
set of data and scripts will be maintained and executed to verify changes introduced during the release 
have not “undone” any previous code. Expected results from the baseline are compared to results of the 
software being regression tested. All discrepancies will be highlighted and accounted for, before testing 
proceeds to the next level. 

 
9.5.3 User Acceptance Testing 
User Acceptance testing is the last phase of software testing process before final installation of AMI system 
software at DISCOMs and when following prerequisites are met; 

I. Business Requirements must be available 
II. Application Code shall be fully developed 

III. Unit Testing, Integration Testing & System Testing shall be completed 
IV. No Show stoppers, or High or Medium defects in the System Integration Test Phase 
V. Only Cosmetic errors are acceptable before UAT 

VI. Regression Testing shall be completed with no major defects 
VII. All the reported defects shall be fixed and tested 

VIII. Traceability matrix for all testing shall be completed 
IX. UAT Environment must be ready 
X. During the test scenarios definition, for each of the business scenario, an acceptance criterion is defined. 

Acceptance criteria include expected behavior of the s/w component and the expected results (data). 
Expected results form a part of the Exit Criteria. In addition to expected result and behaviors, some 
conditions are also specified in the exit criteria. They can be: 

1. Number of bugs to be discovered for a functional module. This depends on size of the functionality 
and is an indicator of amount of testing done. 

2. If any medium or low-priority errors are outstanding - the implementation risk must be signed off 
as acceptable by DISCOM and AMI Implementing Partner 

3. All High Priority errors from System Test must be fixed and tested 
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XI. Installation Testing - Testing full, partial, or upgrade install/uninstall processes. The installation test for a 
release will be conducted with the objective of demonstrating production readiness. This test is conducted 
after the application has been migrated to the client’s site. It will encompass the inventory of 
configuration items (performed by the application’s System Administration) and evaluation of data 
readiness, as well as dynamic tests focused on basic system functionality. When necessary, a sanity test 
will be performed following the installation testing. After installation, if any bug is reported or there is 
non-compliance to requirements then a proper procedure shall be followed. End-user shall report 
(“Change Request”) to his/her supervisor about the bug that will in turn get forwarded to Project Manager 
(PM). PM will forward the List of change request to AMI Implementing Partner After the bug is fixed, it 
shall be reflected in the production copy after testing it. 

XII. Security/Penetration Testing - How well the system protects against unauthorized internal or external 
access, willful damage, etc. This type of testing may require sophisticated testing techniques as per 
NCIIPC, Cert-IN, STQC Guidelines 

XIII. Recovery/Error Testing - Testing how well a system recovers from crashes, hardware failures, or other 
catastrophic problems. 

 
9.6 Field Installation Test 
The bidder shall perform field installation test as per functional performance test to confirm operation of basic 
functions such as data acquisition, user interface and the support and DISCOM functions. All hardware shall be 
tested by running diagnostics. The exact content of the field installation test shall be determined jointly by the 
bidder and EESL. 
All variances found during this field performance test shall be fixed/resolved by the bidder to EESL satisfaction 
prior to the start of the availability test. 
 
9.7 Downtime 
Downtime occurs whenever the criteria for successful operation defined in Section “Criteria for successful 
operation” are not satisfied. Downtime shall be measured from the start of diagnostic procedures until full service 
is restored. In the event of multiple failures, the total elapsed time for repair of all problems (regardless of the 
number of maintenance personnel available) shall be counted as downtime. For onsite response the delay in 
response time (more than four hours) shall be added to downtime. 
 
9.8 Hold-Time 
During the availability test, certain contingencies may occur that are beyond the control of either EESL or the 
bidder. These contingencies may prevent successful operation of the system, but are not necessarily valid for the 
purpose of measuring system availability. Such periods of unsuccessful operation may be declared "hold-time" by 
mutual agreement of EESL and the Bidder. Specific instances of hold-time contingencies are: 

a) Scheduled Shutdown: During scheduled shutdowns, or if an equipment failure occurs while its backup 
device is scheduled out-of-service, the resulting system outage shall be hold-time, provided that service 
can be restored according to bidder specified procedures within 30 minutes.  

b) Power Interruption and Environmental Excursion: Loss of power or manual shutdown in the event of loss 
of environmental control shall be considered hold-time. If the system is operated during periods of power 
or environmental conditions beyond those specified, any resultant downtime shall also be considered hold-
time. 

c) Intermittent Failure: Periods during which an intermittent, recurring software or hardware failure is 
experienced will be considered hold-time, provided that the bidder is engaged in all possible remedial 
action and normal functions can be restored by bidder-defined procedures whenever the failure occurs. 
Instead of accounting for the actual intermittent downtime, one hour of downtime shall be counted for each 
120 hours of otherwise successful operation while the problem persists.  

d) Failure of DISCOM’s existing or internal software: Time during which the system is down due to failure 
of software provided by DISCOM. If any, shall be considered hold-time. If a failure in such software 
cannot be overcome by bidder- defined procedures, execution of the failed program will be suspended. 
Programs developed by EESL personnel under bidder supervision are specifically excluded from this 
provision.  

e) Service Response Time: A maximum four (4) hours of hold time will be allowed for the bidder to respond 
to each call for maintenance support. The time between detection of a failure and the start of diagnostic 
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procedures shall also be considered hold-time when performed by EESL personnel.  
f) Corrected Design Defect: Hold-time may be declared by mutual agreement to ensure against similar future 

occurrences if a failure occurs due to a defect in system design for which the bidder defines and 
implements corrective measures. In such a case, hold-time shall be allowed in increments of 120 hours to 
allow verification of the corrective action.  

 
9.9 Inspection Certificate 
Bidder shall give EESL at least two weeks in case of configuration and installation of readily available systems 
and reports and six weeks in case of fresh development of any system being ready for testing to ensure unit testing 
at bidder’s end is complete. EESL, unless witnessing of the tests is waived, will attend such tests on the scheduled 
date for which EESL has been so notified or on a mutually agreed alternative date. 
 
EESL will, within fourteen (14) days from the date of inspection as defined herein, give notice in writing to the 
bidder for any objection to any system development, reporting and all or any hardware and workmanship which in 
EESL opinion is not in accordance with the scope of work.  
 
Bidder shall give due consideration to such objections and shall make the modifications that may be necessary to 
meet said objections. When the system and hardware tests have been completed successfully at the workplace of 
bidder or Sub-Agency, EESL shall issue a certificate to this effect within fourteen (14) days after completion of 
tests. The completion of these tests or the issue of the Certificates shall not bind the EESL to accept the hardware, 
software or workmanship shall it, on further tests after erection, be found not to comply with the scope of work. 
 
In cases where the system level testing is required, whether at the premises or works of the bidder or of any Sub-
Agency, the bidder except where otherwise specified shall provide free of charge items such as resources, 
materials, electricity, fuel, water stores, apparatus and instruments, as may be reasonably demanded by the EESL 
or their authorized representative to carry out effectively such tests of the equipment in accordance with the scope 
of work  and shall provide facilities to the EESL or their authorized representative to accomplish testing. 
 
The inspection by EESL and issue of Inspection Certificate thereon, shall in no way limit the liabilities and 
responsibilities of the bidder in respect of the agreed Quality Assurance Program forming a part of the scope of 
work. 
 
Bidder shall keep EESL informed in advance of the time of starting of the progress of development, 
implementation and configuration in its various stages so that arrangements can be made for inspection. 
 
Record of routine test reports shall be maintained by the bidder at their location for periodic inspection by the 
EESL representatives. 
 
Certificates of system user acceptance tests shall be maintained by the bidder and produced for verification as and 
when desired by the EESL. No software or hardware shall be deployed on the live environment until it has been 
satisfactorily inspected and tested. Testing shall always be carried out while the inspection may be waived off by 
the EESL in writing only. 
 
However, such inspection by the EESL representative(s) shall not relieve the bidder from the responsibility for 
furnishing reports, software and equipment to conform to the requirements of the scope of work. 

 
10 PROJECT GOVERNANCE STRUCTURE 
AMI Implementing Partner shall assemble an experienced team with significant Power &Utilities knowledge, IT 
strategy capabilities, and practical experience serving the DISCOM industry in the areas of AMI, IT 
Implementation, DISCOM Business process and Overall project management. The overall project implementation 
will be monitored by the Project governance team which includes stakeholders from EESL, identified DISCOM 
and AMI Implementing Partner 
 

a) AMI Implementing Partner shall outline their proposed governance structure and designate a Project 
Manager to coordinate with their activities and provide a focal point of contact to whom DISCOM can 
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refer on any matter concerning the service. 
b) Reporting lines and decision making powers within the AMI Implementing Partner’s organization must be 

explained. 
c) Reporting formats and templates that would be followed by the implementation partner(s) shall be 

explained. 
d) Escalation matrix in case when issues arise shall be explained. 

 
Project Governance Structure 

 
 
11 ROLES AND RESPONSIBILITIES OF STAKEHOLDERS 
The success of the AMI solution would require synergistic action from all key stakeholders. While EESL and 
DISCOMs shall have a set of binding Service Level Agreements (SLAs) commitments to adhere to, there would be 
additional expected roles and responsibilities of key entities involved as mentioned below inter-alia. 
 
11.1 Power Distribution Utilities 

a) DISCOM shall provide database of consumers and assets as well as periodic updation information  
b) DISCOM will cooperate with the AMI Implementing Partner during data validation 
c) DISCOM shall participate in the periodic review meetings as per the project governance structure, and 

shall support with the required interventions requested. DISCOM shall assign competent manpower to the 
Project Team. DISCOM shall cooperate with bidder(s) for the timely implementation of the AMI; and for 
its successful operation during the project period.  

d) Shall Support EESL to execute a successful consumer awareness campaign in the project area. 
e) Since EESL will build and operate the AMI system, which will require EESL to risk a significant amount 

of its own capital and incur expenses, DISCOMs agrees to provide financial security for the monthly 
payments to EESL for Services 

f) DISCOMs will assign required manpower to the Project Team and empower them with required authority 
to function for success. DISCOMs shall also designate an authorized “DISCOM Representative” who shall 
have the express authority to represent DISCOMs with respect to all matters of the AMI requiring 
DISCOMs’ decision, approval or authorization.  

g) DISCOMs shall arrange/provide all the statutory clearance/ entry permit, work permit, regulatory 
support/changes as required to carry out this project. 

h) DISCOMs shall conduct joint pre-audit with EESL of the data available with DISCOMs to assess AMI 
implementation. 

i) DISCOM shall provide support for EESL/ AMI Implementing Partner personnel and its sub-contractor(s) 
working at the project site and control office during the Concession Period. EESL/AMI Implementing 
Partner personnel shall comply with all applicable rules, regulations and requirements relating to visitors 
on the premises of DISCOMs. 

j) DISCOM shall ensure the timely and safe accessibility to all installations where the AMI and supporting 
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equipment shall be installed. The appropriate personnel from DISCOM shall accompany EESL personnel 
as and when necessary to ensure the prompt and safe shutdown of, and restoration of line and power 
equipment, etc. affected. 

k) DISCOM shall ensure that all Input Points are installed with Main Meters in line with the specifications as 
per the Central Electricity Authority (Installation and Operation of Meters) Regulations, 2006 as amended 
from time-to-time, prior to the Effective Date. 

l) Undertake necessary installations for new connections / Replacement of defective Meters to ensure that 
supply of electricity is provided to the owner or occupier of any premises upon the receipt of application 
requiring such supply in accordance with the Electricity Supply Code, 2004 as in force from time to time. 

m) DISCOMs shall participate in and approval of Type Test, factory and site acceptance tests. 
n) Forward consumer complaints 

 
11.2 EESL (ESCO) 

a) EESL shall initially open/provide a warehousing facility for each project location so that the meters can be 
stored in that warehouse till contract award to SI. EESL shall handover the warehouse to SI.  

b) During the implementation of the project, EESL shall establish a governance mechanism to ensure that the 
execution progress is as planned. 

c) To report the potential theft of electricity cases to DISCOMs for necessary action to prevent the 
unauthorized use or drawl of electricity, diversion of electricity, theft of lines and materials etc. 

d) DISCOMs and EESL shall conduct joint pre-audit of the data available with DISCOMs to assess AMI 
implementation. EESL shall identify the single point of contact and ensure readiness of facilities in time 
bound manner for the project. 

e) EESL shall make payment to AMI Implementing Partner as per agreed terms of Payment. 
 

AMI Implementing Partner shall carry out all the required works as specified in the scope of work of this Tender 
and shall adhere to the quality of services and material which meet the standards stated in this Tender. 
 

a) AMI Implementing Partner shall maintain the inventory of all the meters in EESL designated warehouse, 
maintenance and security including full responsibility for protection from theft and fire 

b) AMI Implementing Partner shall appoint its single point of contact (Project Manager) who will be the 
primary coordination and control point for all EESL activities and make its related personnel available to 
meet with or consult with EESL’s personnel on matters pertaining to timely successful execution of AMI 
implementation. 

c) AMI Implementing Partner shall be responsible for development of detailed project implementation plan. 
d) AMI Implementing Partner shall conduct consumer indexing and asset mapping of the legacy data 

provided by DISCOMs.  
e) AMI Implementing Partner shall provide the solution architecture which meets the requirement of AMI 

implementation. 
f) AMI Implementing Partner shall be responsible for installation of field devices, hardware and software 

and communication system. 
g) AMI Implementing Partner shall be responsible for overall integration of equipment/subsystem, 

integration of existing/legacy and new meters in entire project area. 
h) AMI Implementing Partner shall undertake Operation and Maintenance of AMI solution till the concession 

period. 
i) AMI Implementing Partner shall undertake replacement of all the faulty meters at the consumer premises. 
j) AMI Implementing Partner shall arrange its own tools, testing equipment and accessories required 

installation of meters. 
k) AMI Implementing Partner shall provide training of the DISCOMs’ personnel 
l) AMI Implementing Partner shall provide 24*7 support to comply with SLA. 
m) AMI Implementing Partner shall adhere to the SLA 
 

11.3 DISCOM Consumers 
a) The consumer shall allow access to AMI Implementing Partner to install Smart meter at his/her premises/ 

pre-defined place. 
b) The consumer shall lodge its complaint to the consumer grievance cell of DISCOMs and DISCOMs will 
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forward all complaints to EESL related to AMI. 
 
11.4 Representatives of AMI Implementing Partners(s)  

a) The representatives of AMI Implementing Partner shall be responsible for interacting with EESL and 
identified utilities for coordinating in case of meter replacement, issue handling etc. 

b) The Project Manger shall be based out of EESL office (location shall be intimated later) and shall be the 
single point of contact for the identified utilities and EESL  

c) The Project Managers shall be based out of DISCOM office (location shall be intimated later)   
d) The field persons shall be based out of DISCOM office (location shall be intimated later) 
e) These officers are responsible for smooth coordination of the entire project. These officers shall be 

required to travel to field locations as and when required. 
f) These officers shall liaison with other stakeholders such as system integrators, telecommunication service 

providers etc. to ensure seamless implementation of the project. 
 

12 PROJECT DOCUMENTATION REQUIREMENTS 
12.1 AMI Implementing Partner shall ensure that AMI Solution and applications are fully compliant with the 

requirements and specifications provided in the tender such as functional, non-functional and technical 
requirements. For ensuring this, the AMI Implementing Partner shall prepare a Requirements Traceability 
Matrix. AMI Implementing Partner shall create and maintain all project documents that shall be passed on to 
the EESL / DISCOMs as deliverables as per the agreed project timelines. The documents created by the AMI 
Implementing Partner shall be reviewed and approved by EESL and DISCOMs. Project documents include but 
are not limited to the following 
a) Detailed Project Plan 
b) Technical Architecture Document (Application, Network, and Security) 
c) Functional Requirement Specifications (FRS) 
d) Software Requirement Specifications Document (SRS) 
e) Data Base documents: ER diagrams and other data modelling documents with Logical and physical 

database design. Data dictionary and master data document 
f) AMI Application architecture documents: Application component design including component 

deployment views, control flows, LLD documents along with Application flows and logic. GUI design 
(screen design, navigation, etc.) and all test plans 

g) Cloud sizing based on application stack  
h) Testing plans and procedures  
i) Requirements Traceability Matrix 
j) Release Management and Change Management Policies 
k) SLA and Performance Monitoring Plan 
l) Software Requirement Specifications Document (SRS) 
m) System Design Document (SDD) consisting of the following: 

i. Software Development Document which will contain documentation pertaining to the development of each 
unit or module, including the code / software, approvals, etc.  

ii. Security (ISMS) Plan 
iii. Software operations and maintenance plan 

n) Business continuity / Disaster Recovery Plan 
o) Training Plan and manuals 
p) Third party / Legacy Application integration plans 
q) Standard Operating Procedures for events and exceptions handling 
r) Completion Report 
s) Risk Management and Contingency Plan document containing emergency response procedures; backup 

arrangements, procedures, and responsibilities; and post-disaster recovery plans, procedures and 
responsibilities 

t) Exit Management Plan 
u) Training and Knowledge Transfer Plans 

 
12.2 AMI Implementing Partner shall also prepare and maintain of end-user documents including but not limited 

to user manuals. The manuals and documents etc. shall be in English and in soft and/or hard copy and equal to 
the number of the deliverables. Some of the user manuals are: 
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a) Operations Manual providing instructions for installing the application, troubleshooting, interpreting 
message logs, and FAQs (Frequently Asked Questions). 

b) Maintenance Manuals 
c) Administration Manual 
d) Security Manual 
e) Applications and Web Portal Training Manual for EESL / DISCOM users  
f) Installation and maintenance manual for application on the cloud infrastructure 
g) Trouble Shooting Guide/ Handbook for helpdesk which describes the various trouble shooting methods 

 
12.3 AMI Implementing Partner shall conduct integration test/ dry run with all utilities before ‘roll-out’ of 

services. AMI Implementing Partner is required to prepare detailed plan for the same. Bidder shall coordinate 
with EESL to resolve any problems encountered during and after rollout. All post implementation issues shall 
be documented and the necessary fixes / resolutions shall be implemented by bidder. AMI Implementing 
Partner shall ensure necessary support is provided to resolve defects. Bidder shall document the defects / bugs 
encountered during this phase as well as document the resolution of the same. Bidder shall also prepare and 
maintain a database of Consolidated List of Common Errors and their Resolution. 

 
12.4 AMI Implementing Partner shall submit a list of deliverables that they shall submit based on the 

methodology they propose. The AMI Implementing Partner shall prepare the formats/templates for each of the 
deliverables upfront based upon industry standards and the same will be approved by EESL / Utilities prior to 
its use for deliverables. 

 
12.5 AMI Implementing Partner must ensure that the AMI Solution modules being developed are thoroughly 

documented with comprehensive manuals and adhere to standard methodologies in software development as 
per ISO and/or CMM models. The documents including but not limited to are: 
a) Quality Assurance / Testing Plan documenting containing information on the software test environment to 

be used for independent testing, the test cases to be performed, and the overall testing schedule to ensure 
that the software developed will conform to the functional and technical requirements with traceability to 
those requirements. This includes methodology, schedule, resources, tools, procedures, environment 
definition, test cases, and software test results.  

b) Interface control document documenting the interface characteristics of one or more systems and 
documents agreements between interface owners. It contains information on both the physical and data 
element requirements that are necessary to make the transfer of information between systems feasible. 

 
All project documents are to be kept up-to-date during the course of the project. The AMI Implementing Partner 
shall maintain a log of the internal review of all the deliverables submitted. Soft copy of logs shall be submitted to 
EESL on regular basis.  
 
13 RISK MITIGATION 
AMI Implementing Partner is expected to work with EESL / DISCOM project manager to plan and monitor risks. 
They shall regularly update the EESL/ DISCOM of the expected risks and propose risk mitigation strategies. The 
AMI Implementing Partner shall state, in the proposal, the risk mitigation strategies for both stated and unstated 
risks. Some key risks which AMI Implementing Partner shall consider are: 
 

a. Improper coordination between meter supplier, AMI Implementing Partner and the relevant 
implementation parties/ service providers  

b. Incorrect installation of meters after taking it from warehouse 
c. Low quality of installation leading to lose connection, wear & tear of connecting cable, theft of 

communication module etc. 
d. Unavailability of APIs from meter manufacturer 
e. Incorrect meter readings and non-updation at the DISCOM’s end 
f. Lack of data acquisition or inability to acquire data from meter and data transfer to Head End System 
g. Meter data acquisition issues including but not limited to missing data, incomplete data, garbage data, 

data format issues etc. 
h. Delay in integration of Head End System, MDMS system, web portal, mobile app etc. 
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i. Delay in integration of utilities legacy systems, billing, CRM etc. 
j. Issues related to non-interoperability of each system 
k. Inadequate network bandwidth and blackout zones, hanging/freezing of metering system due to poor 

GPRS connectivity 
l. Inadequate availability/uptime of GPRS connectivity 
m. Non-compliance of agreed data retention period, archival practices and timely recovery 
n. Issues related to performance, quality and integrity of meter data processing and display quality below 

agreed standards on MDMS and other legacy backed end systems 
o. Integration related issues including but not limited to improper managing data from different metering 

protocols, managing meter security keys 
p. Inability to provide GPRS Network availability, performance, last mile connectivity, installation of 

boosters to reach out to meters to provide good signal strength etc. 
q. Unavailability of internal and external resources including communication network provider, meter 

manufacturer 
r. Inadequate cyber security measures/configuration and/or leakage of consumer information  
s. Obsolesce of communication technology/ SIM cards 
t. Poor management of SIM cards 
u. Challenge of integration due non-standard interfaces/technology such as integration of MDMS with 

future smart grid applications like outage management system, distribution automation, distribution 
transformer monitoring unit, electric vehicle, distributed energy resources etc. 

 
Implementing agency shall maintain record of risks, mitigation plan and actual outcome and closure of highlighted 
risks. 
 
14 KEY PERSONNEL 
The bidder shall propose personal with relevant experience for this project. The minimum qualification and 
experience of the resources is mentioned below: 
 

Table 16 – Minimum Qualification and Experience of Resources 

S. No. Resource Qualification & Experience 

1 Project Manager 

The Project Manager will serve as SPOC and will be responsible for 
the overall coordination to ensure the satisfactory fulfilment of the 
requirements of the Scope of work. He shall act as the AMI 
Implementing Partner's representative on all matters relating to the 
work. He shall keep close contact with EESL and will be 
responsible for the timely submission/ deliverables as per define 
project plan. Project Manager shall have at least 10 years of 
experience in managing IT projects in the utility space. He shall 
possess a MBA along with B.E./B.Tech degree in 
Electrical/Electronic Engineering or its relevant equivalent. 
Certification of PMP /Prince 2 is more preferable. 

2 
Associate Project 
Managers for Meter 
Deployment  

The Associates Project Manager will serve as Team Leader and will 
be responsible for the overall coordination to ensure the installation 
of smart meters and change management process. He shall ensure 
the availability of meter data for all installed meters. He shall keep 
close contact with DISCOMs for installation of meters as per 
project plan and will be responsible for the timely submission of 
consumer details to upload in the system. He shall have at least 7 
years of experience in power distribution sector. He shall possess a 
MBA along with B.E./B.Tech degree in Electrical/Electronic 
Engineering or its relevant equivalent. 
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S. No. Resource Qualification & Experience 

3 Site Engineers for 
Meter Deployment 

The Site Engineer will be responsible for the installation of smart 
meter as per DISCOM regulatory guidelines and coordination with 
the respective SDOs to ensure the installation of smart meters and 
accessories. He shall take the acceptance from the respective EESL 
officials for the proper meter installation and consumer indexing 
details.  
He shall have at least 3 years of experience in power distribution 
sector. He shall possess a minimum B.E./B.Tech degree in 
Electrical/Electronic Engineering. 

4 Communication/HES 
Expert  

The Communication/HES Expert shall possess at least a degree of 
MCA/B.Tech/B.E. and have at least 7 years of relevant work 
experience in automatic meter data collection in utility space with 
strong knowledge in various communication technology.  

5 Metering Expert 

The Metering Expert shall have good knowledge of Smart 
Metering, AMI and AMR system. He/she shall be participated in 
Requirements and Design Workshop. He/she shall have hands on 
experience on AMR/AMI system and depth knowledge on 
DISCOM business processes.  
He shall possess a minimum Bachelor of Electrical/Electronic 
Engineering degree with not less than seven years of relevant work 
experience. 

6 Database Expert 

The Database Expert shall have experience in planning, designing, 
maintenance, management of technical solutions like Core DC - 
servers, storage, virtualization, VDI etc. He/ She shall have 
experience of supporting installation and integration of various 
different technologies. He shall possess a minimum MCA/B.Tech 
degree or its relevant equivalent with not less than seven years of 
relevant work experience in the field of Information Technology. 
Technical certification in Data Base Administration Quoted 
Database is preferable. 

7 Application Expert 

The Application Expert shall have at least a degree in B.Tech/MCA 
or equivalent. He/ She shall have experience in successful 
design/and or implementation of Meter Data Management System 
(MDMS) and billing software solutions for power distribution 
utilities. He/ She shall have lead for technical evaluations of 
software solutions and resolving technical issues, He/she shall have 
minimum of seven years of experience as software solutions 
architect. 

8 Cloud System 
Administrator 

The cloud system administrator shall have experience in planning, 
designing, installation, maintenance, management of technical 
solutions on the cloud storage. He/ She shall have experience of 
supporting installation and integration of various different 
technologies. He shall possess a minimum MCA/B.Tech degree or 
its relevant equivalent with not less than seven years of relevant 
work experience in the field of Information Technology. Technical 
certifications on Microsoft/Unix/ other OS/ products etc. are must 
for cloud system administrator.  
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S. No. Resource Qualification & Experience 

9 Cyber Security 
Expert 

The Cyber Security Expert shall have experience in planning, 
designing, maintenance, management of technical solutions with 
consideration of cyber security.  He/Sheshall have experience for 
implementation of cyber security for secure the network from cyber 
threads.  He/ She shall possess a minimum MCA/ B. Tech degree or 
its relevant equivalent with not less than seven years of relevant 
work experience in the field of Information Technology. Technical 
certification like CCNA etc. is preferable. 

10 Help Desk 
Coordinator 

The Helpdesk coordinator shall be responsible for resolution of the 
customer queries on time as per define SLA. He/ She shall possess a 
minimum Bachelor degree or its relevant equivalent with not less 
than two years of relevant work experience. Communication skills 
of Helpdesk coordinator shall be good. 

11 Field Team 

The Field Team will be responsible for interaction with the 
consumers for installation and replacement of smart meter and 
ensure the quality of work.  
Field Team shall have at least 2 years of experience in field 
activities in power sector. He shall possess a minimum Engineering 
Diploma in Electrical Engineering. 

12 IT Support Staff 

The IT support staff shall be responsible for resolution of the 
queries received from the helpdesk team and assistance for other IT 
related activities. IT support staff shall possess a minimum 
Bachelor degree or its relevant equivalent with not less than two 
years of relevant work experience in the IT sector.  

 
Initial Composition, Full Time Obligation; Continuity of Personnel 

1. AMI Implementing Partner shall ensure that each member of the Key Personnel devotes substantial 
working time to perform the services to which that person has been assigned as per the proposal. 

2. AMI Implementing Partner shall not make any changes to the composition of the Key Personnel and not 
require or request any member of the Key Personnel to cease or reduce his or her involvement in the 
provision of the Services during the Term (or agree to any request other than from EESL that would have 
the same effect):  

unless that person resigns, is terminated for cause, dies, is long-term disabled, is on permitted mandatory 
leave under Applicable Law or retires; and  
Without EESL's prior written consent. The clauses of non-disclosure agreement shall always operate in any 
such case. 

 
Replacement  

. In case the resource has resigned, then the bidder has to inform EESL within one week of such resignation.  

. AMI Implementing Partner shall promptly initiate a search for a replacement and use commercially 
reasonable efforts (including the expenditure of reasonable sums, such as to engage the services of a 
recruiting firm) to ensure that the role of any member of the Key Personnel is not vacant for any longer 
than 30 days, subject to reasonable extensions requested by AMI Implementing Partner of EESL. 

. Before assigning any replacement member of the Key Personnel to the provision of the Services, AMI 
Implementing Partner shall provide EESL with:  

1. A resume, curriculum vitae and any other information about the candidate that is reasonably 
requested by EESL; and  

2. An opportunity to interview the candidate.  
. The bidder has to provide replacement resource, who scores at least the same marks as the resource 

proposed originally on the same evaluation parameters defined in this Tender document. Once this 
confirmation is received, EESL may request for an interview of the candidate and notify AMI 
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Implementing Partner within mutually agreed timelines. If EESL does not request an interview within 
mutually agreed timelines, then it would be deemed as accepted. 

. If EESL does object to the appointment, AMI Implementing Partner shall not assign the individual to that 
position and shall seek an alternative candidate in accordance with this Section.  

. The bidder has to ensure at least 4 weeks of overlap period in such replacements.  

 
High Attrition  

If in the first 6-month period from the Contract Effective Date or in any rolling 12 months’ period during 
the Term, 15 percent or more of the members of the Key Personnel cease or reduce their involvement in the 
Services for any reason other than with EESL's prior written consent, AMI Implementing Partner shall: 

1. provide EESL with a reasonably detailed explanation as to the reasons for such change, including, where 
applicable and permitted, notes from any exit interviews conducted by MSP with any departing member of 
the Key Personnel; and 

2. if such change to Key Personnel has or is likely to have any material adverse impact on the provision of the 
Services or any substantial part thereof, undertake, at its own costs, such remediation acts as are reasonably 
necessary in order to improve the retention of the Key Personnel including making reasonable changes to 
the human resources policies and procedures applicable to the Key Personnel (including those related to 
compensation, benefits and other conditions so that they are competitive with the market) as may be 
necessary to ensure that such policies and procedures comply with Best Industry Practice. 
 

14.1 Minimum Resource Requirement 
AMI Implementing Partner must provide the minimum number of resources at the specified locations of EESL. 
However, the numbers and locations provided below are only indicative, the AMI Implementing Partner shall carry 
out an assessment and propose actual number required to meet all Service Level requirements with appropriate 
approval from EESL. 

 
14.1.1 Before AMI System Go – Live 
The resource requirement before Go-Live is mentioned in table below. 
 

Table 17– Resources required before Go-Live 

S. No. Resource Min No. of Staff Required (Before Go- Live) 

1 Project Manager 

AMI Implementing Partnershall provide the resources in 
compliance to the project timelines and implementation 
requirement to make AMI system Go-live 

2 Team Leader for Meter Deployment  
3 Site Engineers for Meter Deployment 
4 Communication/HES Expert  
5 Metering Expert 
6 Database Expert 
7 Application/Billing Expert 
8 System Administrator 
9 Cyber Security Expert 
10 Help Desk Coordinator 
11 Facilities Management Field Team 
12 IT Support Staff 

 
15 EXIT MANAGEMENT & KNOWLEDGE TRANSFER 

At the end of the Contract period, AMI Implementing Partner will be required to provide necessary handholding 
and transition support to designated staff or any other agency that is selected for maintaining the system post the 
Contract with the AMI Implementing Partner. The handholding support will include but not be limited to, 
conducting detailed walkthrough and demonstrations for the AMI Solution, handing over all relevant 
documentation, addressing the queries/clarifications of the new agency with respect to the working / performance 
levels of the infrastructure, conducting training sessions etc. 



Draft Section 4 SI_NS_EESL/2017-18/Smart Grid/01/Q R Approval dt 22.02.18 

 

NIT/Bid Document No.: EESL/06/ICB-AMI-System Integrator-PAN India/181905004 dated 
16.05.2018 

SECTION-4 
(Technical and SCC) 

Page 90 of 114 

 

Knowledge Transfer is an integral part of the scope of work of the AMI Implementing Partner. This will have to be 
done even in case the Contract with the AMI Implementing Partner ends or is terminated before the planned 
timelines. 
Please note that this is only an indicative list. Any other activity, over and above these, as may be deemed necessary 
by the AMI Implementing Partner to meet the service levels and Requirements Specified In This Contract are Also 
required to Be performed by the AMI Implementing Partner at no additional cost. 
In the case of closure or termination of the Project Operations and Management, the Parties shall agree at that time 
whether, and if so during what period, the provisions of this Schedule shall apply. The Parties shall ensure that their 
respective associated entities carry out their respective obligations set out in this Exit Management Schedule. 
i. AMI Implementing Partner’s exit scope (in case the Contract with the EESL ends or is terminated before the 

planned timelines) shall include handover of AMI solution and including handover of DISCOM’s data. The AMI 
Solution implemented along with all the System Software licenses offered in the Tender shall be handed over in 
such a manner that operations in the respective states should continue without any restriction on access/usage of 
any kind of functionality.  

 
Transfer of Assets / AMI Solution 

(a) EESL shall be entitled to serve notice in writing on the AMI Implementing Partner at any time during the exit 
management period requiring the AMI Implementing Partner and/or its sub-contractors to provide the EESL 
with a complete and up to date list of the Assets within 30 days of such notice. EESL shall also be entitled to 
serve notice in writing on the AMI Implementing Partner at any time prior to the end of the exit management 
period requiring the Ami Implementing Partner to transfer to EESL or its nominated agencies.  

(b) In case of contract being terminated prematurely by EESL, EESL reserves the right to ask AMI Implementing 
Partner to continue running the project operations for a period of 3months after termination orders are issued. In 
case of contract being terminated by AMI Implementing Partner, EESL reserves the right to ask selected AMI 
Implementing Partner to continue running the project operations for a period of 6months after termination 
notice is served by AMI Implementing Partner. 

(c) Upon service of a notice under this Article, the following provisions shall apply: 
(a) All title to the Assets shall be transferred to EESL, on or before the last day of the exit management 

period.  
(b) Payment to the outgoing AMI Implementing Partner shall be made to the tune of last set of completed 

services / deliverables, subject to SLA requirements 
 
Cooperation and provision of information 
 
During the exit management period: 

I. AMI Implementing Partner will allow the EESL or its nominated agency access to information 
reasonably required to define the then current mode of operation associated with the provision of the services 
to enable the EESL to assess the existing services being delivered; 

II. Promptly on reasonable request by the EESL, the AMI Implementing Partner shall provide access to and 
copies of all information held or controlled by them  which they  have  prepared  or maintained in  accordance 
with this agreement relating to any material aspect of the services (whether provided by the AMI Implementing 
Partner or sub-contractors appointed by the AMI Implementing Partner).The EESL shall been titled to copy of 
all such information. Such information shall include details pertaining to the services rendered and other 
performance data. AMI Implementing Partner shall permit the EESL or its nominated agencies to have 
reasonable access to its employees and facilities to understand the methods of delivery of the services employed 
by the AMI Implementing Partner and to assist appropriate knowledge transfer. 

 
Confidential information, security and data 
AMI Implementing Partner will promptly on the commencement of the exit management period supply to the 
EESL or its nominated agency the following: 
a. informationrelatingtothecurrentservicesrenderedandcustomerandperformance data relating to the performance of 

sub-contractors in relation to the services; 
b. documentation relating to the Project’s Intellectual Property Rights; 
c. documentation relating to sub-contractors; 
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d. all current and updated data as is reasonably required for purposes of EESL or its nominated agencies 
transitioning the services to its Replacement AMI Implementing Partner in a readily available format 

e. all other information (including but not limited to documents, records and agreements) relating to the services 
reasonably necessary to enable EESL or its nominated agencies, or its Replacement AMI Implementing Partner 
to carry out due diligence in order to transition the provision of the Services to EESL or its nominated agencies, 
or its Replacement AMI Implementing Partner (as the case may be). 

 
Transfer of certain agreements 
On request by the EESL or its nominated agency the AMI Implementing Partner shall effect such 
assignments,transfers,licencesandsub-licencesasEESLmayrequireinfavourofthe EESL or its  Replacement 
 Implementation  Agency  in  relation  to  any  equipment  lease, maintenance or service provision agreement 
between selected AMI Implementing Partner and third party lessors, service providers,  and  which  are  related 
 to  the  services  and  reasonably  necessary  for  the  carrying  out  of replacement services by the EESL or its 
nominated agency or its Replacement AMI Implementing Partner. 
 
General obligations of the AMI Implementing Partner 

a) The AMI Implementing Partner shall provide all such information as may reasonably be necessary to effect as 
seamless a handover as practicable in the circumstances to the EESL or its nominated agency or its Replacement 
AMI Implementing Partner and which the AMI Implementing Partner has in its possession or control at any time 
during the exit management period. 

b) For the purposes of this Schedule, anything in the possession or control of the AMI Implementing Partner or 
associated entity, or sub-contractor is deemed to be in the possession or control of the AMI Implementing 
Partner. 

c) The AMI Implementing Partner shall commit adequate resources to comply with its obligations under this Exit 
Management Schedule. 

 
Exit management plan 
The AMI Implementing Partner shall prepare an Exit Management Plan for transfer of operations to a new AMI 
Implementing Partner, in the event of termination or expiry of the contract with the EESL, without affecting 
services to stakeholders adversely. AMI Implementing shall get this process approved by EESL. The Plan shall 
include, but not be limited to, the following- 
 

a. A detailed program of the transfer process that could be used in conjunction with a Replacement AMI 
Implementing Partner including details of the means  to  be  used  to ensure continuing provision of the services 
throughout the transfer process or until the cessation  of  the  services  and  of  the  management  structure  to  be 
 used  during  the transfer;        

b. plans for the communication with such of the AMI Implementing Partner's sub-contractors, staff, suppliers, 
customers and any related third party as are necessary to avoid any material detrimental impact on the EESL’s 
project operations as a result of undertaking the transfer; 

c. Plans   for   provision   of   contingent   support   to   Nodal   Agency, and   Replacement AMI Implementing 
Partner for a reasonable period after transfer as specified in clause 6 of Volume I of the Tender document. 

d. The AMI Implementing Partner shall re-draft the Exit Management Plan annually thereafter to ensure that it is 
kept relevant and up to date. 

e. Each Exit Management Plan shall be presented by the AMI Implementing Partner to and   approved by the 
EESL or its nominated agencies. 

f. The terms of payment as stated in the Payment Schedule at Schedule VI shall include the costs of the AMI 
Implementing Partner complying with its obligations under this Schedule. 

g. During the exit management period, the AMI Implementing Partner shall use its best efforts to deliver the 
services. 

h. Payments during the Exit Management period shall be made in accordance with the Payment Schedule as 
specified in the Tender. 

i. The Exit Management plan shall be furnished in writing to the EESL or its nominated agencies within 90 days 
from date of signing the contract. 
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16 BILL OF QUANTITY 
The bill of quantity is mentioned in Table below. Bidder shall note that line items mentioned in table below are 
common for respective states DISCOMs. 

Table18– Bill of Quantity 

Line 
Item No Description of Goods/Services Proposed  

Quantity 
Unit of 

Measurement 
1 GRPS SIM cards (compatible with smart meters) 50,00,000 (Nos.) 
2 Head End System software 1 (Lot) 
3 Meter Data Management System (MDMS) software 1 (Lot) 
4 BI/ Analytics Software 1 (Lot) 
5 Integration & Testing (HES,  MDMS and other systems) 1 (Lot) 
6 SMS Gateway 1 (Lot) 
7 Database Software (licence) 1 (Lot) 

8 Mobile App/ Web Portal App 1 (Lot) 
9 Consumer Indexing  in the project area 1 (Lot) 

10 
AMC and ATS Charges 
(Each Item / Component wise AMC / ATS Charges shall also 
be provided separately by the bidder) 

1 (Lot) 

11 Manpower and FMS Charges (Yearly) 1 (Lot) 
12 Cloud Hosting Charges (Yearly) 1 (Lot) 
13 GPRS Connectivity Charges (Yearly) 1 (Lot) 
14 Meter Installation Charges for Single Phase Meter 1 (Lot) 

15 Meter Installation Charges for Three Phase Whole Current 
Meter 1 (Lot) 

16 Meter Installation Charges for Three Phase LT CT Meters in 
Consumer Premises 1 (Lot) 

17 Meter Installation Charges for Three Phase LT CT Meters on 
Distribution Transformers 1 (Lot) 

18 SIM Installation In Supplied Meters 1 (Lot) 
19 Training Charges (one time) 1 (Lot) 

20 Third Party Audit Charges/ Certification/ Testing and Go live 
of the AMI system 1 (Lot) 

21 Data migration/data digitization charges 1 (Lot) 

22 Any other equipment/software required for successful 
deployment of project 1 (Lot) 
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The BOQ for cloud infrastructure is mentioned in the table below: 
 

Table19– Bill of Quantity for Cloud Infrastructure 

Quantity Server vCPUs RAM 
Storage 

Block 
(GB) 

File 
(GB) 

[x] [Linux] Server [x] [x] [x] [x] 

[x] [Windows] Server [x] [x] [x] [x] 

System Software 

Quantity Description         
[x] [OS] Linux [x] [x] [x] [x] 

[x] [OS] Windows [x] [x] [x] [x] 

Storage 

Quantity Description 
Initial 
Storage 
(TB) 

  
Final 
Storage 
(TB)  

[x] Block Storage (in TB) Incremental  [x] [x] [x] [x] 

[x] 

[x] Business Continuity – Disaster Recovery 
Services [x] [x] [x] [x] 

[x] Security Services - Detailed Below [x] [x] [x] [x] 

[x] VPN [x] [x] [x] [x] 

[x] Server Load balancing [x] [x] [x] [x] 

[x] Identity and Access Management (IAM)  [x] [x] [x] [x] 

[x] DDoS Protection [x] [x] [x] [x] 
[x] Anti-Virus for VM's [x] [x] [x] [x] 

[x] Host Intrusion Prevention System [x] [x] [x] [x] 

[x] Web Application Firewall  [x] [x] [x] [x] 

[x] SIEM to monitor the security incidents [x] [x] [x] [x] 

Backup Services 
[x] Online Full disk Backup Services [x] [x] [x] [x] 

Network 

[x] Minimum 2 Ports per VM - all 10 Gig 
Connections [x] [x] [x] [x] 

Firewall 
[x] Two Zone [x] [x] [x] [x] 

UNRESTRICTED LICENSE 

All System Software licenses offered in the Tender shall be Enterprise wide full use without any restriction on 
access/usage of any kind of functionality during the warranty / FMS period. Bidders need to quote all the user 
licenses without any restrictions or limitations for usage within India. AMI solution must not restrict EESL / 
utilities such as number of users or number of meters etc. The solution shall have unrestricted licence and in no 
way restrict EESL in utilising the functionality to the max. 
Bidder(s) shall refer to the Clause 11 of Special Conditions of Contract (SCC) for details on quantity variation. 
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PART-C: SPECIAL CONDITIONS OF CONTRACT 

 
1. SECURITY DEPOSIT / CONTRACT PERFORMANCE GUARANTEE 
 
Within twenty-eight (28) days of the receipt of the Notification/Letter of Award (LOA) of Contract from EESL, 
the bidder(s) shall furnish Security Deposit (SD)/Contract Performance Guarantee (CPG) in the form of a Bank 
Guarantee (BG) of value equaling 10 % of the total Contract value. The SD/CPG Bank Guarantee must be valid to 
cover the installation duration (1.5years) + warranty and O&M/FMS duration (i.e., 6.5years) + three (3) months’ 
claim period + 3 months’ mobilization/testing phase. Thus, the total SD/CPG Bank Guarantee period shall be 8 
years and 6 months. 
  
Any delay in submission of SD/CPG shall be deemed as accruing of financial benefit to the bidder(s) and EESL 
may take necessary interest penalty recovery action (interest @ State Bank of India’s MCLR + 2 %) from the 
payments due to the bidder(s) for the period of delay. However, this provision does not bind EESL in any way 
from proceeding against the bidder(s) (including forfeiture of EMD, cancellation of the LOA, etc.) for non-
compliance towards non-submission of the SD/CPG. 
 
The BG shall be from any Nationalized Bank/other scheduled Private Banks/International Banks, to be from 
among the list of banks given at Annexure I of Section-6. In case of international bidder(s), the CPG BG could be 
from any such International bank having a branch in India or a Nationalized Indian bank having a branch in the 
country of origin of the international bidder(s) mentioned in Annexure I. The International Bidders are also 
required to enclose with their CPG BG a letter of BG confirmation from a corresponding Indian bank. EESL shall 
at its discretion have recourse to the said Bank Guarantee for the recovery of any or all amount due from the 
bidder(s) in connection with the contract including of replacement warranty obligations. 
 
Failure of the bidder(s) to comply with the requirements of IFB/Tender/NIT/LOA shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the SD/CPG. 
 
CPG Currency: - The CPG shall be denominated in INR/USD. EMD & Bid document fees: -Accordingly, EMD & 
Bid document fees may also be taken in equivalent amount of USD for the amount.  
 
2. TERMS OF PAYMENT 
 

i) The payments for different cost heads/components shall be released to the AMI Implementing Partner(s) as 
tabulated below, within 30 days of receipt of the AMI Implementing Partner(s) Tax invoice at EESL office 
with all the requisite respective documents signed and stamped by EESL’s EIC/authorized representative. 
Each invoice shall have the Tax, etc. registration document’s photocopy annexed to it. 
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S .No. Activity 
Payment 
Schedule 

Milestones 

1 I. LOA  
II. Site Office  

III. Team Mobilization 
IV.  HES Test Setup 

 
 

5% On issuance/submission of following 
 Unconditional Acceptance of LOA& 

signing of contract agreement. 
 Submission of Contract Performance 

Guarantee (CPG) as per clause no 1 of 
Part C. 

 Setup of project office at EESL head 
office and state locations (Relevant 
documents to be submitted). 

 Team mobilization by AMI 
Implementing Partner (Relevant proof to 
be submitted). 

 On successful integration of HES in test 
setup (capable of remotely receiving load 
profile and billing data etc. as per project 
requirement) with at least 1-meter 
manufacturer. In addition, bidder shall 
give clearance for meter deployment post 
this integration. Work to be certified by 
EESL authorised representative along 
with all relevant documents/ proof of 
work done. 

2 I. AS IS study 
II. Implementation 

roadmap & plan 
III. Technical 

architecture and 
detailed design 
report  

IV. MDMS 
Deployment 

5% On submission of AS IS study and EESL and 
Discom sign off of; 
 AS IS study  
 Implementation roadmap & plan 
 Technical architecture and detailed design 

report  
 Deployment of MDMS on cloud platform 

and commencement of integration of HES 
with MDMS and MDMS with any one 
billing system. Work to be certified by 
EESL authorised representative along with 
all relevant documents/ proof of work 
done. 
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3 I. Site survey of 5 lakh 
consumers (as per the 
mutually agreed plan 
between EESL, 
Discoms and AMI 
Implementing Partner) 

II. Consumer indexing of 
5 lakh consumers (as 
per the mutually 
agreed plan between 
EESL, Discoms and 
AMI Implementing 
Partner) 

III. Successful Installation 
and configuration  of 5 
lakh meters (as per the 
mutually agreed plan 
between EESL, 
Discoms and AMI 
Implementing Partner) 

10% On successful  
 completion of site survey of 5 lakh 

consumers  
 sign off of consumers indexing of 5 

lakhs by DISCOMs and 
 installation and configuration of 5 

lakh meters 
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4 User Acceptance Testing of 
entire AMI system 

5%   On DISCOM management sign off of user 
acceptance testing  

 On EESL sign off of user acceptance 
testing  

5 I. Site survey of 
remaining 45 lakh 
consumers (as per the 
mutually agreed plan 
between EESL, 
Discoms and AMI 
Implementing Partner) 

II. Consumer indexing of 
remaining 45 lakh 
consumers (as per the 
mutually agreed plan 
between EESL, 
Discoms and AMI 
Implementing Partner) 

III. Successful Installation 
and commissioning  of  
remaining 45 lakh 
meters (as per the 
mutually agreed plan 
between EESL, 
Discoms and AMI 
Implementing Partner) 

45% (5% 
payable at 
successful 
completion of 
this milestone 
for every 5 
lakhs 
consumers) 

 Post management approval of user 
acceptance testing (UAT) and successful 
installation configuration and 
customization of 45 lakh meter population 

 On EESL sign off of user acceptance 
testing 

6 I. Commissioning 
and Go live 

10%  Post management approval of UAT, 
successful completion of site survey, 
consumer indexing, installation & 
commissioning of 50 lakhs consumers and 
meters. On successful ‘Go Live’ of all 
project areas 

7 I. Updation of 
consumer indexing 
and 
Town/Feeder/DT 
wise energy 
accounting 

10%  1.53% payable yearly for 6.5 years on 
confirmation of acceptable energy 
accounting of Towns/Feeders 
/Distribution transformers post successful 
achievement of above milestones. 

8 I. Yearly charges for 
the system 
developed and 
implemented 

10%  1.53% payable yearly for 6.5 years from 
Go-Live date post successful achievement 
of above milestones. 

 On EESL sign off 
9 I. FMS/Operation and 

Maintenance 
(O&M) charges 

 

100% of yearly 
FMS/ O&M 
cost for 8 years 
Payable 
quarterly 

 After successful certification of SLA by 
competent authority.  

 On EESL sign off 
 For built-up phase (i.e., till Go-Live), the 

payment for FMS/O&M charges shall be 
paid on pro-rata basis (i.e., based on the 
number of meters installed and 
integrated).  
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10 I. Cloud hosting 
charges 

100% of yearly 
cloud hosting 
charges for 8 
years Payable 
quarterly 

 After successful certification of SLA by 
competent authority. 

 On EESL sign off 

11 I. GPRS 
communication 
charges 

100% of yearly 
GPRS 
communication 
charges for 8 
years 
Payable 
quarterly 

 After successful certification of SLA and 
availability report acceptance by 
competent authority. 

 On EESL sign off 
 For built-up phase (i.e., till Go-Live), the 

payment for GPRS charges shall be paid 
on pro-rata basis (i.e., based on the 
number of meters installed and 
integrated).  

12 I. AMC/ ATS 
Charges 

100% from 
year 2 to year 8 

 After successful certification of SLA by 
competent authority.  

 On EESL sign off 
Explanation of terminologies 
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ii) AMI Implementing Partner(s) needs to ensure completion of all works as per project plan before submitting 

the invoice. This includes supply of required software/licenses and services as per define scope of work and 
acceptance from the concerned officer.  

iii) In case of delay in project solely due to AMI Implementing Partner(s), the entire cost and/or time over-run 
shall be the responsibility of the AMI Implementing Partner(s) and shall be borne by him only.  

iv) Power to withhold: Notwithstanding anything contained in the payment schedule mentioned above, if in the 
opinion of the EESL, any work done or supply made or service rendered by AMI Implementing Partner(s) is 
deficient in any manner in comparison to the prescribed standards, EESL shall be at liberty to withhold a 
reasonable portion of the payments due to the AMI Implementing Partner(s), till such work/ supply/ service 
is made conforming to the prescribed standards. These powers to withhold payments shall be without 
prejudice to any other power/ right of the EESL under this contract.  

v) AMI Implementing Partner(s) shall obtain completion certificate for each milestone from the EESL and raise 
an invoice against the same.  

  User acceptance testing – User Acceptance testing is the phase of software testing 
process before final installation of AMI system software at DISCOMs and when 
following prerequisites are met; 
 Business Requirements must be available 
 Application Code shall be fully developed 
 Unit Testing, Integration Testing & System Testing shall be completed 
 No Show stoppers, or High or Medium defects in the System Integration Test Phase 
 Regression Testing shall be completed with no major defects 
 All the reported defects shall be fixed and tested 
 Traceability matrix for all testing shall be completed 
 UAT Environment must be ready 
 Sign off mail or communication from System Testing Team that the system is ready 

for UAT execution 
 During the test scenarios definition, for each of the business scenario, an acceptance 

criterion is defined. Acceptance criteria include expected behaviour of the s/w 
component and the expected results (data). Expected results form a part of the Exit 
Criteria. In addition to expected result and behaviours, some conditions are also 
specified in the exit criteria. They can be:  

o Number of bugs to be discovered for a functional module. This depends on 
size of the functionality and is an indicator of amount of testing done. 

o If any medium or low-priority errors are outstanding - the implementation 
risk must be signed off as acceptable by DISCOM and AMI Implementing 
Partner 

o All High Priority errors from System Test must be fixed and tested 
 
Installation and configuration: The DISCOMs are able to view the basic functionalities of 
the AMI system viz. communication establishment with smart meters and data availability 
in HES etc. 
 
Installation and commissioning: All AMI systems and related components are 
successfully installed, configured, integrated and successfully deployed in Cloud by the 
AMI Implementing Partner with all features and functionalities 
 
Note: Payments for Milestones mentioned from S. No.1 to S. No. 8 are excluding the 
O&M charges, AMC/ATS charges, GPRS communication charges and Cloud hosting 
charges (mentioned at S. No. 9 to S. No. 12) during the project duration. 
 
Payment shall be released within 30 days after receipt of original invoice (duly approved by 
concerned departments of EESL and/or Discoms) at EESL with receipt acknowledged, 
signed and stamped by EESL authorized representative at designated project location. 
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vi) All payments shall be made by EESL, no later than thirty (30) days after submission of an invoice and 
acceptance from the EESL, in favour of the Lead Consortium Member. 

vii) The release of payments shall be progressive and performance/ output-based as per the given Payment 
Schedule, where the payments shall be made for measured deliverables and outputs on acceptance by EESL. 

viii) If any excess payment has been made by EESL due to difference in quoted price in proposal and AMI 
Implementing Partner(s) invoice, EESL may without prejudice to its rights recover such amounts by other 
means after notifying the AMI Implementing Partner(s) or deduct such excess payment from any payment 
subsequently falling due to the AMI Implementing Partner(s).  

ix) The currency in which payment shall be made to the AMI Implementing Partner(s) under this contract is 
Indian Rupees (INR)/US Dollars. 

x) No invoice for extra work/change order on account of change order will be submitted by the Supplier unless 
the said extra work /change order has been authorized/approved by the EESL/DISCOMs in writing. 

xi) EESL reserves the right, at its sole discretion to waive any penalty being imposed on the bidder(s) in case the 
bidder(s) fails to meet milestones / agreed service level due to a valid reason beyond the control of bidder or 
upon EESL’s request. Waiver shall be granted on merit and only as an exception by EESL / Utility Officials. 
Any Delay on account of meter supplier (meter supplier selected though other RFP) not making the systems 
available and failure to install the meters would not be attributable to the bidder(s) and would not lead to 
imposing penalty on bidder(s), EESL may waive the penalty in such a scenario. 

xii) EESL reserves the right, at its sole discretion to stagger the implementation of AMI solution. Any such 
action will be discussed with bidder(s). Bidder(s) shall be informed of the same in writing. Penalty related to 
delivery of meter may be waived by EESL if cause of such delay is not in bidder’s control or the delay is due 
to EESL request for staggered delivery. Penalty shall be adjusted in case EESL approves such waiver. The 
penalty recovered shall be adjusted in the subsequent payment and no interest shall be paid on this amount. 

 

At the time of payment of bills, the income tax, if any, shall be deducted at source as per Government rules and 
guidelines as may be prevailing at the time of payment. Further, for availing the benefit of lower income tax rates 
supplied from outside India, AMI Implementing Partner shall provide Income Tax Clearance Certificate (ITCC)/ 
Tax Residency Certificate from concerned tax authorities for claiming lower tax deduction, if any. 

If some of the expenditures for the Related Services are to be incurred in India, such expenditures shall be 
expressed in the Bid and shall be payable in INR. 

The payment schedule for this project is mentioned in table on the next page. 
 
The AMI Implementing Partner(s) shall note the following: 

1. The AMI Implementing Partner(s) shall provide the all relevant documents at the time of invoice 
submission: 

2. All documents to be duly certified by the EIC/representative, and by the End User/Customer 
Representative. 

3. The payment shall be processed only after receipt of following: - 
i. Acceptance of LOA and signing of Contract Agreement. 

ii. Submission of Contract Performance Guarantee (CPG). 
4. Interest shall not be paid on the bank guarantee submitted by AMI Implementing Partner(s). 

 
Payment terms shall be within 30 days from receipt of invoice supported by EESL certification of completion of 
milestone. If the invoice is incomplete, then payment due date will start from the date of submission of all 
necessary documents. 
 
3. LIQUIDATED DAMAGES 

For Delay in Installations and subsequent integration: In case of any delay by the AMI Implementing Partner(s) 
beyond the stipulated schedule given at ANNEX-B, including any extension permitted in writing, EESL reserves 
the right to recover from the bidder(s) a sum equivalent to 0.5 % of the value of the installation and subsequent 
integration services for delay per week or part thereof, subject to a maximum of 5 % of the total value of the 
contract. 
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Notwithstanding the above, in case of regular and repeated complaints against the AMI Implementing Partner(s) 
and its failure in providing satisfactory after-installation/integration maintenance services, EESL reserves the right 
to forfeit the SD/CPG submitted against the LOA towards non-performance of the contract. 

Alternatively, EESL reserves the right to subcontract the work from elsewhere at the sole risk at the cost of 
bidder(s) and to recover all such extra costs incurred by EESL, in installation and integration, from resources 
available including EMD/Bid Security/encashment of Bank Guarantee or any other sources, etc. Further, if any 
extra cost is incurred by EESL due to delay in work completion by the AMI Implementing Partner(s) beyond the 
completion time as per PO, the same shall also be recovered from bidder’s invoice/EMD/BGs, etc. 

Alternatively, EESL may cancel the order completely or partly without prejudice to its right under the alternatives 
mentioned above. 
 
4. PRICE BASIS 

The prices/ rates are inclusive of complete cost of installation and commissioning of overall AMI, which includes 
the following: 

a) Cost of communications commissioning (insertion of SIM card in smart meter) 
b) Transportation charges and transit insurance charges covering transportation of smart meters from EESL 

designated warehouse to consumer premises and old DISCOM meter back to those warehouses 
c) Cost of removal of the existing electricity meters and installation charges of the smart meters at the 

consumer premises 
d) Cost of installation and commissioning of HES, MDMS and the other AMI system components viz. 

database, customer portal, mobile app, integration, user interface and other related systems, software and 
components 

e) Cost of running the system for 8 years (Design & installation duration of 1.5years + warranty and 
O&M/FMS duration of 6.5 years) 

f) All applicable duties and taxes except GST (ISGT, CGST, SGST and UGST), the evaluation will be done 
on “exclusive of GST” prices and contract price shall also be exclusive of GST. 

Prices once quoted shall remain firm, and not be subject to any escalation, till completion/execution of the 
contractual assignments/work and till the contract’s validity’s extension, if any. 

For related services whenever such are specified in the Schedule of Installation, the foreign currency cost 
component of each item comprising the Related Services, inclusive of all customs duties, sales and other similar 
taxes applicable in India, payable on the Related Services, if the Contract is awarded to the Bidder. 

The currency of the Bid shall be either in Indian Rupees (INR) or US Dollars ($). The currency that shall be used 
for bid evaluation and comparison purposes to convert all bid prices expressed in various currencies into a single 
currency is: Indian Rupees. The source of the selling exchange rate shall be Reserve Bank of India. The date for the 
selling exchange rate shall be the day of the deadline for bid submission. This currency exchange rate would be 
used for payments in future during the entire contract duration. 
 
5. EVALUATION CRITERION 
a) The offers/bids received against the Tender shall be first evaluated as per the eligibility criteria and techno-
commercial Qualifying Requirements listed elsewhere in the Tender, and in accordance with the extant 
Procurement Policy of EESL. Price bids of only those bidders shall be opened who qualify against these techno-
commercial requirements. 
b) It is mandatory to quote for all the items/services requisitioned in the Price Bid Sheet format. Noncompliant bids 
shall be liable for outright rejection. 
c) The format and notes for price bid shall be referred 
d) The selection method is Quality cum Cost Based Selection (QCBS). Bidders, whose bids are score at least 70 
(Seventy) marks from the technical evaluation criteria would be considered technically qualified. 
e) EESL reserves the right of reverse bidding on the prospective L-1 (lowest) price in work/supply package. In case 
the discovered L-1 price of any package is higher than the EESL estimated cost or higher than the prevailing price, 
EESL at its own discretion may go for reverse bidding among the participant bidders. 
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Table 26 - Criteria, sub-criteria, and point system for the evaluation of Proposal 
S. No. Description Requirement Criteria Score 

1 Experience 72 
1a. Experience of IT 

Projects 
implementation 
as SI (System 
Integrator) in last 10 
years as on the date 
of Tender  

Projects having IT implementation 
experience covering Hardware, 
Software and Network Components 
with a project value of at-least Rs. 50 
Cr. (USD 7.7 Million)  

>=6 projects 
15 

>=3 and < 6 projects 
10 

>1 and < 3 projects 
5 

1b. Experience in AMI / 
AMR Project 
Implementation in 
Utilities in last 10 
years 

Any AMI and or AMR projects 
Implementation and Integration in 
India and or abroad which have 
covered components of AMI / AMR 
such as Meters, Communication 
Network, HES and or MDMS / MDAS 
etc.  

> 1.5 Million Meters  
12 

>= 1 and <= 1.5 
Million Meters 10 

>= 0.5 and < 1 
Million Meters 8 

 
1c. 

Experience of 
carrying out field 
activity and meter 
installation for any 
power utility  

Projects involving electricity meter 
installation for 5,00,000 (Five Lacs) 
and above consumers in last 10 years. 

>3 projects  
 10 

>1 and <=3 projects  7.5 
1 project 5 

 
1d. 

Installation base of 
proposed OEM 
vendor for MDMS 
Product / software  
 

MDMS implementation in last 10 
years in terms of number of cumulative 
consumers in any of the power utility 
sector  

> 5 million nodes 8 
> =3.75million and 
up to 5 million nodes 6 

>= 2.5 million and 
up to 3.75 million 
nodes 

4 

1e. MDMS Product 
Vendor Experience 

The proposed MDMS should have 
been successfully integrated with 
multiple Head End System 

>  2 Head End 
system 4 

<= 2 Head End 
system 2 

 
1f. 

Integration MDM 
with multiple 
CIS/Billing systems 
of Utility in a single 
or multiple projects. 
 

Integration MDM with multiple 
CIS/Billing systems of Utility in a 
single or multiple projects. 

>= 3 CIS/Billing 
system 3 

>= 2 & < 3 
CIS/Billing system 2 

>=1 & < 2 CIS/ 
Billing system 1 

1g. Installation base of 
proposed OEM 
vendor for HES 
Product / software  

Head End system implementation in 
last 10 years in terms of number of 
cumulative consumers in any of the 
utility sector  

>2.5 million nodes 10 
>1 million and up to 
2.5 million node  7.5 

>= 0.5 million nodes 
< 1 Million  5 
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1h. Experience of large 
Project 
Management 

Management of large projects for 
national / international clients in last 10 
years. These project value should be 
atleast 260 Cr each (Atleast USD 40 
Million) 

> 5 projects 10 
>= 2 and < 5 projects 7.5 
>= 1 and <2 projects 
 5 

2 Turnover and quality compliance of the company 8 
2a. Average Annual 

Turnover for the last 
3 years 

Bidder average turnover for last 3 
years’ financial years ending March 
2018 (Dec 2017 for international 
company).  

>1000 Cr. (USD 154 
Million) 
 

5 

>500 Cr. (USD 77 
Million) and <= 1000 
Cr. (USD 154 
Million) 

3 

>=260 Cr. (USD 40 
Million) and <= 500 
Cr. (USD 77 Million) 

2 

2b. Quality 
Compliance 

CMMi Level Certification of Bidder CMMi Level 5 3 
CMMi Level 4 2 
CMMi Level 3 1 

3 Manpower Requirements 10 
As per Table A below 

4 Technical presentation of proposed AMI solution to EESL (Refer Note 1 below) 10 
4a. Details of integration of MDMS, HES along with demonstration of use cases as 

mentioned in RFP. Bidder to use dummy data as input for demonstration. 6 

4b. Understanding of project requirement 2 
4c. Resource planning along with proposed work-plan / timelines 2 

 
Table A: Breakup of Manpower Requirements 

Sr. No. 
Manpower & 

resources 
Experience Required 

Average marks 

would be awarded 

as below 

Max marks 

Slab Marks 10 

1. 
Project 

Manager 

a)  Qualification of the Proposed 

Resource (Minimum Essential 

Requirement is B.Tech/ MCA) 

MBA + B.Tech/ 

MCA 
1.5 

2.5 

b) Experience in integration of IT 

Projects in utilities 
2  Projects 1.0 

2. 

Associate 

Project 

Managers for 

Meter 

Deployment 

a)  Qualification of the Resource 

(Minimum Essential 

Requirement is B.Tech/ MCA) 

MBA + 

B.Tech/MCA 
1.5 

2.5 
b) Experience in MBC/ CIS/ AM/ 

MM/ CCB/ HES/ MDMS for 

utilities 

2  Projects 1.0 
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Sr. No. 
Manpower & 

resources 
Experience Required 

Average marks 

would be awarded 

as below 

Max marks 

Slab Marks 10 

3.   HES Expert 

a) Relevant experience of 

communication network and 

AMR/AMI, Smart metering 

system in utility projects 

(Electricity/ Water/ Gas). 

Over 7 Years 

1.5 

2.5 

b) Certification on the proposed  

HES 

Certification on HES 
1.0 

4. 

Systems 

integration 

expert 

/Solution 

architect 

a) Relevant experience in utility 

projects (Electricity/ Water/ 

Gas). 

Above 10 yrs 

1.5 

2.5 b) Certification on proposed 

Systems integration expert 

/Solution architect 

Certification on  

proposed Systems 

integration expert 

/Solution architect 

1.0 

 
Note 1: 
(a) EESL shall invite bidders to make presentation at a date, time and location determined by the EESL. The 
purpose of such presentations would be to allow the bidders to present their proposed solutions strategy and 
methodology to the Bid evaluation / Technical committee and the key points in their bids. 
  
(b) The bidder shall provide the hard copy and the soft copy of the technical presentation which should not be more 
than 35 slides (not exceeding 60 min duration) followed by 15 minutes of questions and answers. During the 
presentation to EESL, the bidder shall not be allowed to deviate or make any modifications to the presentation 
already submitted along with the technical bid. The maximum number of representatives allowed for the 
presentation from each bidder shall be restricted to five only (including the bidder and OEMs). 
 
Note 2:  
(a) Determination of Technical Scores 
The evaluation of bids will be graded according to the point scale. 
Marking will be done based on the documentary evidence provided by the bidder (Please provide the Document 
name, Reference number and page number of attached document). 
 
b) For comparison of the combined Technical & Price score of all responsive bids, following formula shall be used: 
The ratio of weightage of technical score to commercial score will be 50:50. 
 
Total Score = (Technical Score x 0.50) + (LP/FP x 100) x 0.50 
Where LP is lowest price offer and FP is the price offered by the firm being evaluated. 

 



Draft Section 4 SI_NS_EESL/2017-18/Smart Grid/01/Q R Approval dt 22.02.18 

 

NIT/Bid Document No.: EESL/06/ICB-AMI-System Integrator-PAN India/181905004 dated 
16.05.2018 

SECTION-4 
(Technical and SCC) 

Page 105 of 114 

 

Key Personnel: 
AMI Implementing Partner is expected to provide technical and operational support for the AMI project for the 
agreed duration of Operation and maintenance phase.  AMI Implementing Partner is required to provide minimum 
resource persons as mentioned in the Tender. All the personnel shall be fulltime in the project and will not be 
changed except for separation from employer or any valid medical reason or if specifically asked by EESL. 
 
An indicative list of activities to be performed by deployed resources for existing system support is: 

i. Project Manager shall be the SPoC to the EESL for the implementation of the project. 
ii. The team deployed by AMI Implementing Partner shall function based on the scope of work of the 

Tender and contract signed between AMI Implementing Partner & EESL. 
iii. The bidder shall be allowed to provide multiple MAF for Telecom Service Provider, however for Cloud, 

HES, MDM and other OEM product (s) as may be required only single MAF is allowed in bid. EESL 
reserves the right to forfeit the bid having multiple MAF for Cloud, HES, MDM and other OEM 
product (S) other than TSP. 

iv. The qualification and experience requirements of these resource persons are mentioned in the Tender.  
v. AMI Implementing Partner will ensure that all the resources deployed at any location are easily 

approachable over mobile phones. AMI Implementing Partner will provide the contact details of the 
manpower at the time of commencement of operations.  MSP will also ensure that the proposed 
resources will not be changed during project implementation without explicit approval of the EESL. 

vi. EESL reserves the right to evaluate the performance of the resource persons deployed on the project by 
AMI Implementing Partner and ask for a suitable replacement in case of unsatisfactory performance by 
any of the resource persons deployed to support the project. 

 
For Indian Bidder: The Indian Bidder has to submit online bids only in the Price Schedule titled, “Price Schedule 
for Goods and Services to Be Offered from Within India”. 

1. For International Bidder: The International Bidder has to submit online bids only in the Price Schedules 
titled, “Price Schedule for Goods and Services to Be Offered from Outside India” and “Price Schedule 
for Related Services to be offered from Inside India”. 

2. EESL reserves the right to terminate the contract of the implementation partner at their risk and cost, if the 
implementation partner does not perform as per the LOA’s terms and conditions. 

3. Bidder has to indicate the quoted quantity in the separate price bid declaration format. 
 
6. ADJUDICATOR 
Adjudicator under the contract shall be appointed by the Appointing Authority i.e. MD (EESL). If the bidder(s) 
does not accept the Adjudicator proposed by EESL, it should so state in its bid form and make a counter proposal 
of an adjudicator. If on the day the contract agreement is signed, the EESL and contractor have not agreed on the 
appointment of adjudicator, the adjudicator shall be appointed, at the request of either party, by the appointing 
authority specified. 

 
7. ARBITRATION 
Arbitration shall be carried out as per Arbitration Act 1996 and its subsequent amendment. The Contract shall be 
governed by and interpreted in accordance with the laws in force in India. The courts of DELHI shall have 
exclusive jurisdiction in all matters arising under the contract. 

 
8. IMPLEMENTATION PLAN AND SCHEDULE 
Advance Metering Infrastructure (AMI) system will be completed in three phases viz. Design phase, Installation 
phase and Go Live and Support Phase as mentioned below figures. 
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Indicative Phases of the project 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
8.1. Project Design Phase: 

This phase will include resource mobilization and establishment of site offices at respective states along with 
contract finalization with the System Integrator.  

During this phase, the AMI Implementing Partner shall accomplish the site survey for identification of network 
design (equipment locations etc.), consumer indexing for identification of customer metering locations and 
detailing out the SRS, SDD & AMI solution along with submission of project inception report. 

The AMI Implementing Partner shall carry out the task of overall system design, establishing / commissioning of 
the GPRS network platform that can support EESL AMI applications. To achieve this, bidder need to accomplish 
activities including but not limited to establishment of VPNs with NBSP and allocation of private APN for GPRS 
enabled SIMs and SIM management portal to monitor and manage subscriptions for 5million SIM cards. 

 Award of contract to System 
Integrator 

 Project Kickoff 
 Setup Program Governance 

structure 
 Creation of Work plan 
 Establishment of Site Office 
 Carrying out requirement 

analysis and As Is study 
 Collection of DISCOMs' legacy 

data 
 Field survey/ Consumer 

Indexing and designing for 
communication system and on 
premise smart meter 
installation 

 Finalization of Solution and 
Technical Architecture 

 Integration Architecture - 
interfaces with external/third-
party systems 

 Sign Off Implementation 
Roadmap & implementation 
plan 

 Test, Development & UAT 
environment Details 

 Disaster recovery plan 
 Training plan 
 Help desk support and related 

documents 
 Documentation for meter 

installation in project areas  
 Document, review & signoff of 

technical architecture (HLD 
and LLD) 

 Installation and commissioning of agreed 
number of Smart meters. This includes 
electrical and physical installation with metering 
operation. 

 Primary network bandwidth for GPRS 
communication module- cloud hosting data 
centre (System Integrator would need to sign a 
contract with NBSP as per TRAI Guidelines for 
bandwidth) 

 Cloud Environment preparation (Test, 
Development & UAT environment) 

 Provisioning of all resources in the Cloud 
 Installation, testing & commissioning of entire 

IT infrastructure and applications (HES, MDMS 
etc.) hosted on cloud 

 Provisioning and testing of analytics and 
reporting functionalities. 

 Configuration of Head End &MDMS systems 
 Mechanism in place for data acquisition from 

meter. 
 Installation, configuration of diagnostic and 

monitoring tools for alert based database, 
application and infrastructure monitoring 
system. 

 Integration of EESL AMI system with Billing, 
CRM and other legacy Systems of DISCOMs. 

 Deploy HES &MDMS in Production 
 Integration and system testing and satisfactory 

/user acceptance test (UAT), Security and 
performance testing. 

 Complete UAT & update the Code Deployment 
Document  

 UAT Signoff by the business owners 
 Finish Data Migration related activities 
 Handover Deployment documents- Installation 

Instructions/Roll-back steps 

 AMI SYSTEMS AUDIT - 
STQC & CERT-IN Audit 

 AMI Solution Go live - 
Sign-off with mutually 
agreed number of 
meters. 

 Remaining Meter 
Installation and 
maintenance after 
successful performance 
as per the agreed 
service levels 

 FMS & Application 
Support 

 Warranty and support 
for Project Duration 

  Remaining Installation  
And O&M/FMS/Warranty 

Support Phase 

Installation, Commissioning and Go-Live Phase Design Phase 
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In this phase the solution and technical Architecture, integration architecture including interfaces with 
external/third-party systems shall be finalized and a sign off on implementation roadmap &plan be taken. The 
details on disaster recovery plan, training plan will be created. Also, documentation related to smart meter 
installation in project areas, its review and subsequent signoff of technical architecture will be completed. 

During this phase, the AMI Implementing Partner shall carry out the activity of high level and low level design of 
AMI system and submit the detailed AMI system design report to the EESL for approval. The bidder shall get all 
the documents review and signoff of technical architecture from the concerned DISCOMs/EESL. 

 
8.2. Installation & Commissioning Phase 
The smart meters will be installed physically with electrical metering function only at the start of this phase. 
Installation of meter shall be carried out by the certified meter installer with the consent of EESL only. Meter 
installers shall require to have a prior knowledge of the low voltage network topology in order to be able to carry 
out the installation process. In parallel, the cloud environment preparation and provisioning of all IT based 
resources in the cloud. It will include the design, supply, installation, testing, and commissioning of MDMS, HES 
and AMI systems. Further data migration and integration with existing systems of DISCOM would be done in this 
phase. 

Meter Data acquired via the System will be used by DISCOM for billing purposes in some roll out areas at this 
stage and the functionality test such as load energy balance, contractual load shedding - incentive scheme, outage - 
event handling etc. shall be tested in this stage. 

Post this the System is in production, Meter Data acquired via the System shall be used for business operation 
including but not limited to billing, energy auditing and tamper analysis for all roll out meters. 

AMI Implementing Partner will be responsible for physical installation of 5 Million smart meters in a span of three 
years as per the schedule defined in this Tender. The AMI Implementing Partner shall be responsible for correct 
integration and communication of the installed smart meters with the Head End System.  

At the time of meter replacement (applicable for both phase A and phase B), the meter installer shall record the 
consumer details along with existing meters like consumer name, address, account number, meter serial number, 
last meter reading parameters required for billing etc. in the prescribed format. Installation of the new smart meter 
shall be carried out as per EESL guidelines / international standards (Inside/Outside, height of meter etc.) and it 
must be ensured to record the last reading of old meter and initial reading of new installed meter precisely with 
consumer acknowledgement. After the completion of smart meter installation and related activities, meter and box 
shall be sealed by the concerned person and the sealing details shall be recorded. 

As and when the meters are installed, installer will check for GPRS network and connectivity between Head end 
system hosting Data center, communication module and smart meters. Checks and monitoring of the network 
communications shall be performed for all the meters installed in the field.  The meter cover box shall be simply 
replaced with the new ones delivered in this phase. 

Meter installation shall submit the record of replaced meters in prescribed format and the old meter to the store. 
The Bidder shall take custody of all dismantled meter/meter boxes from site and shall remain responsible for the 
same till the material is returned to EESL / Discom warehouse. The Bidder shall also maintain record of all such 
dismantled material removed from the sites and returned to stores. Record of replaced meters shall be updated in 
the system precisely and information of consumer updates/meter updates shall be synchronized with the integrated 
solution. 

This phase will also include the Quality assurance of the supplied material and equipment though Quality 
Assurance (QA) testing and Factory Acceptance Test (FAT) in compliance to the Tender requirements and 
certificate issuance from EESL. 
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8.3. Project Go Live, Remaining Installation and Support Phase 
This phase shall be initiated after the AMI systems initial installation phase, with mutually agreed upon number of  
smart meters installed, the sites/cluster Go-Live in compliance to the Tender Go-Live requirements and overall 
system acceptance by the owners. During this phase the AMI Implementing Partner will carry out the capacity 
building exercise for DISCOM and will impart training to the DISCOM personnel. 

As such, the AMI Implementing Partner is expected to provide services as per ITIL (IT Infrastructure Library) 
standards with performance levels meeting or exceeding those mentioned in Service Level Agreement (SLA) 
agreed between DISCOM and Bidder. 

Bidder need to ensure information security by acquiring (if currently not acquired) ISO27001: 2013 or higher 
certification for their business and internal operations. 

Once the overall AMI system is operational and Go-live criteria of project are achieved, the FMS for 
communication between all points in the AMI system shall begin. The AMI Implementing Partner will in parallel, 
carry out the installation of the remaining smart meters and subsequent integration with the overall AMI system 
during the project period and 6.5 Years of O&M/FMS in compliance to the SLA defined in the system. Bidder need 
to deliver the service level achievement report (including system SLA, support SLA and availability SLA) every 
5thdays of each month. 

The Bidder shall provide Operations & Maintenance(O&M) / Facility Management Service (FMS) for managing 
the AMI system including hardware, software, networks installed and commissioned by Bidder for the DISCOM to 
meet the availability requirement and SLAs as specified in the Tender document. 
 

An indicative project plan with timelines of activities to be performed is mentioned in the table on the next page. 
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Indicative Project Implementation Time Line 

 
S. No Activity Name M1 M2 M3 M4 M5 M6 Remaini

ng Meter 
installati
on upto 

1.5 years 

6.5 years 
AMC/ATS/F

MS and 
O&M post 

Go Live 
1 Award of contract to System Integrator         
2 Project Kickoff         
3 Setup Program Governance (Steering Committee & Operations Committee)         
4 Creation of Work plan         
5 Establishment of Site Office         
6 Carrying out requirement analysis          
7 Collection of DISCOMs' legacy data         

8 
Field survey/ Consumer Indexing and designing for communication system and on 
premise smart meter installation 

        

9 Finalization of Solution and Technical Architecture         
10 Integration Architecture - interfaces with external/third-party systems         
11 Sign Off Implementation Roadmap & implementation plan         
12 Test, Development & UAT environment Details         
13 Disaster recovery plan         
14 Training plan         
15 Help desk support and related documents         
16 Documentation for meter installation in project areas          
17 Document, review & signoff of technical architecture         

18 
Installation and commissioning of first lot of Smart meters. This includes electrical 
physical installation metering operation. 

       

19 
Primary network bandwidth for GPRS communication module- cloud hosting data centre (System Integrator would need to sign a 
contract with NBSP as per TRAI Guidelines for bandwidth) 

 

20 Implementation of GPS time synchronization system.         
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21 Cloud Environment preparation (Test, Development & UAT environment )         
22 Provisioning of all resources in the Cloud         
23 Provisioning and testing of analytics and reporting functionalities.         

24 
Installation, testing & commissioning of entire IT infrastructure and applications 
(HES, MDMS etc.) hosted on cloud 

        

25 Configuration of Head End & MDM systems         
26 Mechanism in place for data acquisition from meter.         

27 
Installation, configuration of diagnostic and monitoring tools for alert based database, application and 
infrastructure monitoring system. 

     

28 Integration of EESL AMI system with Billing, CRM and other legacy Systems of 
Utility. 

        

29 Deploy HES & MDMS in Production         

30 Complete commissioning of installed smart meters and initiation of data acqisition 
and reporting. 

        

31 
Integration and system testing and satisfactory /user acceptance test (UAT), Security 
and performance testing. 

        

32 Complete UAT  & update the Code Deployment Document          
33 UAT Signoff by the business owners         
34 Finish Data Migration related activities         
35 Handover Deployment documents- Installation Instructions/Roll-back steps         

36 
Provide access to all business users for UAT of full solution Integration testing by business 
users using complete test data sets  

       

37 Training of Utility staff by the system Integrator.         
38 Certifiaction & Audit - CertIn / STQC etc         
39 Go live of EESL AMI system.         

40 
Remaining Meter Installation and maintenance of success performance as per the 
agreed service levels 

        

41 FMS implementation and support         
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9. PRE-BID CONFERENCE 
9.1 The official representative of the bidder (only one per bidder) may attend the Pre-bid Conference as 

mentioned in Section-1, which shall take place at the following address: 
   

Energy Efficiency Services Limited, 
  4th Floor, Conference Room, 

A-13, IWAI Building, Sector-1, NOIDA–201301 (U.P.). 
 

(Bidders are requested to send their queries at least 5 days before the schedule date of Pre-bid meeting only 
in the prescribed format at Attachment-12 of Section-6 Forms and Procedures) 
 

9.2  The purpose of the meeting shall be to clarify any issues regarding the bid process. 
 

9.3  Record notes of the meeting including the text of the questions raised and responses given shall be 
transmitted to all the bidders who were present at the meeting. Based on that, amendment can be issued in 
the tender documents. The clarifications that could not be furnished during pre-bid conference shall be 
separately communicated to all the bidders. 

 
9.4 Non-attendance at the pre-bid meeting shall not be a cause for rejection of a Bidder(s). 
 
9.5  Based on the discussion in pre bid meeting, EESL reserves the right for modification/change in tender 
 
10. DISCLAIMER CLAUSE REGARDING BIDDER TO UNDERSTAND/EXAMINE BID DOCUMENT 
The Bidder(s) shall be deemed to have examined the Bid document, to have obtained its own information in all 
matters whatsoever that might affect carrying out the Works in line with the Technical specifications and Scope of 
Work specified in the document at the offered rates and to have satisfied himself to the sufficiency of its Bid. The 
bidder(s) shall be deemed to know the scope, nature and magnitude of the work and requirement of materials, 
equipment, tools and labor involved, wage structures and as to what all works he has to complete in accordance 
with the Bid documents irrespective of any defects, omissions or errors that may be found in the Bid documents.  
 
11. QUANTITY VARIATION 
EESL reserves the right for variation of number of installations and commissioning of AMI up to +/-20% to. 
Further, EESL reserves the right to place a repeat order in case of urgency for part quantity in the Letter of Award 
for similar work on same prices, terms and conditions. Also, EESL reserve the right to ask the implementation 
partner(s) to deliver the part quantity placed on them anywhere in territory of India on same prices, terms and 
conditions. However, any such quantity variation/placement of Repeat Order shall need to be authorized through 
prior amendment of the LOA/issuance of fresh LOA to that effect. 
 
12. INSURANCE 
The Goods taken for installation at the Site under the Contract shall be fully insured in Indian Rupees against loss 
or damage incidental to acquisition of smart meters, transportation, storage and delivery. For delivery of goods at 
site, the insurance shall be obtained by the Contractor, for an amount not less than the Contract Price of the goods 
from “warehouse to warehouse” (final destinations) on “All Risks” basis including War risks and strikes. 

 
13. TRANSPORTATION, DEMURRAGE WHARFAGE, ETC. 
AMI Implementing Partner(s) is required under the Contract to transport the Goods to place of destination defined 
as Site. Transport to such place of destination in India including insurance, as shall be specified in the Contract, 
shall be arranged by the AMI Implementing Partner(s), and the related cost shall be included in the Contract Price. 
  
AMI Implementing Partner(s), on whom letter of award is placed, is to ensure all safety guidelines, rules and 
regulations, labour laws etc. Implementation partner(s) indemnify EESL for any accident, injury met by its labour, 
employee or any other person working for him. Any compensation sought by its labour, employee or any other 
person working for him shall be paid by implementation partner(s) as per settlement solely. EESL has no role to 
play in this matter. 
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14. INTERCHANGEABILITY OF PRODUCT 
Implementation partner(s) is to submit interchangeability certificate for its product/components supplied for 
replacement during warranty and maintenance period and even when it is purchased from open market. In case due 
to change in technology, the supplied product is not available during warranty/ maintenance period, then the 
improved version of product can be used in warranty/maintenance period with same or improved technical 
parameters or the combination thereof after written communication of Engineer in Charge at same cost and terms 
and conditions. 
 
15. Warranty, Annual Technical Support (ATS) and Annual Maintenance Contract (AMC) 
The AMI Implementing Partner shall warrant that all the components of the AMI system are new, unused, and of 
the most recent or current versions, and that they incorporate all recent improvements in the design, unless 
provided otherwise in the Contract Agreement. The AMI Implementing Partner further warrants that AMI 
components shall be free from product defects arising from any act or omission by the AMI Implementing Partner 
or arising from design constraints. 
 
The DISCOMs shall give Notice to the AMI Implementing Partner stating the nature of any such defects together 
with all available evidence thereof, promptly following the discovery thereof. The DISCOMs shall afford all 
reasonable opportunities for the AMI Implementing Partner to inspect such defects. Upon receipt of such Notice, 
the AMI Implementing Partner shall expeditiously repair or replace the defective components of the AMI system 
thereof, at no cost to the DISCOMs within 30 days. If having been notified, the AMI Implementing Partner fails to 
remedy the defect within the period specified in this tender, the DISCOM may proceed to take within a reasonable 
period such remedial action as may be necessary at the AMI Implementing Partner’s risk and expense and without 
prejudice to any other right which the DISCOMs may have against the AMI Implementing Partner. 
 
The AMI Implementing Partner shall provide warranty that shall include AMC and ATS from the date of 
completion of commissioning/successful UAT and shall continue till Go-Live. Subsequently, the AMI 
Implementing Partner shall provide the AMC/ATS for the pending duration of the project. 
 
Under AMC/ATS, the AMI Implementing Partner shall provide the below mentioned services including but not 
limited to: 

1. Free patches/ hotfixes/ updates/ upgrades/ notes etc. for Operating Systems, Databases or any security upgrade 
of the products to EESL/DISCOM as and when released by OEM. 

2. SLA Based Support through telephone/Fax/E-mail/ personal visit. 
 
16. ADHERENCE TO SPECIFICATIONS 
Subsequent to an order being placed against your quotation, received in response to this ‘enquiry’, if it is found that 
the services provided are not of the right quality or not in accordance with our specifications (required by us) or 
leads to damage/ loss of smart meter after being taken into the custody of the AMI Implementing Partner, owing to 
any reason of which we shall be the sole judge, we shall be entitled to reject the services, cancel the contract and 
buy our requirement from the open market / other sources and recover the loss, if any, from the bidder(s)  reserving 
to ourselves the right to forfeit the security deposit, furnished by the bidder(s)  against the contract. The bidder(s) 
shall make its own arrangements to remove the rejected material within a fortnight of instruction to do so.  
 
Thereafter installation shall lie entirely at the bidder’s risk and responsibility and storage charges, along with any 
other charges applicable, shall be recoverable from the bidder(s).  
 
17. We reserve the right to accept or reject any quotation in full or in part without assigning any reason thereof. 

We also reserve the right to split and place order on more than one bidder.  
 
18. The bidder(s) should not have been black-listed by Central/ State Government or Public Sector 

Undertakings. If at any stage of tendering process or during the currency of the contract, any suppression / 
falsification of such information is brought to the knowledge, EESL shall have the right to reject the proposal 
or terminate the contract, as the case may be, without any compensation to the tenderer and forfeiture of bid 
security/EMD/CPG. 
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19. COST OF Tender/BIDDING DOCUMENTS / Tender FEE 
Interested bidder(s) may view the tender documents at https://eesl.eproc.in or could be viewed after following the 
link of ‘e-Tendering’ on EESL home page, i.e. http://eeslindia.org from where the registered vendors [registration 
process is explained at EESL home page in “E-tendering” section] with EESL will be able to download the 
tender documents and submit their bids online. 
 
The cost of tender documents is mentioned in Section-1 – (Non-refundable and Non Adjustable) which shall be 
payable in the form of DD/Pay order or Banker’s Cheque in favour of Energy Efficiency Services Limited issued 
by any scheduled/nationalized bank payable in NOIDA/New Delhi (under this option the details of DD No. and 
Date, amount, bankers name etc has to be submitted in relevant field/column of online module). Tenders without 
this cost are liable to be rejected. It should be ensured by the vendor that the original DD is received by EESL 
before opening time of techno-commercial bids for verification of the details of DD given online by the vendors. 
 
The tender submission, tender closing and opening will be done electronically and online.  
 
EESL shall not be responsible for any delay, loss or non-receipt of Tender Document Cost sent by post/courier. The 
instrument should reach in original to EESL office before the Bid Opening date. Bids not accompanied with the 
requisite tender document cost may not be opened. 
 
20. BID SECURITY/EARNEST MONEY DEPOSIT (EMD) 
Amount and other details of Bid Security/EMD: As mentioned in Section-1. The details of EMD instrument has to 
be submitted in relevant field/column of online module. Tenders without Earnest Money Deposit is liable to be 
rejected. It should be ensured by the vendor that the original BG is received by EESL before opening time of 
techno-commercial bids for verification of the details of BG given online by the vendors. The tender submission, 
tender closing and opening will be done electronically and online.  
 
EESL shall not be responsible for any delay, loss or non-receipt of Tender Document Cost sent by post/courier. The 
instrument should reach in original to EESL office before the Bid Opening date. Bids not accompanied with the 
requisite tender document cost may not be opened. The bid securities of unsuccessful bidder(s) will be returned as 
promptly as possible after the award is made. 
 
The bid security of the implementation partner(s) will be returned when it has signed the contract agreement, and 
has furnished the required performance security. 
 
The bid security may be forfeited if: 

a) If the bidder(s) withdraws its bid during the period of bid validity as specified in the bid.  
b) If the bidder(s) does not accept computational/arithmetical error correction made by EESL and as explained 

in “Financial Evaluation” section of the Bid/ Tender document. 
c) If the bidder(s) does not accept assumptions, estimations etc. used for evaluation of bids as specified by 

EESL in tender documents and revision of its bid accordingly, in case other assumptions are used. If the 
bidder(s) does not accept the sharing as specified in the bid. 

d) If the Bidder(s) refuses to withdraw, without any cost to the EESL, any deviation not listed in Attachment-5 
but found elsewhere in the bid; or 

e) In the case of implementation partner(s) fails to sign the contract agreement within 28 days of placement of 
LoI/Award letter and to furnish the required contract performance guarantee, in accordance with the tender 
document. 
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ANNEX-2 - Exit management of Cloud Service Provider 

 
The Cloud Service Provider shall not delete any data at the end of the agreement (for a maximum of 45 
days beyond the expiry of the Agreement) without the express approval of EESL. Any cost for retaining 
the data beyond 45 days after end of agreement shall be paid to the Cloud Service Provider as per the 
agreed cost / commercial quote.  

. a)  The Cloud Service Provider shall be responsible for providing the tools for import / export of VMs & 
content and the AMI Implementing Partner shall be responsible for preparation of the Exit Management 
Plan and carrying out the exit management / transition.  

. b)  The Cloud Service Provider shall provide EESL or its nominated agency with a recommended exit 
management plan ("Exit Management Plan") or transition plan indicating the nature and scope of the Cloud 
Service Provider’s transitioning services. The Exit Management Plan shall deal with the following aspects 
of the exit management in relation to the Agreement as a whole or the particular service of the Agreement:  
 

i. Transition of all Services provided by them in the scope of this Tender. 
ii. Migration from the incumbent Cloud Service Provider’s environment to the new  
environment) The AMI Implementing Partner shall be responsible for both Transitions of the Services as 
well as Migration of the VMs, Data, applications, Software (System, third party etc.), System 
Configuration, Content and other assets to the new environment in such a manner that the functional and 
operation requirement of these application / software are not affected.  

. d)  The AMI Implementing Partner shall carry out the migration of the VMs, data, content and any other 
assets to the new environment created by the Department or any other Agency (on behalf of EESL / 
DISCOMs) on alternate Cloud Service Provider’s offerings to enable successful deployment and running 
of the AMI solution on the new infrastructure.  

. e)  The format of the data transmitted from the Cloud Service Provider to the new environment created by 
the EESL or any other Agency should leverage standard data formats (e.g., OVF) whenever possible to 
ease and enhance portability. The format will be mutually finalized by EESL & AMI Implementing 
Partner.  

. f)  The AMI Implementing Partner shall be responsible for Transitioning from the Cloud Service Provider 
including retrieval of all data in formats approved by EESL  

. g)  The AMI Implementing Partner shall ensure that all the documentation required by EESL for smooth 
transition (in addition to the documentation provided by the Cloud Service Provider) are kept up to date 
and all such documentation is handed over to the EESL during regular intervals as well as during the exit 
management process. The AMI Implementing Partner will specify the organizational structure developed 
to support the delivery of the Exit Management Services. This will include:  

i. Document, update, and provide functional organization charts, operating level agreements with 
Third-Party contractors, contact lists, and standard operating procedures.  

ii. Transfer physical and logical security processes and tools, including cataloguing and tendering all 
badges and keys, documenting ownership and access levels for all passwords, and instructing 
Department or its nominee in the use and operation of security controls.  

. h)  Some of the key activities to be carried out by AMI Implementing Partner for knowledge transfer will 
include:  

i. Prepare documents to explain design and characteristics.  
ii. Carry out joint operations of key activities or services.  
iii. Briefing sessions on process and process documentation.  
iv. Sharing the logs, etc.  
v. Briefing sessions on the managed services, the way these are deployed on Cloud and integrated.  
vi. Briefing sessions on the offerings (IaaS/PaaS) of the Cloud Service Provider.  

. i)  Transfer know-how related to operation and maintenance of the software and Cloud services. 
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ELIGIBILITY & QUALIFYING REQUIREMENTS 
Notes: 

i) Apart from the criteria given below, past performance of bidder(s) with EESL, i.e., related to quality, supply, performance, etc. shall be taken into 
consideration by EESL during bid evaluation. 

ii) EESL reserves the right to independently verify the authenticity of the documents submitted/claims made by the bidder(s), and may also ask for 
presenting the original copy of the submitted document(s) at any stage. Further, on such verification, if it is found that the bidder(s) has made false 
claims, submitted forged documents, etc., the bid shall be liable for outright rejection, notwithstanding other rights available under the tendered Terms 
and Conditions for taking actions against the bidder(s), as deemed fit by EESL.  

 
The eligibility criteria are mentioned in table below. 
 
S No. Eligibility Criteria Documents to be submitted and Annexed 

as given below 
Details of the Documents submitted 

by Bidder(s) in brief 

(A) (B) (C) (D) 
1 Bidder(s) is allowed to form consortium while submitting its proposal. 

For overall performance of the contract, the Lead Bidder / partner shall 
be jointly and severally responsible for all contractual obligations and 
liabilities relating to the entire project. The other consortium partner 
(s) / member(s) (who are not lead bidder) shall be severally liable for 
their respective scope of works under this project. The composition or 
constitution of the consortium shall not be altered without the prior 
consent of the Client. The consortium of bidders should not exceed 
four (04) inclusive of the Lead Bidder(s) itself. 
(a) System Integrator can be a single entity or a consortium / JV and 

should mandatorily meet the “Technical Qualification criterion 
for System Integrator”.  
 

(b) The Lead Bidder shall mandatorily have AMI / AMR 
Implementation and Integration Experience or DISCOMs/ 
Utilities that have implemented and Integrated AMI / AMR 
within their Service area. The lead bidder must have successfully 
implemented and integrated at least two such projects. Other 
Consortium Partners must be in the business of supplying / 
executing / integrating of AMI System Components. 
 

(c) In case of consortium, bidder(s) shall  

(a) Declaration from the bidder(s), whether 
quoting as a stand-alone firm, or as part 
of an Consortium, name(s) and number 
of partners of the Consortium and details 
of their authorized executives, offices 
and manufacturing facility addresses, 
and other details. (To be annexed as 1A) 
 

(b) Consortium Agreement (where 
applicable) to be submitted, clearly 
delineating the bifurcation of 
activities/responsibilities/sourcing 
between/among the Lead Partner and the 
other Subordinate Partner(s). (To be 
annexed as 1A) 

Declaration letter ref. 
no._________, and date 
________. 
 
Consortium Agreement Ref. 
No.______, and Date _________. 
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i) Provide clarity on the roles and responsibility of each 
consortium member  

ii) Ensure that a particular company can be a member of only one 
consortium (either as lead or as a consortium member) except 
for Product (HES, MDM & other software) supplier, GPRS 
Communication Provider & Cloud Infrastructure Provider. 

iii) Enforce that all the members are part of the contractual 
arrangement amongst themselves before submitting the bid  

iv) Submit jointly signed agreement as per attached. 

 

NOTES: 
i) In case of Consortium, the bid is to be submitted and all 

documentation is to be completed by the Lead Partner on behalf 
of the Consortium. 

ii) In case of a Consortium, the Lead Partner shall be sole point of 
contact for EESL for the tendering and operation of the Contract. 

2 The bidder(s) should be a firm registered/incorporated under 
Companies Act, 1956 or Companies Act, 2013, and further 
amendment (s). 
For an international company, it should be in existence in its parent 
country for last 3 years  

Certificate of Incorporation issued under 
Indian Companies Act, 1956 from Registrar of 
Companies to be submitted.  
 

Company Incorporation 
Certificate No.__________ 
Date: ______ 
 
Country of origin of goods ______  

3 Applicable only for International Bidder Participating Through 
an Agent: 
In this Tender, either the Indian agent on behalf of the Principals/ 
Bidder or Principals/ Bidder itself can bid but both cannot bid 
simultaneously for the same item/product in the same tender. 
If an agent submits bid on behalf of the Principals/ Bidder, the same 
agent shall not submit a bid on behalf of another Principals/ Bidder in 
this Tender for the same item/product.  

Agreement between bidder and local agent for 
this tender.  

 

4 The Bidder(s) should not be under a declaration of ineligibility / 
banned / blacklisted for any statutory and/or performance reasons, as 
on last date of submission of the Bid. 
 
 

Self-certification at the time of bid 
submission.  
For international company, bidder(s) shall 
declare with reference to the federal / state 
province in parent country. The bidder(s) shall 

Self-Certification 
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also self-certify if the international company 
has been banned /blacklisted by any 
government organization in India.  

5 Bidder(s) is not involved in any legal case that may affect the solvency 
/ existence of the firm or in any other way affect Bidder’s capability to 
provide / continue the services to EESL. 
Bidder should: -  
a) not be insolvent, in receivership, bankrupt or being wound up, not 
have its affairs administered by a court or a judicial officer, not have 
its business activities suspended and must not be the subject of legal 
proceedings for any of the foregoing reasons;  
b) not have, and their directors and officers not have, been convicted 
of any criminal offence related to their professional conduct or the 
making of false statements or misrepresentations as to their 
qualifications to enter into a procurement contract within a period of 
three years preceding the commencement of the procurement process, 
or not have been otherwise disqualified pursuant to debarment 
proceedings;  

Self-certification at the time of bid 
submission.  
For international company, bidder(s) shall 
declare with reference to the federal / state 
province in parent country. The bidder(s) shall 
also self-certify if the international company 
has been banned /blacklisted by any 
government organization in India. 

Self-Certification 

 
Note: All the required documents must be properly annexed and submitted as mentioned above with necessary details in brief in column D. 
 
The qualifying requirements (including Financial and Technical criteria) are mentioned in table below. 
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Qualification Criteria: 
 
S. No. Parameter Applicable for Indian 

company 
Applicable for 
International  company 

Document to be provided 

Financial Qualification Criteria 
F1 Average annual turnover of the last three financial years ending 

31st March 2018 (for Indian bidder) or 31st December 2017 (for 
International bidder, if and as applicable).  
 
In case of consortium bids combine ATO shall be considered, 
however, the lead bidder shall mandatorily meet the minimum 
50% turnover criteria. 

 
INR   260 Cr 

 
USD 40.00 Mn 

Audited Financial statement 
and certificate from Chartered 
Accountant stating turnover 
from each relevant line of 
business. (To be annexed as 
F1, F2, F3 respectively for 
each year) 

F2 Net worth in last financial year. 
 

Net worth of bidder 
and/or its holding 
company / Consortium, 
as on the last day of 
preceding 
Financial / accounting 
year, should be 100% of 
paid-up share capital. 
However, individually 
their net worth shall not 
be less than 75% of 
their respective paid-up 
share capital. 

Net worth of bidder and/or 
its holding company / 
Consortium, as on the last 
day of preceding 
Financial / accounting 
year, should be 100% of 
paid-up share capital. 
However, individually 
their net worth shall not be 
less than 75% of their 
respective paid-up share 
capital. 

Audited Financial Statements 

F3 Profitability in previous these 3 years ending 31st March 2018  
or 31st December 2017 (as applicable) 
(To be satisfied by each member in case of consortium.) 

Positive in at least two 
of past three years. 
Mandatory for the last 
financial year. 

Positive in at least two of 
past three years. 
Mandatory for the last 
financial year 

Audited Financial Statements 

In case financial for FY 2017-18 is under audit, financials for preceding three financial years i.e. 2016-17, 2015-16 and 2014-15 will be considered.  
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Technical Qualification Criteria for System Integrator 

S. No. Parameter Applicable for Indian 
company 

Applicable for 
International  company 

Document to be provided 

SI-T1 Bidder (s) should have experience of implementing Software 
Services and IT applications of Power Utilities  

IT implementation 
experience in Power 
Utilities in last 3 years, 
covering hardware, 
Software and Network 
Components with 
Projects value of at least 
INR 50 Cr.   

IT implementation 
experience in Power 
Utilities in last 3 years, 
covering hardware, 
Software and Network 
Components with 
Projects value of at least 
USD 7.7 Million   

1. Documentary evidence of 
Purchase orders/ 
Framework agreements for 
this duration that prove this 
aspect.  

2. UAT/ Commissioning 
Certificates.  

SI-T2 Bidder(s) should have experience of implementing at least three 
(03) AMI / AMR projects for any of the utilities in last 10 years. 
 
AMI projects Implementation and Integration  should have 
covered following components of AMI Projects (Similar to the 
requirements as laid down in this tender):  
a) Smart Meters  
b) Communication infrastructure  
c) Head End System (HES)  
d) Meter Data Management System (MDM)  
e) integration of meter with head-end system with MDMS on 

standard interfaces and data exchange models along with 
Integration with Legacy system such as MBC, OMS etc.  

 
AMR projects Implementation and Integration should have 
covered following components of AMR Projects (Similar to the 
requirements as laid down in this tender):  
a) Meters / Modem  
b) RF/ GPRS / CDMA /PLC Network  

Deployment and integration of Meter Data Acquisition 
System (MDAS) / Meter Data Management System 
(MDM) with Meters. 

Successfully 
Implemented and 
Integrated projects 
involving AMI/AMR 
components with 
cumulative of 5,00,000 
meters in past 10 years 
with 1 project in 
operation in the past 3 
years ending on the date 
of tender 
 

Successfully 
Implemented/ Integrated 
projects involving AMI 
/AMR components with 
cumulative of 5,00,000 
meters in past 10 years 
with 1 project in 
operation in the past 3 
years ending on the date 
of tender. 
 

Purchase order from client.  
Client Certificate (with contact 
details) for supplies and 
successful operation of the 
AMI /AMR. EESL reserves the 
right to contact / visit such 
client during evaluation of this 
tender response. 
National / international Utility/ 
DISCOMs to submit PO 
Copies, UAT /Commissioning 
certificates issued to its 
implementing partners    
 
 Signed agreements/ MoUs for 

integration of NIC module 

 Certificate of successful 
integration 
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SI-T3 Bidder(s) should have quality certifications. ISO 9001, ISO 20000-
1:2011, 27001:2013 
and CMMI Level 3 or 
higher 

ISO 9001, ISO 20000-
1:2011,  27001:2013 and 
CMMI Level 3 or higher  

Valid Certificate copy. 

SI-T4 Bidder(s) should have experience of Cloud / on premise DC DR 
Implementation / Deployment 

The Bidder(s)  should 
have managed or 
deployed IT Solution / 
Applications 
comprising of 
Application Hosting on 
Cloud / on premise DC 
DR services to at least 3 
clients  
During last three 
Financial Years. Value 
of each of such project 
be at least INR 60 lacs. 

The Bidder(s)  should 
have managed or 
Deployed IT Solution / 
Applications comprising 
of Application Hosting 
on Cloud / on premise 
DC DR services to at 
least 3 clients during last 
three Financial Years. 
Value of each of such 
project be at least USD 
92307.  

Copy of Client certificate, work 
order, 
completion certificate or 
extract from the 
contract mentioning the scope 
of work 
 
National/ international Utility/ 
DISCOMs to submit PO 
Copies, UAT /Commissioning 
certificates issued to its 
implementing partners  

SI-T5 Communications Requirement  
 
The bidder should have implemented project/(s) with at least 
25,000 communication module/endpoints (installation, 
integration, maintenance & management) on GPRS / Cellular  

The bidder should have 
implemented project/(s) 
with at least 25,000 
communication module/ 
endpoints (installation/ 
integration, 
maintenance & 
management) on GPRS 
/ Cellular during the last 
3 years in India/ 
Globally. 

The bidder should have 
implemented project/(s) 
with at least 25,000 
communication 
module/endpoints 
(installation/ integration, 
maintenance & 
management) on GPRS / 
Cellular during the last 3 
years in India/ Globally. 

 References along with 
requisite contract/ PO/ WO. 
The references should 
indicate client name, scope of 
work, project start date and 
date of completion of 
installation.  

 Certificate from the client on 
successful installation of the 
project 

National / international Utility/ 
DISCOMs to submit PO 
Copies, UAT /Commissioning 
certificates issued to its 
implementing partners    
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SI-T6 Authorization from Product & Services OEM such as Cloud, 
Telecom Service Provider, Head End System MDM &  
Analytics and all applicable OEM’s 

Bidder(s) should 
submit Authorization 
letter for Product & 
Services such Cloud, 
TSP, Head End System 
MDM &  Analytics 
System confirming the 
following:  
1. Authorization for 

bidder with reference 
to direct purchase and 
support agreement. 

2. Confirm that the 
products quoted are 
not “end of Support” 
during the Project 
Period. 

Bidder(s) should submit 
Authorization letter for 
Product & Services such 
Cloud, TSP, Head End 
System MDM &  
Analytics System 
confirming the 
following:  
1. Authorization for 

bidder with reference 
to direct purchase and 
support agreement. 

2. Confirm that the 
products quoted are 
not “end of Support” 
during the Project 
Period. 

Authorization letter from  
Cloud, Telecom Service 
Provider, Head End System 
MDM &  Analytics System and 
all applicable OEM’s 

 
Note: 

i) In case a bidder does not satisfy the financial criteria, stipulated at Sr. no F1, F2, F3 on its own, the holding company would be required 
to meet the stipulated respective criteria, provided that the net worth of such holding company as on the last day of preceding financial 
year is at least equal to or more than the paid-up share capital of the holding company. In such an event, the bidder would be required to 
furnish along with its bid, a letter of undertaking from the holding company, supported by board resolution, as per the format enclosed 
in the bid documents, pleading unconditional & irrevocable financial support for the execution of the contract by the bidder in case of 
award. 

ii) In case of International Bidder (s) / Consortium member (s) having Non-Disclosure Agreement with clients, EESL reserves the right to 
allow self-certificate of the work done with client details duly notarized from Legal / Govt. authority having such rights in that country.  
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Technical Qualification Criteria for Product OEM 
S. No. Parameter Requirement Document to be provided 
PR-T1 
 

HES Product 
Vendor 
Experience  
 
 

Successful Operations of proposed Head End System in three (03) 
National / International Utilities. The Head End System should have 
cumulative installed base of minimum 5,00,000 (0.5 million) electricity 
meters in past 10 years 

Purchase order / Completion/ Go-Live certificates 
from client. Client Certificate (with contact details) for 
supplies and successful operation of the Head End 
System. EESL reserves the right to contact / visit such 
client during evaluation of this tender response 

PR-T2 
 

MDMS Product 
Vendor 
Experience 

MDMS should be a COTS (commercially off the Shelf) Product having 
successful Operations of proposed MDMS in three (03) National / 
International Utilities. The MDM System should have cumulative 
installed base of minimum 25,00,000 (2.5 Million) electricity meters in 
past 10 years.  

Purchase order / Completion/ Go-Live certificates 
from client. Client Certificate (with contact details) for 
supplies and successful operation of the MDM 
System. EESL reserves the right to contact / visit such 
client during evaluation of this tender response 

* Commercial Off-The-Shelf (COTS) refers to software products that are ready-made and available for sale, lease, or license to the general public and which may 
be readily fine-tuned to the requirements of EESL. Commercial off-the-shelf (COTS) shall mean a packaged solution which shall satisfy the needs of the EESL 
upon deployment rather than commissioning of custom developed or bespoke software solutions. COTS products can be customized to suit EESL needs without 
making any architectural changes in the product and should have a clear roadmap as a product. 

 
 
Technical Qualification Criteria for Telecom Service Provider (TSP) 
S. No. Parameter Requirement Document to be provided 

TSP-T1 Experience of providing GPRS 
(3G/ 4G/ NB LTE or NB IoT with 
fallback on GPRS or any other 
band) services 

GSM/GPRS service provider should have valid license 
given by Department of Telecommunications (DoT), 
Government of India, for providing 3G/ 4G/ NB LTE or 
NB IoT with fallback on GPRS or any other band 
services.   

Valid UASL License for Telecom Services for project 
area.  

TSP-T2 Experience of network installation 
/ maintenance services 

TSP should have presence in all the telecom circles 
across PAN India. 

Incorporation Certificate along with Memorandum & 
Articles of Association  
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S. No. Parameter Requirement Document to be provided 
 
CI-T1 

 
Electricity Meter Installation 
Experience  

Bidder should have 
successfully installed 
1,00,000 meters (Static 
/Smart) during the last three 
financial years. 

Purchase order/LOI/Contract/Certification on client letterhead/ Performance 
certificate as proof of services provided for the last 3 financial years. 
 
National / international Utility/ DISCOMs to submit PO Copies /User acceptance 
test(UAT) /Commissioning certificates issued to its implementing partners   

 
Technical Qualification Criteria for Cloud Service Provider (CSP) 
S. No. Parameter Applicable for Indian company Applicable for International  

company 
Document to be provided 

CS-T1 Compliance AMI Implementing Partner shall 
propose a Cloud Service Provider (CSP) 
empanelled with MeitY or a CSP that is 
being evaluated by MeitY for 
Empanelment. Bidder shall provide 
documents of evaluation by MeITY / 
audit by STQC to the satisfaction of 
EESL. 

 

AMI Implementing Partner shall 
propose a Cloud Service Provider 
(CSP) empanelled with MeitY or a CSP 
that is being evaluated by MeitY for 
Empanelment. Bidder shall provide 
documents of evaluation by MeITY / 
audit by STQC to the satisfaction of 
EESL. 

 

1. Cloud Service Provider should 
provide a self-signed 
certificate on their letter head 
from authorized signatory 

2. Cloud Service Provider should 
provide a self-signed 
certificate on their letter head 
for compliance of all the 
guidelines laid down by 
MeitY. 

CS-T2 Certification The Data Centers should conform to at 
least Tier III standard, preferably 
certified under TIA 942 or Uptime 
Institute certifications by a 3rd party.  
1. CSP to provide a self-signed 

certificate on their letter head from 
authorized signatory mentioning the 
following: - 

i) Data Centre offered conform to 
Tier III or  

ii) certified by TIA 942 or Uptime 
Institute 

Cloud Hosting Provider should be ISO 
27001, ISO 20000:1 certified. 

The Data Centers should conform to at 
least Tier III standard, preferably 
certified under TIA 942 or Uptime 
Institute certifications by a 3rd party.  
1. CSP to provide a self-signed 

certificate on their letter head from 
authorized signatory mentioning 
the following: - 

i) Data Centre offered conform to 
Tier III or  

ii) certified by TIA 942 or Uptime 
Institute 

Cloud Hosting Provider should be ISO 
27001, ISO 20000:1 certified. 

Copy of certificates 
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Technical Qualification Criteria for Cloud Service Provider (CSP) 
S. No. Parameter Applicable for Indian company Applicable for International  

company 
Document to be provided 

CS-T3 Projects Experience Cloud Service Provider must have 
experience of provisioning 
Infrastructure as a Service (IaaS) on 
their Cloud for at least 3 clients form 
Private/PSU/Central Govt./ State Govt. 
or any other Organisation or agencies in 
India. 

Cloud Service Provider must have 
experience of provisioning 
Infrastructure as a Service (IaaS) on 
their Cloud for at least 3 clients form 
Private/PSU/Central Govt./ State Govt. 
or any other Organisation or agencies in 
India. 

Copy of Client certificate, work 
order, completion certificate or 
extract from the contract 
mentioning the scope of work 

CS-T4 Technical Capability The Data Center Facility (or each of the 
facilities where the cloud service 
offerings are proposed to be offered) 
must meet the following criteria: 
a) The Data Center Facility must be 
within India, should be currently 
operational and have with minimum 
capacity of 100 Racks. The CSP should 
have multiple Data Centers in India. 

The Data Center Facility (or each of the 
facilities where the cloud service 
offerings are proposed to be offered) 
must meet the following criteria: 
a) The Data Center Facility must be 
within India, should be currently 
operational and have with minimum 
capacity of 100 Racks. The CSP should 
have multiple Data Centers in India. 

Cloud Service Provider should 
provide a self-signed certificate 
on their letter head from 
authorized signatory 
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 PRICE BID FORMAT 

A1: Price Schedule for Goods  
to Be Offered from Within India  

 

(Produced here for illustration purpose; to be filled-up ONLINE only) 

Name of the Bidder: __________________________ 

Item Name 
Proposed  
Quantity 

Unit of 
Measur
ement 

 

Base price per unit  
exclusive of 

GST(IGST/CGST/SG
ST/UGST) 

(inRs.) on F.O.R. 
destination basis 

(in figure) 
(in. Rs.) 

Total exclusive of 
GST(IGST/CGST/S

GST/UGST) 
(inRs.) on F.O.R. 
destination basis 

(in figure) 

Total exclusive of 
GST(IGST/CGST/

SGST/UGST) 
(inRs.) on F.O.R. 
destination basis 

(in words) 

(1) (2) (3) (4) (5)=(2*4) (6) 

Part-A: Head 
End System 
software 

1 Lot 

      
Part-B: Meter 
Data Management 
System (MDMS) 
software    

1 Lot 

      

Part-C: BI/ 
Analytics 
Software 

1 Lot 

      

Part-D: Database 
Software 

1 Lot 

      
Part-E: Design & 
development of 
Web portal, 
Mobile App 
/Helpdesk etc. 

1 Lot 

      
Part F: 
Integration & 
Testing (HES, 
MDMS, with all 
necessary 
component and  
Smart metering 
system) 

1 Lot 

      
Part G: 
Integration & 
Testing of AMI 
System with all in 
place Legacy 
System and ‘Go 
Live’ 

5 Unit 
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Part H: AMC / 
ATS Charges for 
Year 2 

1 Lot 

   

Part I: AMC / 
ATS Charges for 
Year 3 

1 Lot 

   

Part J: AMC / 
ATS Charges for 
Year 4 

1 Lot 

   

Part K: AMC / 
ATS Charges for 
Year 5 

1 Lot 

   

Part L: AMC / 
ATS Charges for 
Year 6 

1 Lot 

   

Part M: AMC / 
ATS Charges for 
Year 7 

1 Lot 

   

Part N: AMC / 
ATS Charges for 
Year 8 

1 Lot 

   

Part O: Cloud 
Hosting Charges 
Year 1 

1 Lot 

   

Part P: Cloud 
Hosting Charges 
Year 2 

1 Lot 

   

Part Q: Cloud 
Hosting Charges 
Year 3 

1 Lot 

   

Part R: Cloud 
Hosting Charges 
Year 4 

1 Lot 

   

Part S: Cloud 
Hosting Charges 
Year 5 

1 Lot 

   

Part T: Cloud 
Hosting Charges 
Year 6 

1 Lot 

   

Part U: Cloud 
Hosting Charges 
Year 7 

1 Lot 

   

Part V: Cloud 
Hosting Charges 
Year 8 

1 Lot 

   

Part W: GPRS 
Connectivity 
Charges Year 1 

1 Lot 
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Part X: GPRS 
Connectivity 
Charges Year 2 

1 Lot 

   

Part Y: GPRS 
Connectivity 
Charges Year 3 

1 Lot 

   

Part Z: GPRS 
Connectivity 
Charges Year 4 

1 Lot 

   

Part AA: GPRS 
Connectivity 
Charges Year 5 

1 Lot 

   

Part AB: GPRS 
Connectivity 
Charges Year 6 

1 Lot 

   

Part AC: GPRS 
Connectivity 
Charges Year 7 

1 Lot 

   

Part AD: GPRS 
Connectivity 
Charges Year 8 

1 Lot 

   
Part AE: 
Installation and 
commissioning  of 
Single Phase 
Whole Current 
Smart Meters with 
meter box with 
necessary 
accessories 
/Hardware for 
fixing (including 
transportation of 
smart meters to 
installation site 
and insertion of 
GPRS SIM cards) 
(One Time)* for 
45,00,000 units of 
Meter + Box Cost 

45,00,000 
 

Nos. 

   
Part AF: 
Installation and 
commissioning  of 
Three Phase 
Whole Current 
Smart Meters with 
meter box with 
necessary 
accessories 
/Hardware for 
fixing (including 
transportation of 
smart meters to 
installation site 
and insertion of 

4,50,000 Nos. 
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GPRS SIM cards) 
(One Time)* for 
4,50,000 units of 
Meter + Box Cost 
Part AG: 
Installation and 
commissioning  of 
LT-CT Three 
Phase Smart 
Meters with meter 
box with 
necessary 
accessories 
/Hardware for 
fixing (including 
transportation of 
smart meters to 
installation site 
and insertion of 
GPRS SIM cards) 
(One Time)* 
for 50,000 units 
of Meter + Box 
Cost 

50,000 
 

Nos. 

   
Part AH: 
Consumer 
Indexing  in the 
project area 

50,00,000 Nos. 

   

Part AI: Training 
Charges (one 
time) 

1 Lot 

   
Part AJ: Facility 
Management 
Services/Operatio
n & Maintenance 
Charges Year 1 

1 Lot 

   
Part AK:  
Facility 
Management 
Services/Operatio
n & Maintenance 
Charges Year 2 

1 Lot 

   
Part AL:  Facility 
Management 
Services/Operatio
n & Maintenance 
Charges Year 3 

1 Lot 

   
Part AM:  
Facility 
Management 
Services/Operatio
n & Maintenance 
Charges Year 4 

1 Lot 

   
Part AN:  
Facility 
Management 
Services/Operatio
n & Maintenance 
Charges Year 5 

1 Lot 
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Part AO:  
Facility 
Management 
Services/Operatio
n & Maintenance 
Charges Year 6 

1 Lot 

   
Part AP:  Facility 
Management 
Services/Operatio
n & Maintenance 
Charges Year 7 

1 Lot 

   
Part AQ:  
Facility 
Management 
Services/Operatio
n & Maintenance 
Charges Year 8 

1 Lot 

   
Part AR: Any 
other equipment/ 
software required 
for successful 
deployment of 
project 

 
As 

required 

   
Total (AS) = (Part-A +  Part-B +  Part-C +  Part-D +  Part-E +  Part-
F + Part G +  Part H +  Part I +  Part J +  Part K +  Part L +  Part 
M +  Part N +  Part O +  Part P +  Part Q +  Part R +  Part S +  Part 
T +  Part U +  Part V +  Part W +  Part X +  Part Y +  Part Z +  
Part-AA +   Part-AB +   Part-AC +   Part-AD +   Part-AE +   Part-
AF +   Part-AG +   Part-AH +   Part-AI +   Part-AJ +   Part-AK +   
Part-AL +   Part-AM +   Part-AN +  Part-AO +   Part-AP +   Part-
AQ +  Part-AR  )   

Grand Total (AS) 
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A2: Price Schedule for Goods  
to Be Offered from Outside India 

 
 

Name of the Bidder:__________________________ 

 

S. 
No. 

Description Quantity  
 

Unit of 
Measurement 

 

Country  
of  

Origin 

Currency 
(USD/ 
INR) 

Unit 
Price* 
CIF 
(...) 
 or 

CIP 
(...) 

Unit Price 
FOB (...) 

 or 
FCA (...)  

Total 
Price 
CIF 
or 

CIP 

Total 
Price 

CIF or 
CIP (in 
Words) 

Total Price 
FOB or 

FCA 

Total 
Price 

FOB or 
FCA 
(in 

Words) 

1 2 3 4 5 
6 

7 8 9= 7 x 
3 

10 11 = 8 x 3 12 

A Head End System 
software 

1 Lot    N/A 
(Bidder to 
quote zero 
here in the 

online Price 
Bid Form) 

  

N/A 
(Bidder to 
quote zero 
here in the 
online Price 
Bid Form) 

 

B Meter Data 
Management 
System (MDMS) 
software    

1 Lot       

C BI/ Analytics 
Software 

1 Lot       

D Database Software  1 Lot       
E AMC / ATS 

Charges for Year 1  
1 Lot       

F AMC / ATS 
Charges for Year 2 

1 Lot       

G AMC / ATS 
Charges for Year 3 

1 Lot       

H AMC / ATS 
Charges for Year 4 

1 Lot       
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I AMC / ATS 
Charges for Year 5 

1 Lot       

J AMC / ATS 
Charges for Year 6 

1 Lot       

K AMC / ATS 
Charges for Year 7 

1 Lot       

L AMC / ATS 
Charges for Year 8 

1 Lot       

M Training Charges 
(one time) 

1 Lot       

 Total (X) = A+B+C+D+E+F+G+H+I+J+K+L+M    
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A3: Price Schedule for Related Services to be Offered from Inside India 

S. 
No. 

Description Quantity Unit of 

Measurement 

Country of 
Origin 

Unit Price Total Price 

(a) (b) (a) (b) 
Foreign 

Currency 
Local 

Currency 
Foreign 

Currency 
Local Currency 

1 2 3 4 5 6(a) 6(b) 7(a) = 3 x 6(a) 7(b) = 3 x 6(b) 
A Design & development of Web 

portal, Mobile App /Helpdesk 
etc. 

1 Lot 
     

B Integration & Testing (HES, 
MDMS, with all necessary 
component and smart metering 
system)  

1 Lot 

     

C Integration & Testing of AMI 
system with all in place legacy 
system and “Go Live”  

5 Lot 
     

D Cloud Hosting Charges Year 1 1 Lot      
E Cloud Hosting Charges Year 2 1 Lot      
F Cloud Hosting Charges Year 3 1 Lot      
G Cloud Hosting Charges Year 4 1 Lot      
H Cloud Hosting Charges Year 5 1 Lot      
I Cloud Hosting Charges Year 6 1 Lot      
J Cloud Hosting Charges Year 7 1 Lot      
K Cloud Hosting Charges Year 8 1 Lot      
L GPRS Connectivity Charges 

Year 1 
1 Lot      

M GPRS Connectivity Charges 
Year 2 

1 Lot      

N GPRS Connectivity Charges 
Year 3 

1 Lot      

O GPRS Connectivity Charges 
Year 4 

1 Lot      

P GPRS Connectivity Charges 
Year 5 

1 Lot      
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Q GPRS Connectivity Charges 
Year 6 

1 Lot      

R GPRS Connectivity Charges 
Year 7 

1 Lot      

S GPRS Connectivity Charges 
Year 8 

1 Lot      

T Installation and commissioning  
of Single Phase Whole Current 
Smart Meters with meter box 
with necessary accessories 
/Hardware for fixing (including 
transportation of smart meters to 
installation site and insertion of 
GPRS SIM cards) (One Time)* 
for 45,00,000 units of Meter + 
Box Cost 

45,00,000 Nos. 

     

U Installation and commissioning  
of Three Phase Whole Current 
Smart Meters with meter box 
with necessary accessories 
/Hardware for fixing (including 
transportation of smart meters to 
installation site and insertion of 
GPRS SIM cards) (One Time)* 
for 4,50,000 units of Meter + 
Box Cost 

4,50,000 Nos. 

     

V Installation and commissioning  
of LT-CT Three Phase Smart 
Meters with meter box with 
necessary accessories /Hardware 
for fixing (including 
transportation of smart meters to 
installation site and insertion of 
GPRS SIM cards) (One Time)* 
for 50,000 units of Meter + Box 
Cost 

50,000 Nos. 

     

W Consumer Indexing  in the 
project area 

50,00,000 Nos.      
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X Facility Management Services/ 
Operation & Maintenance 
Charges Year 1 

1 Lot 
     

Y Facility Management Services/ 
Operation & Maintenance 
Charges Year 2 

1 Lot 
     

Z Facility Management Services/ 
Operation & Maintenance 
Charges Year 3 

1 Lot 
     

AA Facility Management Services/ 
Operation & Maintenance 
Charges Year 4 

1 Lot 
     

AB Facility Management Services/ 
Operation & Maintenance 
Charges Year 5 

1 Lot 
     

AC Facility Management Services/ 
Operation & Maintenance 
Charges Year 6 

1 Lot 
     

AD Facility Management Services/ 
Operation & Maintenance 
Charges Year 7 

1 Lot 
     

AE Facility Management Services/ 
Operation & Maintenance 
Charges Year 8 

1 Lot 
     

AF Inland Transportation (within 
India), Loading, Unloading and 
Transfer to Site, Insurance, 
Custom Clearance, Port Charges 
and Custom Duty (except IGST 
on import), etc. w.r.t. to prices 
quoted in Price Bid Table A2: 
Price Schedule for Goods to be 
offered from Outside India.  

1 AU 
(Activity 

Unit) 

As required 
(Lump-sum) 

     

AG Any other equipment/ software 
required for successful 
deployment of project.  
 

1 AU 
(Activity 

Unit) 

As required 
(Lump-sum) 
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 Total  = (Part-A +  Part-B +  
Part-C +  Part-D +  Part-E +  
Part-F + Part G +  Part H +  
Part I +  Part J +  Part K +  
Part L +  Part M +  Part N +  
Part O +  Part P +  Part Q +  
Part R +  Part S +  Part T +  
Part U +  Part V +  Part W +  
Part X +  Part Y +  Part Z +  
Part-AA +   Part-AB +   Part-
AC +   Part-AD +   Part-AE +   
Part-AF +   Part-AG ) 

  

     

 

Notes: 
 
Column 6: Only to be used if EESL wishes to reserve transportation and insurance to domestic companies or other designated sources. Identification of the lowest evaluated bid must be 

on the basis of the CIF or CIP price, but EESL may sign the contract on FOB or FCA terms and make its own arrangement for transportation and/or insurance. 
 
Column 5 and 6           Currency as per Clause 4 (Price Basis) of SCC 
 
 

 
Note for AF: For the modified item description for S.No. AF, the bidder must submit as part of their bid document, on their letterhead, the break-up of the 
quoted price for each of the sub-description S. No. i) and ii). The break-up is to be provided as per the undertaking/declaration at the enclosed ANNEX-2 of 
this Tender amendment. The Custom Duty included in row S.No. AF {sub-S.No.i)} of the Price Bid Table A3 shall be paid directly by EESL to the Custom 
authorities, and accordingly, the same shall be recovered from the bidder  
 
Notes applicable to Tables A1, A2 and A3 above: 
1. The bidder(s) has to mandatorily quote for all the line items/services/jobs enlisted in the Price Bid Sheet format. Else, the bid shall be liable for outright 

rejection. 
2. All functionalities covered by the individual software mentioned in this BOQ is mandatorily to deliver. However, the System Integrator may quote any 

additional software (s) that integrates the functionalities of one or more line items of software(s) mentioned in this BOQ. 
3. If there is a discrepancy between the individual unit rates and the total amount, the unit rates will prevail. 
4. Bid with variable price(s) will not be accepted. 
5. Prices once quoted shall remain firm, and subject not be subject to any escalation, till completion/execution of the contractual assignments/work and till the 

contract’s validity’s extension, if any. 
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6. The contractor shall need to be mandatorily registered with the relevant Tax Authority(ies) for the LOA items (services, where applicable), and furnish 
photocopy of their tax registration certificate(s) and PAN along with each Tax invoice. 

7. Deposit of all statutory taxes, duties, levies, etc. to government authorities shall be the sole responsibility of the contractor and the contractor shall indemnify 
EESL for any tax claims/problems, etc. with the statutory authority/Government or State authorities. 

8. Income tax, TDS, etc. will be deducted at source by EESL as per government policies. 
9. Benefit of any reduction in taxes & duties during the execution of contract shall be passed on to EESL by the implementing partner(s). 
10. Applicable taxes, duties, cess, etc. shall be paid on actuals as applicable in the state where the products are delivered, provided that the bidder(s) is registered 

with the relevant tax authorities. 
11. The bidder(s) shall comply with all the statutory compliances, specifically pertaining to The Legal Metrology Act 2009. 
12. The applicable/chargeable taxes, duties, etc. and the current rate shall be declared by the bidder(s) in the Blanked-price Bid Sheet format as per Attachment-

11 in Section-6. It is mandatory to declare these taxes/duties. 
13. Further, the bidder(s)  must make sure that any compliances, to be ensured by EESL are communicated to EESL by the bidder(s)  and if required, EESL 

may take assistance from the bidder(s)  to execute such compliance(s) and the bidder(s)  shall be reimbursed the statutory fee only, for performing 
compliance(s) on behalf of EESL applicable on EESL. 

14. EESL have the rights to accept or reject any bid or part without assigning any reason. 
15. Prices quoted shall remain firm for the entire project duration.  
16. Bidder(s) shall refer to Clause 11 of SCC for details on quantity variation. 
17. All System Software licenses offered in the RFP should be Enterprise wide full use without any restriction on access/usage of any kind of functionality 

during the warranty / FMS period. Bidders need to quote all the user licenses without any restrictions or limitations for usage within India. AMI solution 
must not restrict EESL / utilities such as number of users or number of meters etc. The solution should have unrestricted license and in no way restrict EESL 
in utilizing the functionality to the max. 

18. The base/unit prices to be quoted in all the Price Bid Tables should be exclusive of GST (Goods and Services Tax). Accordingly, for both, the Indian as 
well as International bidders, the GST component of price bid shall not be a part of bid evaluation. It is further clarified that in case of International bidder, 
the Custom Duty (except IGST on import) will be part of evaluation.  

19. {Note specific to Table A3’s Columns Nos. 6 (a) and 6 (b)}; In the Price Bid Table A3, the International bidder is to quote price EITHER in the Column 
No. 6 (a) (i.e., Foreign Currency) OR in the Column No. 6 (b) (i.e., Local Currency). If a bidder quotes prices in both these columns, then the prices quoted 
in the Column No. 6 (b) (i.e., Local Currency) only shall prevail and considered for bid evaluation and award. 

20. Part G in case of price bid table A1 & Part C in case of price bid table A3 (Integration & Testing of AMI System with all in place Legacy System and ‘Go 
Live’) will be paid proportionally  based on the actual number of states, where implementation will be undertake. 

21. Price Bid table ‘A1’ is for domestic bidders and Price Bid table ‘A2’ & ‘A3’ is for international bidders. 
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I/We have read all the terms and conditions of the Tender/IFB/NIT and the Annexure(s) thereto and agree to accept and abide by the same in total. The above 
quotation has been prepared after taking into account all the terms and conditions of the Tender/IFB/NIT.   
   
(SEAL) 

 
 
Name   

In the capacity of   

Signed     

Duly authorized to sign the Bid for and on behalf of   

Date   
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ANNEX-3 
 
 

 TRIPARTITE AGREEMENT 
 
This TRIPARTITE Agreement (hereinafter referred to as Agreement) is entered on among Energy Efficiency 
Services Limited (EESL), a company incorporated under the Companies Act 1956 and having its registered  
office  4th Floor, Sewa Bhawan, R.K Puram, New Delhi-110 066 and corporate office at 4th &  5th  Floor,  A-
13,  IWAI Building, Sector-1, NOIDA–201301 (U.P.)   (hereinafter   called   the “Purchaser/Owner)”, of the 
one part 

AND 
…………………………………………….. (Name of the 2nd Party), for “Design, Supply, Installation, 
Integration, Commissioning, Operation and Maintenance, FMS Support of Advanced Metering 
Infrastructure (AMI) Solution for 5 million Smart Electricity Meters with GPRS-based Communication 
Module for PAN India” (hereinafter referred to as “Project”)   i.e.,   Party    engaged by EESL vide LOA No. 
…………………….. dated dd.mm.yyyy (herein referred to as the “Letter of Award No.”) for 
…………………………………………………………………..“name of work” the Scope of Work at Section 
4 of the said Purchase Order (hereinafter referred to as “Bidder PO ”) which expression shall unless excluded 
by or repugnant to the meaning or context thereof be deemed to include its successors and assigns) of the 
Second Part. 

AND 
M/s………………………………………………, (hereinafter referred to as TSP) a company incorporated 
under the Companies Act 1956 and having its registered office at 
……………………………………………….., being a preferred TELECOM SERVICE PROVIDER (TSP) 
for the referred “…………………………………………………………………………………………(Name 
of the project)” (hereinafter referred to as “Project”) engaged for providing GPRS SIM cards capable of 
servicing 3G technology compliant with IPv6 operating in the frequency bands allocated by Government of 
India incidental thereto as specified in the Scope of Work in the agreement between Bidder and EESL 
(hereinafter referred to as “TSP” which expression shall unless excluded by or repugnant to the meaning or 
context thereof be deemed to include its successors and assigns) of the Third Part. 
“EESL“, “BIDDER” and “TSP” are individually referred as “Party” and collectively as “Parties”.   
WHEREAS EESL, the party of the first part has contracted …………………………(Name of 2nd Party), the    
second   party, for “………………………………………………….(Name of the Project)” (hereinafter 
referred to as “Project”) vide its RFP No. ……………………………………………… (tender No.) and 
subsequent amendments. 
WHEREAS as per the requirements   of   the   Project and in accordance with the relevant part of the Letter of 
Award, EESL requires GPRS SIM cards capable of servicing 3G technology compliant with IPv6 operating 
in the frequency bands allocated by Government of India as more particularly detailed in Annexure A 
(“Services”) for successful implementation of the project. 
WHEREAS TSP has Category A, (All India) Internet Services License, National Long Distance Service 
License and Unified Access Services Licenses (Pan India), having its network spread across India. 
Now  these  presents  witness  and  it  is  hereby  agreed  by  and  between  the  parties  hereto  as follows: 
1. APPLICATION 
This Agreement details the general terms and conditions for the provision of the Services to be rendered by 
TSP and by BIDDER [as per RFP No. ………………………………dated dd.mm.yyyy. Upon signing the 
scope, duration and other services to   be   so rendered under this Agreement the parties agree to accept and be 
bound by these terms and conditions. 
2. PROVISION OF SERVICE 

 
I. The provision of the Services is subject to these terms and conditions stated in this Agreement and any 
document executed between EESL and BIDDER pursuant to the Project. 
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Where TSP shall accept the Order form from EESL, TSP shall provide the Services required by EESL, and by 
BIDDER on behalf of EESL, within a timeframe, quality, security and reliability level agreed with between 
EESL, TSP and BIDDER. BIDDER shall verify and certify the TT details, uptime and downtime reports 
provided by TSP. 
II. The network links (Meter to Head End System through GPRS (3G technology compliant with IPv6) will 
be provided by TSP. BIDDER shall manage and monitor the network links and the TSP shall perform all 
activities or services, necessary to implement and execute the Project and provide authorization for BIDDER 
to monitor the network links. 
III. The  TSP  shall  not  use  the  establishments,  equipment  and  services  installed  under  this Agreement 
for organizations other than EESL. 
 
3. SERVICE TERM 
The term of the Services is for the Project duration specified in the RFP, and if required, thereafter, shall be 
extended from time to time by written consent of the parties. 
 
4. TERMINATION OF SERVICE 
The Termination of this Agreement and Services shall be as per provisions of Termination clause as appearing 
in RFP and subsequent amendments/clarifications issued thereon. 
 
This Agreement may be terminated by written notice by EESL: 
a) forthwith if TSP commits any breach of any term of this Agreement and which in the case of a breach 
capable of being remedied shall not have been remedied within (please mention number of days) working days 
of receipt of written notice from the EESL to remedy the same; 
b) forthwith if TSP party shall convene a meeting of its creditors or if a proposal shall be made for a declaration 
as insolvent or a proposal for any other composition scheme or arrangement (or assignment for the benefit of 
its creditors), or if a trustee receiver, administrative receiver or similar officer is appointed in respect of all or 
any part of the business assets of the other party or if an order is made or a resolution is passed for the purpose 
of the winding-up of the other party or for the making of an administration order (otherwise than for the 
purpose of amalgamation or reconstruction) which proceedings are not vacated within sixty days of filing; 
 
c) EESL reserves the right to terminate this Agreement at the risk and cost of…………………..(Name of 2nd 
Party), in case the termination notice served under clause (a) or 4 (b).  However, TSP will be paid for the 
service rendered or deliverable delivered as pert terms of the Agreement, subject to eligible deductions under 
the Agreement. 
 
This Agreement may be terminated by written notice by TSP: 
 
TSP may terminate this Agreement by giving 30 days’ notice period, if EESL defaults; in making payment to 
TSP as per the agreed terms and conditions, except for this, TSP has no right of termination.  If TSP violates 
this clause, then EESL reserves the right to levy damages at its sole discretion. 
 
Termination under this Agreement shall be without prejudice to any other rights or remedies a Party may be 
entitled to hereunder or at law and shall not affect any accrued rights or liabilities of either party nor the coming 
into force or continuation in force of any provision hereof which is expressly intended to come into force or 
continue in force on or after such termination.  
 
Forthwith on the expiry or earlier termination of this Agreement, each party shall, return to the other party all 
documents and materials, belonging to the other party with regard to this Agreement, or shall at the option of 
the disclosing party destroy under written certification all documents or materials in connection with this 
Agreement in a manner that its subsequent retrieval by whatever means is rendered impossible. 
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5. RESPONSIBILITIES OF THE PARTIES 
 

Responsibility of EESL Responsibility of BIDDER Responsibility of  TSP 

To monitor the Project progress 
against time frame & quality 
and performance with quality, 
security and reliability levels of 
required services as per 
agreement with BIDDER and 
TSP. 

To verify and certify the TT 
details, uptime and downtime 
reports provided by TSP 

 
To manage and monitor the 
network links and report any 
problems on behalf of TSP. 
 
For the avoidance of doubt it is 
clarified, that Bidder will 
indemnify EESL any claim 
against EESL, emanating from 
the details or data verified by 
the BIDDER for EESL to 
process the invoices of TSP 
under this Agreement. 

To provide network links 
(Meter to Head End System) 
through GPRS (3G technology 
compliant of IPv6) incidental 
thereto as specified in the 
Scope of Work as per RFP. 
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Responsibility of EESL Responsibility of BIDDER Responsibility of  TSP 

To disburse the payment to the 
TSP upon achievement of the 
SLA on the basis of performance 
reports/SLA reports. 

 
To provide safe access 
conditions to BIDDER and 
TSP’s employees or appointed 
personnel whilst in the premises. 

To ensure compliance by the 
TSP of Indian Telecom 
regulation & statutory 
requirements while performing 
the works/services under this 
agreement. 
 
 

To provide the Services (as 
per SLA) required by EESL 
and by BIDDER on behalf of 
EESL, within the timeframe, 
quality, security and reliability 
level agreed with between 
EESL, TSP and BIDDER. 

 
Not to use the establishments 
and services installed under  
this agreement f o r  
organizations other than 
EESL. 

 
To raise direct invoices 
against the works/services 
performed, as per the terms 
proposed by BIDDER, as per 
the payment clause. 

 
To ensure compliance of 
Indian Telecom regulation & 
statutory requirements while 
performing the works/services 
under this agreement. 

 
To obtain and arrange for the 
maintenance in full force and 
effect of all government 
approvals, consents, licenses, 
authorizations, declarations, 
filings, and registrations as 
may be necessary and 
advisable for the performance 
of all of the terms and 
conditions of this Agreement, 
pursuant to Project. 

 
6. INVOICE AND PAYMENT 

 

1) TSP shall raise direct invoices against the Requisite Services so rendered and EESL shall directly make the 
payment to TSP based on the SLA report and confirmation made by BIDDER. 
2) TSP shall be entitled to raise invoices as per the payment schedule specified in…..(Please have the payment 
schedule, incorporated).  All invoices shall become due for payment within ……… days of their presentation. 
In the event EESL disputes any invoiced amounts, EESL shall notify TSP with the reasons for disputing any 
amount within …….days after receipt of applicable invoice, where upon Parties shall promptly seek to resolve 
the dispute by mutual discussion.  Any such dispute shall not relieve EESL from paying when due any 
undisputed portion of the invoice, unless the payment for undisputed services cannot be severed from the 
disputed services or deliverable or the service or deliverable in dispute being an integral part of the undisputed 
services or deliverable, in such case payment will not release until the issue is resolved.  For the avoidance of 
doubt it is clarified that, Payment by EESL will not relieve the TSP of its obligation to perform Services in 
accordance with the Agreement or constitute a waiver or acceptance of any defects or defaults.  Further, TSP 
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has no right to withhold the provision of services in case payment for any service or deliverable is not paid 
due to the dispute, of any amount claimed by EESL. 
 
3) In case of any default or delay or non-conformity by TSP or BIDDER, is not cured within the with cure 
period provided under stipulations or as agreed by the Parties under this Agreement, EESL reserve the right 
terminate the service of the TSP at the risk and cost of the TSP without prejudice to the other available rights 
and remedies under this Agreement. 
 
4. EESL reserves the right to levy liquidated damage, which Parties considered to be genuine estimate for the 
default or delay pertaining to service or product pursuant to this Agreement by TSP or BIDDER.  Such 
damages shall be levied @ of….. for each day of delay or default subject to the maximum of 10% of the 
contract value.  Also, EESL reserve the right to terminate this Agreement at the risk and cost of TSP and/or 
BIDDER once the liquidated damages reached the maximum permissible limit under this Agreement.  The 
right to levy Liquidated Damages and termination thereof, is without prejudice to any other rights or remedy(s) 
available to the EESL. 
The Liquidated Damages provided under this sub-section is in addition to the Liquidated Damages provided 
in Table 1 of Annexure A under this Agreement. 
 
5. EESL will not be responsible for any delay in processing of invoices or withholding of invoice amount due 
to delay or default on BIDDER’s responsibility under this Agreement or any related document.  Therefore, 
EESL will not be at default, if any invoice is not processed as per the stipulated timelines or withholding any 
invoice amount, if BIDDER does not provide any requisite report or verification as required to process the 
invoice.  
 
5. Notwithstanding to anything contained contrary in this Agreement or Project document (RFP No. 
………………………………………….. dated dd.mm.yyyy or Letter of Award pursuant to this RFP), EESL 
reserves the right to withhold the payment of BIDDER under this Agreement, or under the Letter of Award 
issued pursuant to RFP No. …………………………………………. dated dd.mm.yyyy, if the default or non-
conformity is not cured by TPS or BIDDER as identified under this Agreement. 
 
7. INDEMNITY 
TSP and BIDDER jointly and severally, hereby indemnifies EESL from and against all claims, actions, 
damages, demands, liabilities, costs and expenses, including reasonable legal fees and expenses, arising out of 
any act or omission of that TSP or BIDDER or their employees, servants, agents or representatives causing or 
resulting in damage or loss claims or cost to EESL, including third party claims under or related to this 
Agreement or any document related to the Project. 
 
8. Independent Contractor 
The Parties intend that an independent contractor relationship be created by this Agreement. In no event will 
any of TSPs or Bidder’s Personnel be deemed to be employees, agents or representatives of EESL.  Other than 
the limited right to monitor and measure results, EESL (directly or through a representative) will have no 
control over the performance of TSP or Bidder Personnel. TSP and/or BIDDER will be solely responsible for 
the payment of wages, salaries, and other amounts due to their respective employees in connection with this 
Agreement, and will be responsible for all reports and obligations respecting them relating to all the applicable 
laws or statues.  TSP and/or BIDDER agrees that TSP and/or BIDDER Personnel who provide services to 
EESL pursuant to this Agreement are not entitled to receive from EESL any of the benefits or rights that EESL 
provides to EESL employees.  All Services performed by TSP and/0r BIDDER will be performed by, or 
performed under the direct supervision of, a TSP and/or BIDDER supervisor or manager, who will cause TSP 
and/or BIDDER Personnel to comply with the instructions of EESL, as per the terms of the Agreement.  TSP 
and/or BIDDER Personnel performing Services will be subject to the general guidance of EESL personnel 
designated by EESL from time to time. EESL may refuse to utilize for any reason any TSP and/or BIDDER 
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Personnel, and EESL may, at any time and for any reason, remove from its premises any person, including 
any employee or agent of TSP and/or BIDDER Personnel.  When directed by EESL, TSP and/or BIDDER 
will cause any such person to be removed. 
 
9 DISPUTES WITH REGARDS TO INCORRECT INVOICING 
Disputes with regard to incorrect invoicing shall be governed by RFP and subsequent 
amendments/clarifications issued thereon. 
 
10 ACCESS TO PREMISES 
EESL shall obtain the required permission to enable employees or authorized personnel, appointed 
distributors, agents or subcontractors of TSP and/or  BIDDER, to enter at all times during  the  normal working  
hours  of  EESL into  the  premises  where  the  Services  are provided for periodical   inspection with seven 
(7) days prior  notice,  installing,  maintaining, replacing  and  removing  equipment hardware and/or software 
prior to, during and after the provision of the  Services,  as  well  as  to inspect  the  network  and/or  to  the  
CPE  or  any  other equipment  used  in  or  in  connection   with the  Services.  The EESL shall render all 
assistance  in  this  regard  and  shall   provide   safe access  and  conditions  for  employees   or   appointed   
personnel   of   TSP and BIDDER whilst   in the premises. Employees or appointed personnel of TSP and 
BIDDER shall comply with security and confidentiality policies and procedures while on the EESL’s 
premises. 
 
11. NOTICES 
Any party may deliver notices to the other by personal delivery or by postal delivery at - 
Energy Efficiency Services Limited (EESL) 
Registered office:       4th Floor, Sewa Bhawan, R.K Puram, New Delhi-110 066 
Corporate office: 4th & 5th Floor, A-13, IWAI Building, Sector-1, NOIDA–201301 (U.P.) 
 
 
Name and Address of the 2nd Party  
………………………………. 
……………………………… 
……………………………….. 
Kind Attention: …………………. 
Mob No.: ………………………. 
 
Name and Address of TSP, 
…………………………….. 
…………………………….. 
……………………………… 
Kind Attn:  …………………………  
Notices shall be deemed delivered on the date of actual receipt. 
 
7. ENTIRE UNDERSTANDING 
This Agreement constitutes the entire understanding of the Parties (including the Project) related to the subject 
matter hereof. The Agreement may be amended only in writing when it is signed by TSP, BIDDER and EESL. 
 
8. MISCELLANEOUS 
a. The terms of this Agreement shall not be construed to constitute a partnership, joint venture or 
employer/employee relationship between the parties. This Agreement along with any other relevant document 
(including the RFP (please mention the details or RFP) constitutes the whole of the agreement and 
understanding between the Parties about the subject matter. 
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b. In the event of any provision of this Agreement being  held  or  becoming  invalid, unenforceable or illegal 
for any reason, this Agreement  shall  remain  otherwise  in  full  force apart from the said provision which 
will be deemed deleted. The parties  shall  however attempt to replace the deleted provision with a legally 
valid provision that reflects  the  same purpose of the deleted provision to the greatest extent possible. 
c. Headings  used  in  this  Agreement  are  for  the  convenience  and  ease  of  reference  only,  and shall not 
be relevant to or affect the meaning or interpretation of this Agreement. 
d. No forbearance, relaxation or inaction by any party at any time to require the performance of any provision 
of this Agreement shall in any way affect, diminish, or prejudice the right of such party to require the 
performance of that or any other provision of this Agreement or be considered to be a waiver of any right, 
unless specifically agreed in writing. 
e. Each Party shall obtain and arrange for the maintenance in full force and effect of all government approvals, 
consents, licenses, authorizations, declarations, filings, and registrations as may be necessary and advisable 
for the performance of all of the terms and conditions of this Agreement. 
f. The TSP shall ensure compliance of Indian Telecom Regulation & all other statutory requirements while 
performing the works/services under this agreement.  Any such violation, will be treated a material default on 
TSP’s part under this Agreement. 
g. All other terms and conditions are applicable as per RFP No. 
…………………………………………(Tender No. and its subsequent amendments). 
 
9. APPLICABLE LAW 
The Agreement shall be governed by and construed in accordance with Indian Law. Subject to arbitration 
provision stated hereinafter the Courts at Delhi shall have the jurisdiction. 
 
10. ARBITRATION 
Any disputes which may arise out of this Agreement, and which cannot be settled in discussions or negotiations 
between the Parties, shall be referred to the appropriate management or higher authorities of the respective 
parties to resolve such dispute in good faith. In case no settlement is reached the parties shall refer it to a sole 
arbitrator appointed and selected by parties. Arbitration shall be conducted in accordance with the provisions 
of the Arbitration and Conciliation Act, 1996 or any other subsequent modifications or enactments thereof. 
The venue for Arbitration proceedings shall be Delhi. The Arbitration shall be conducted in English Language 
and the award shall be binding upon all Parties. 
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11. LIMITATION OF LIABILITY 
Limitation & liability shall be governed by the RFP and subsequent amendments/clarifications issued thereon. 
IN WITNESS WHEREOF the parties hereto have executed these presents the day and year first above written. 
 

Signed and delivered by (on behalf of 
ENERGY EFFICIENCY SERVICES LTD) 
 
 
 
Mr. Rajneesh Rana 
GM - BD & Contracts 
 
Address: 
 
Date:  

In the presence of 
 
 
 
 
 
(Name & Designation) 
 
Address: 
 
Date:  
 

Signed and delivered by (on behalf of 
…………………..) 
 
 
Name of Authorized Signatory 
Address: 
Date:  
 

In the presence of 
 
 
 
(Name & Designation) 
Address: 
Date:  
 

Signed and delivered by (on behalf of 
………………….name of TSP) 
 
 
 
Name of Authorised Signatory 
 
 
Address:  
 
Date:  

In the presence of 
 
 
 
 
(Name & Designation) 
 
 
Address: 
 
Date:  
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ANNEXURE A 
 

SLA for providing the services 
The SLAs broadly would cover the following services: 
• GPRS communication capable of 3G Technology compliant with IPv6 
The SLA for the GPRS communication mentioned as calculated below for GGSN + BTS + SMSC be 99% 
uptime. 
Duration of SLA: 
This Service level agreement would be valid for entire period of contract.  This SLA may be reviewed and 
revised according to the procedures detailed below under section “SLA Change Control”. 
SLA parameters: 
• Working days: Seven days a week (Monday to Sunday). 
• Networking Availability Requirements: 24 hours for all locations. 
• Uptime and Liquidated Damages: Refer Table 1 
• Helpdesk (with preferably toll free number): 24 hours 
1. GGSN (Gateway GPRS Support Node) and BTS (Base transceiver Station) Availability SLA 
Description 
GGSN means Gateway GPRS Support Node  which  is  responsible for  the interworking  between  the GPRS 
network and external packet switched networks 
BTS means Base transceiver Station which is responsible for the communication between Meter and Network. 
SLA 
GGSN and BTS System availability for any given month should be more than 99% subjected to following 
calculation 
Calculation 
System Availability shall be computed on a calendar monthly basis as below: 
Means 1-(A-(B+C+D))/E rounded to two places of decimal for any calendar month where 
A equals the number of whole minutes for which the GGSN and BTS Service was not available in that month, 
B equals the sum of the time in whole minutes planned service interruptions in that month, 
C equals the sum of the time in whole minutes of any service interruptions due to Utility or any agents (other 
than TSP) of Utility in that month, including 
1. Incorrect use and misuse of the service, 
2. Environmental factors in consumer’s premises (electricity, temperature, humidity), 
3. Maintenance activities agreed between the Parties, not being carried out by Utility, 
4. Delays arising because Utility’s Responsible Manager is not available) 
D is the sum of the time in whole minutes of all service interruptions due to a Force Majeure Event. 
E is the number of minutes in the same calendar month being calculated by multiplying the number of days in 
the month by 1440 (=24X60). 
2. Meter / Device level incident response SLA 
The following shall be the service levels for Device / meter level incident response: 
Priority definitions- 
Priority P1: If more than 50% of the installed devices in the particular state are affected and are not 
communicating from scheduled time. 
Priority P2: If more than 3% of the installed devices in the particular state have stopped communicating for 
more than 7 calendar days (all devices which are not communicating from last 7 calendar days or last 
communicated 7 days back will be covered in this). 
Priority P3: P3 will be applicable for required analysis reports from TSP for detailed view on any incident. 
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Priority Expected resolution time after the TSP is notified by 
Priority Expected resolution time after the TSP is 

notified by System Integrator 
Liquidated Damages  

P1 1 calendar day INR 0.5 per meter per day 

P2 2 calendar days INR 1 per meter per day 

P3 7 calendar days INR 100 per day delay 

 
Note: 
1. For better complaint Management, the system Integrator and TSP shall adopt a complaint management 
mechanism such as logging of complaints / issues in TSP’s ‘ONLINE’ customer complaint system or any 
other mechanism suitable to both parties. 
2. The TSP shall submit the weekly / monthly incident reports to SI or any other Ad hoc report desired by 
EESL as part of incident & communication management mechanism. 
  

Table 1 
The following Liquidate Damages will be applied in case of non-performance of GPRS communication:  

S. No. GPRS Communication Performance Liquidated Damages 

1. If GGSN and BTS availability is more than 99% No Liquidate Damages 
 
2. If GGSN and BTS availability is more than 97% 

but less than 99% 
2% of monthly invoice for GPRS 
data 

 
3. If GGSN and BTS availability is more than 97% 

but less than 95% 
5% of monthly invoice for GPRS 
data 

 
4. If GGSN and BTS availability is more than 90% 

but less than 95% 
10% of monthly    invoice    for 
GPRS data 

 
5. If GGSN and BTS availability is more than 85% 

but less than 90% 
20% of monthly    invoice    for 
GPRS data 

 
7. If GGSN and BTS availability is more than 80% 

but less than 85% 
40% of monthly    invoice    for 
GPRS data 

 
8. 

 
If GGSN and BTS availability is less than 80% No  payment  shall  be  made  to 

TSP 
 
Lowest  availability  amongst  GGSN  and  BTS  availability  shall  be  considered  for  calculation purpose. 
Note: 
1. TSP shall share performance reports of VPN links with EESL. 
2. EESL has the Right to Short Close the contract and to black list the selected firm for breach of SLA for a 
continuous period of 6 months. 
Downtime details: Downtime/outage is the period of unavailable time, which begins when one of the 
following situations arises. 
• AMI HES deployed by EESL is unable to communicate with the smart meter (excluding the cases in which 
meter/HES/MDMS are faulty) 
• Down  time  due  to  the  following  situations  will  not  be  considered  for  the  purpose  of  penalty 
calculation for GPRS communication downtime: 
a. Communication link down due to power failure at the respective meter locations. 
b. Scheduled maintenance by the Bidder, with prior intimation to EESL. 
c. Force majeure as defined in Contract. 
d. Any changes as specified by DoT/TRAI  or  any  other  government  /regulatory  body, impacting the 
network. 
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TSP shall submit utilization reports (mentioning the daily utilization of GPRS communication at each 
SIM/meter level) to EESL. 
 
Delay or Non submission of monthly SLA report: 

The service provider should submit the monthly SLA reports before 10th of every subsequent month. 
EESL will charge a Liquidated Damage of Rs.1000 per day on monthly payment in case of delay in 
submission of monthly SLA report, till the date of submission. 
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NON- DISCLOSURE AGREEMENT 
 
This Agreement is entered into as of the day of signing, by and between Energy Efficiency 
Services Limited, a company incorporated under the Companies Act 1956 and having its 
Registered Office at 4th Floor, Sewa Bhawan, R. K. Puram, New Delhi and corporate office 
at 4th Floor, IWAI Building, A-13 Sector 1, Noida, 201301 (UP) India (hereinafter referred 
as “EESL” and Mr./Ms./ M/s. X, having his/her/its Office at …… (Hereinafter referred as 
Receiving Party) 
 
EESL is considering engaging the services of X for the purpose of 
______________________________ (PURPOSE). 
 
WHEREAS, in the course of such activities it is also anticipated that EESL will disclose to X  
it’s proprietary and confidential information for the PURPOSE as set forth above; 
 
NOW THEREFORE, the PARTIES hereto have entered into the following agreement 
("AGREEMENT"): 
 
1. For the purpose of this AGREEMENT "CONFIDENTIAL INFORMATION" shall 

mean any and all information and data, including but not limited to any kind of any 
product, service, process, invention, improvement or development carried on or used by 
EESL, discoveries, ideas, concepts, know-how (whether patentable or copyrightable or 
not), research, development, designs, specifications, drawings, blueprints, tracings, 
diagrams, models, samples, flow charts, computer programs, algorithms, marketing 
plans or techniques client list, consumer data, budgets, financials, costs, profits, prices, 
discounts, mark-ups, business strategies, marketing, tenders and any price sensitive 
information concerning EESL, whether or not labeled as “Confidential Information” 
and disclosed by EESL in connection with the PURPOSE, irrespective of the medium 
in which such information or data is embedded. CONFIDENTIAL INFORMATION 
shall include any copies, abstracts, reports, work products or any derivatives made or 
derived therefrom by the Receiving Party as well as any modules, samples, prototypes 
or parts thereof. 

 
2. All CONFIDENTIAL INFORMATION disclosed pursuant to this AGREEMENT: 
 

a. shall be used exclusively for the PURPOSE of this AGREEMENT, and the 
Receiving PARTY shall be permitted to use CONFIDENTIAL INFORMATION 
disclosed to it pursuant to this AGREEMENT only for such sole PURPOSE AND 
FOR NO OTHER PURPOSE, unless otherwise expressly agreed to in writing by 
EESL; 
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b. shall not be distributed, disclosed, or disseminated in any way or form by the 
Receiving Party to anyone except its own employees, who have a reasonable need 
to know the CONFIDENTIAL INFORMATION and who are bound to 
confidentiality by their employment agreements or otherwise with the Receiving 
Party; 

 
c. shall be treated by the Receiving Party with the same degree of care to avoid 

disclosure to any third party as is used with respect to the Receiving Party’s own 
information of like importance which is to be kept confidential;  

 
d. shall remain the property of EESL; 

 
e. shall not be disclosed to any other third party by the Receiving Party without the 

prior written approval from EESL; 
 

f. shall not attempt to (1) reverse engineer (e.g., decompile, disassemble, reverse 
translate) any CONFIDENTIAL INFORMATION provided by or on behalf of 
EESL, (2) discover the source code of or trade secrets in any such 
CONFIDENTIAL INFORMATION, or (3) circumvent any technological measure 
that controls access to such CONFIDENTIAL INFORMATION in any manner 
whatsoever otherwise than as may be reasonably required for the PURPOSE. 

 
3. The obligations as per PARAGRAPH 2 shall not apply, however, to any 

CONFIDENTIAL INFORMATION which: 
 
a. the Receiving Party can demonstrate, is already in the public domain or becomes 

available to the public through no breach by the Receiving Party of this 
AGREEMENT; 

 
b. was in the Receiving Party’s possession prior to receipt from EESL as proven by 

its written records; 
 

c. is required to be disclosed by law or the rules of any governmental organization. 
 
4.  Nothing contained in the Agreement obligates EESL to disclose any CONFIDENTIAL 

INFORMATION to the Receiving Party.  It is the sole discretion of EESL as to how 
much and what information will be disclosed by EESL to the Receiving Party. 

 
5. Receiving Party shall indemnify and hold harmless EESL and their directors, officers, 

employees, agents and representatives from and against all or any claims, damages, 
losses, liabilities or expenses (including, but not limited to, reasonable attorneys’ fee 
and disbursements), arising out of a breach of this Agreement by the Receiving Party or 
their Officers, employees, agents or consultants. 

 
6. Receiving Party agrees that money damages would not be a sufficient remedy for any 

breach of this Agreement, and that in addition to the remedies provided in Article 5 of 
this Agreement and any other remedies available to it, EESL shall be entitled to specific 
performance and injunctive or other equitable relief as a remedy for any such breach.  
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7. The Receiving Party confirms that EESL is disclosing the Confidential Information on 
“as is” basis without any warranty or representation of any nature whatsoever. EESL 
shall therefore not be liable to the Receiving Party for any direct, indirect, special, 
consequential, incidental, or punitive damages or loss, regardless of the form of action 
or theory of liability (including, without limitation, actions in contract, warranty, 
negligence, or products liability) resulting from any defect in or use of any Information 
by the Receiving Party, even if the Receiving Party has been advised of the possibility 
of such damages or losses.  

 
8. It is understood that no license or right of use or any other right in respect of the 

CONFIDENTIAL INFORMATION is granted or conveyed by this AGREEMENT. The 
disclosure of CONFIDENTIAL INFORMATION and materials shall not result in any 
obligation to grant the Receiving Party any such rights therein. 
 

9. Receiving Party agrees that it shall treat CONFIDENTIAL INFORMATION disclosed 
under this Agreement as strictly confidential in perpetuity.  The term of the Agreement 
shall be……from the date of signing the Agreement.  Either Party can terminate this 
Agreement by giving 30 days’ written notice to the other Party.  However, Receiving 
Party’s confidentiality obligation under this Agreement will survive in perpetuity 

 
10. All CONFIDENTIAL INFORMATION disclosed pursuant to this AGREEMENT shall 

either be returned to EESL or be destroyed by the Receiving Party after termination of 
this AGREEMENT or upon request of EESL. In case of destruction, the Receiving 
Party shall confirm in writing such destruction to EESL. 

 
11. All disputes arising out of or in connection with the present AGREEMENT, including 

any question regarding its existence, validity or termination, shall be finally settled by 
arbitration in accordance with the provisions of the Arbitration and Conciliation Act, 
1996 and under the Rules made thereunder.  Parties will appoint a sole arbitrator with 
the mutual concurrence. The seat of arbitration shall be New Delhi. The language to be 
used in the arbitration proceeding shall be English. Notwithstanding this provision, in 
the event of a breach or threatened breach of this Agreement by or any one acting on 
behalf of the Receiving Party, EESL shall be entitled to seek any equitable relief, 
specific performance or any such applicable relief from any court of competent 
jurisdiction.   

 
12. This AGREEMENT shall be subject to the laws in force in India and courts of New 

Delhi will have exclusive jurisdiction for any matter under this Agreement.  
 
13. All notices, requests, demands and other communications under this agreement or in 

connection herewith shall be given to or made upon the respective parties as follows: 
 

To EESL :  
 

To X  : M/s XXX  
  

or to such other person or addresses as any of the Parties shall have notified to the 
others. 
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All notices, requests, demands and other communications given or made in 
accordance with the provisions of this Agreement shall be in writing by letter, fax or 
email. 

 
14. If any term, clause or provision of this Agreement shall be judged to be invalid for any 

reason whatsoever, such invalidity shall not affect the validity or operation of any other 
term, clause or provision of this Agreement and such invalid term clause or provision 
shall be deemed to have been deleted from this Agreement. 
 

15. This Agreement constitutes the entire Agreement between the Parties regarding the 
Confidential Information and supersedes all prior understandings, oral or written 
between them in respect of the Confidential Information. 
 

16. Receiving party shall have no right to assign or otherwise transfer, in whole or in part, 
any of its rights or obligations under this Agreement without obtaining prior written 
consent from EESL. 
 

17. The provisions of this Agreement may not be modified, amended, nor waived, except 
by a written instrument duly executed by the Parties hereto. The requirement of written 
form can only be waived in writing. 

 
IN WITNESS WHEREOF, the PARTIES hereto have caused this AGREEMENT to be 
executed by their duly authorized representatives on the dates specified below. 
 
 
 
 
Energy Efficiency Service Limited   XXXX       
 
 
 
By: _______________________  By:  _______________________________ 
 
 
Title: ______________________  Title: ______________________________ 
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SECTION-5 

 
Tender Name: International Competitive Bidding (ICB) for Design, Supply, Installation, 
Integration, Commissioning, Operation and Maintenance, FMS Support of Advanced Metering 
Infrastructure (AMI) Solution for 5 million Smart Electricity Meters with GPRS-based 
Communication Module for PAN India. 
 
Tender No. EESL/06/ICB-AMI-System Integrator-PAN India/181905004 dated 16.05.2018 
 
1. Measurement and Verification (M&V) – NA for this tender 
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Section- 6 
 

Forms and Procedures 
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List of Forms and Procedures 
 

Attachment 
No. 

Name of the Form Page No. 

BID DOCUMENT CHECK LIST 3 
1.  BID FORM 8 
2.  FORMAT OF BANK GUARANTEE FOR BID SECURITY 10 
3.  POWER OF ATTORNEY 14 

4.  
CERTIFICATE REGARDING ACCEPTANCE OF IMPORTANT 
CONDITIONS 

15 

5.  DEVIATIONS STATEMENT 16 

6.  
PROFORMA OF BANK GUARANTEE FOR CONTRACT 
PERFORMANCE 

17 

7.  FORM OF ACCEPTANCE OF FRAUD PREVENTION POLICY 21 
8.  PROFORMA OF BANK GUARANTEE FOR ADVANCE PAYMENT 22 
9.  FORMAT FOR EXTENSION OF BANK GUARANTEE 24 
10.  PROFORMA OF LETTER OF UNDERTAKING 25 
11.  CERTIFICATE FOR COMPLIANCE 26 
12.  FORMAT FOR QUERIES OF BIDDERS FOR PRE-BID CONFERENCE 27 

13.  
FORMAT FOR REAL TIME GROSS SETTLEMENT (RTGS)/ NATIONAL 
ELECTRONIC FUND TRANSFER (NEFT) 

28 

14.  UNDERTAKING REGARDING BLACKLISTING / NON – DEBARMENT 29 

15.  
DECLARATION REGARDING JV PARTNER/SUBCONTRACTORS 
PROPOSED BY THE BIDDER 

30 

16.  
UNDERTAKING REGARDING ELIGIBILITY & CONFORMITY OF THE 
FACILITIES 

31 

17.  FORMAT OF SUMMARY OF AUDITED FINANCIAL STATEMENTS 35 
18.  UNDERTAKING ON TOTAL RESPONSIBILITY 36 

19.  
UNDERTAKING ON COMPLIANCE AND SIZING OF 
INFRASTRUCTURE 

37 

20.  DETAILS OF MANPOWER RESOURCES 38 
21.  FORMAT OF MANUFACTURER AUTHORIZATION FORM  40 
22.  FORMAT OF EXPERIENCE OF SIMILAR WORK 41 
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Bid Document Checklist 
 

S. No. Document Documents Required 
Uploaded/ 
Attached? 
(Yes/ No) 

Remarks 

A. Bid Documents & EMD 
1.  Bid document cost drawn in favour of 

“Energy Efficiency Services Limited”, 
payable at NOIDA 

Banker’s Cheque/ Demand 
Draft/ Pay Order 

    

2.  Bid Security/Earnest Money Deposit in the 
form of Banker’s Cheque/Demand 
Draft/Pay order favour of “Energy 
Efficiency Services Limited” or in the form 
of Bank Guarantee as per prescribed format 
at Attachment-2 of Section-6. 

As per Attachment- 2     

B. General Documents 
 Mode of Participation in the tender  Declaration from the 

bidder(s), whether 
quoting as a stand-alone 
firm, or as part of an 
Consortium 

 Consortium Agreement 
clearly delineating the 
bifurcation of activities/ 
responsibilities/ sourcing 
between/among the Lead 
Partner and the other 
Subordinate Partner(s) 

    

3.  The bidder(s) should be a firm 
registered/incorporated under Companies 
Act, 1956 or Companies Act, 2013, and 
further amendment (s). 
 
For an international company, it should be 
in existence in its parent country for last 3 
years and should be ready to register 
(within 60 days after award of contract)  in 
India in case of being shortlisted for the 
award of contract 

 Certificate of 
Incorporation issued 
under Indian Companies 
Act, 1956 from Registrar 
of Companies to be 
submitted. 

 GST number and PAN 
card for Indian company. 

 For international firms, 
an Affidavit regarding 
declaration of 
incorporation of office in 
India.  

    

4.  International Bidder Participating in the 
tender through an Agent 

Agreement between bidder and 
local agent for this tender. 

    



 

4 

 

S. No. Document Documents Required 
Uploaded/ 
Attached? 
(Yes/ No) 

Remarks 

5.  Declaration from bidder regarding 
ineligibility / banned / blacklisted for any 
statutory and/or performance reasons, as on 
last date of submission of the Bid. 

 Self-certification at the 
time of bid submission 

 For international 
company, declaration 
with reference to the 
federal / state province in 
parent country.  

 Also self-certify if the 
international company 
has been banned 
/blacklisted by any 
government organization 
in India. 

    

 Declaration regarding not involved in any 
legal case that may affect the solvency / 
existence of the firm or in any other way 
affect Bidder’s capability to provide / 
continue the services to EESL. 

 Self-certification at the 
time of bid submission 

 For international 
company, declaration 
with reference to the 
federal / state province in 
parent country.  

 Also self-certify if the 
international company 
has been banned 
/blacklisted by any 
government organization 
in India. 

    

C. Forms & Procedures 
6.  Bid Form: Attachment-1 

Attachment 1 to Attachment 
22 

    

7.  Power of Attorney: Attachment-3     

8.  Certificate Regarding Acceptance of 
Important Conditions: Attachment-4 

    

9.  Deviations Statement: Attachment-5     

10.  Form of Acceptance of Fraud Prevention 
Policy: Attachment-7 

    

11.  Proforma of Letter of Undertaking: 
Attachment-10 

    

12.  Certificate For Compliance: Attachment-
11 

    

13.  Format Real Time Gross Settlement 
(RTGS)/ National Electronic Fund 
Transfer (NEFT): Attachment-13 

    

14.  Undertaking Regarding Blacklisting / Non 
– Debarment: Attachment-14 

    

15.  Declaration Regarding JV 
partner/subcontractors proposed by the 
bidder: Attachment-15 
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S. No. Document Documents Required 
Uploaded/ 
Attached? 
(Yes/ No) 

Remarks 

16.  Undertaking Regarding Eligibility & 
Conformity of the Facilities: Attachment-
16 

    

17.  Summary of Audited Financial 
Statements: Attachment-17 

    

18.  Undertaking on Total Responsibility: 
Attachment-18 

    

19.  Undertaking on Compliance and Sizing of 
Infrastructure: Attachment-19 

    

20.  Details of Manpower Resources: 
Attachment-20 

    

21.  Manufacturer Authorization Form: 
Attachment-21 

    

22.  Details Experience of Similar Work: 
Attachment-22 

    

23.   Technical proposal containing project 
documents detailing complete AMI 
solution 
 

 a) Detailed Project Plan 
b) Technical Architecture 
Document (Application, 
Network, and Security) 
c) Hardware Sizing based on 
Application Stack, 
d) Security (ISMS ) Plan 
e) Training Plan and manuals 
f) Risk Management and 
Contingency Plan document 
containing emergency response 
procedures; backup 
arrangements, procedures, and 
responsibilities; and post-
disaster recovery plans, 
procedures and responsibilities 
g) Training and Knowledge 
Transfer Plans 

    

 Deployment Schedule & Timelines As per Annexure-D     

D. Documents demonstrating Financial Qualification Criterion 
24.  Audited Balance Sheet of the last three 

financial years and certificate from 
Chartered Accountant stating turnover as 
specified in QR from each relevant line of 
business. 

      

25.  Audited Balance Sheet showing net worth 
of last 3 financial years 

      

26.  Income Statement from Chartered 
Accountant showing profitability in each 
of these 3 years  

      

E. Technical Qualification Documents for System Integrator 
27.  Experience of IT / Software services 

covering IT applications 
Documentary evidence of 
Purchase orders / Framework 
agreements  

    



 

6 

 

S. No. Document Documents Required 
Uploaded/ 
Attached? 
(Yes/ No) 

Remarks 

28.  Experience of implementing at least three 
(03) AMI / AMR projects for any of the 
electricity / water / gas utilities. 

1. Purchase order from 
client.  

2. Client Certificate (with 
contact details) for 
supplies and successful 
operation of the Head 
End System& MDM 
System.  
• Signed agreements/ 
MoUs for integration of 
NIC module 
• Certificate of 
successful integration 

    

29.  Quality certifications for its manufacturing 
and services function 

Copy of Quality certification 
(CMMi and ISO) 

    

30.  Experience of Cloud Implementation / 
Deployment 

Copy of Client certificate, work 
order, completion certificate or 
extract from the contract 
mentioning the scope of work 

    

31.  Experience in GPRS Communications  References along with 
requisite contract/ PO/ 
WO. 

 Certificate from the client 
on successful installation 
of the project 

    

32.  Manpower Requirement Undertaking declaring the 
number of Professionals from 
the head of the HRD of Bidder. 

    

33.  Authorization for Head End System & 
MDM System each 

Authorization letter from 
respective OEM’s. 

    

F. Technical Qualification Documents for Product OEM 
34.  HES Product Vendor Experience  Purchase order / Completion/ 

Go-Live certificates from client.  
    

35.  MDMS Product Vendor Experience  Purchase order / Completion/ 
Go-Live certificates from client.  

    

G. Qualification Documents for Telecom Service Provider (TSP) 
36.  Experience of providing GPRS (3G/4G) 

services 
Purchase order/LOI/ Contract/ 
Certification on client 
letterhead/ Performance 
certificate as proof of services 
provided for the last 3 financial 
years 

    

37.  Experience of network installation / 
maintenance services 

Incorporation Certificate along 
with Memorandum & Articles 
of Association  

    

38.  Annual turnover from WAN projects 
(installation, integration, maintenance & 
management experience) for each of the 
last three financial years ending 31st March 

Audited Balance Sheet and 
certificate from Chartered 
Accountant stating turnover 

    



 

7 

 

S. No. Document Documents Required 
Uploaded/ 
Attached? 
(Yes/ No) 

Remarks 

2017 (for Indian bidder)  or 31st December 
2016 (for International bidder, if and as 
applicable). 

from each relevant line of 
business. 

Qualification Documents for Meter Installation / Consumer Indexing 

39.  Consumer indexing experience or Meter 
Installation Experience  

Purchase order / LOI / Contract 
/ Certification on client 
letterhead / Performance 
certificate as proof of services 
provided for the last 3 financial 
years  

    

40.  Annual turnover from Meter Installation / 
consumer indexing projects for each of the 
last three financial years ending 31st March 
2017 (for Indian bidder)  or 31st December 
2016 (for International bidder, if and as 
applicable). 

Audited Balance Sheet and 
certificate from Chartered 
Accountant stating turnover 
from each relevant line of 
business. 

    

H. Technical Qualification documents for Cloud Service Provider (CSP) 
 Compliance & Certification Copy of certificates     

41.  Projects  Copy of Client certificate, work 
order, completion certificate or 
extract from the contract 
mentioning the scope of work 

    

42.  Technical Capability Self-certification on letter head 
from authorized signatory 

    

I. Manpower Required 

a.  Project Manager 

CV as per Annexure to 
Attachment 20 

    

b.  Associate Project Managers     

c.  Site Engineers for Meter Management     

d.  Communication/HES Expert      

e.  Metering Expert     

f.  Database Expert     

g.  Application Expert     

h.  Cloud System Administrator     

i.  Cyber Security Expert     

j.  Help Desk Coordinator     

k.  Field Team     

l.  IT Support Staff     
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ATTACHMENT – 1 
 

BID FORM 
To, 

Energy Efficiency Services Limited  
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1, NOIDA - 201 301 

 

Sub:-IFB/RfP No. /Package No.…………………………………... Due for opening on …………………. 

Dear Sir, 

With Reference to your subject IFB/RfP, we are pleased to submit our bid for 
“………………………………………………………………. (Name of package) ” in a sealed cover as detailed below: 

Envelope I: Bid document fee/cost of tender documents [wherever applicable], Bid Security fees/Earnest Money Deposit, 
Bid Form, Power of Attorney, Certificate regarding acceptance of important terms and conditions, Form of acceptance of 
EESL fraud prevention policy, affidavit in case of non-compliance. 
 
Envelope II: Deviation statement, Techno-Commercial bid, Signed copy of RfP & subsequent amendments, if any and 
other attachments. 
 
Envelope III: Price Bid  

We confirm that we have quoted as per instructions and terms and conditions of tender documents. We have submitted all 
the attachments as stated in bidding documents. 

We confirm that except as otherwise specifically provided, our bid prices include all applicable taxes including service 
tax/GST, entry tax(if any) , duties , levies , charges as may be assessed on us. 

We further declare that additional conditions, variations, deviations, if any, found in the proposal other than those listed in 
Attachment-5 save those pertaining to any rebates offered, shall not be given effect to.  

We undertake, if our bid is accepted, we shall commence the work immediately upon your Letter of Intent /Letter of Award 
to us, to achieve completion of work within the time specified in the bidding documents. 

If our bid is accepted, we undertake to provide contract performance securities and securities for Deed(s) of Joint 
Undertaking (as applicable) in the form and amounts and within the times specified in the bidding documents.  

We agree to abide by this bid for a period 180 days from the date of opening of bids as stipulated in the bidding documents 
and it shall remain binding upon us and may be accepted by you at any time before the expiration of that period. Further, 
the prices of recommended spares, if asked for; contained in our bid shall re-main valid for the entire project period after 
placement of Letter of Intent/Letter of Award. 

Until a formal contract is prepared and executed between us, this bid, together with your written acceptance thereof in the 
form of your Letter of Intent/ Letter of Award shall constitute a binding contract between us.  

We understand that you are not bound to accept the lowest or any other bid you may receive.  

We, hereby, declare that only the persons or firms interested in this proposal as principals are named here and that no other 
persons or firms other than those mentioned herein have any interest in this proposal or in the contract to be entered into, 
if the award is made on us, that this proposal is made without any connection with any other person, firm or party likewise 
submitting a proposal, is in all respects for and in good faith, without collusion or fraud. 
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Dated:  

Authorized Signatories 
Name of Bidder : 
Address of Bidder: 
Mobile No. : 
Land Line No. :    

Our correspondence details are: 

S. 
No. 

Particulars 
Details of 
Lead Bidder 

Details of 
Partner 1 (if 
applicable) 

Details of 
Partner 2 (if 
applicable) 

Details of 
Partner 3 (if 
applicable) 

1 Name of the bidder   
  

2 Address of the bidder     

3 GSTIN of the bidder     

4 
Name of the  contact person to 
whom all references shall be made 
regarding this tender 

    

5 
Designation of the person to whom 
all references shall be made 
regarding this tender 

    

6 
Address of the person to whom all 
references shall be made regarding 
this tender 

    

7 Telephone (with STD code)     

8 E-Mail of the contact person     

9 Fax No. (with STD code)     
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ATTACHMENT – 2 
 

FORMAT OF BANK GUARANTEE FOR BID SECURITY 
 

(To be on non-judicial stamp paper of Rupees One Hundred Only (INR 100/-) or appropriate value as per Stamp Act 
relevant to place of execution, duly signed on each page. Foreign entities submitting Bid are required to follow the 

applicable law in their country) 
 
Bank Guarantee No......................... 
Date.............................................. 
 
To: 
 
Energy Efficiency Services Limited 
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1, NOIDA - 201 301 
 
Dear Sir(s), 
 
In accordance with invitation for bids under your bidding document/package 
no………………………………………………dated……………………..M/s…………………………… having its 
registered/head office at…………………………………………………………. (Here in after called “Bidder”) wish to 
participate in the said bid for……………………… (Name of package). 
 
We, the ………………………………………………………. (Name and address of the bank), having our head office at 
………………………………………………………………………………. guarantee and undertake to pay immediately 
on demand by Energy Efficiency services Limited, the amount of …………………..without any reservation, protest, 
recourse. Any such demand made by the employer shall be conclusive and binding on us irrespective of any dispute or 
difference raised by the bidder. 
 
The Guarantee shall be irrevocable and shall remain valid up to ………………….. If any further extension of guarantee is 
required, the same shall be extended to such period (not exceeding one year) on receiving instructions 
from…………(Bidder’s Name)…………………………………..., on whose behalf guarantee is issued. 
 
In witness whereof the bank, through its authorized officer, has set its hand and stamp on this………………………day of 
………………20…………………at…………… 
 
 
Witness: 
 
Signature:      Signature: 
Name:       Name:  
Official address:      Designation with Bank Stamp: 
       Authorized vide  Power of Attorney no. 
       Date 
 
NOTE:  

 Bid Security amount shall be as specified in the IFB/ITB. 
Complete mailing  address  of  the  Head  Office  of  the  Bank  to  be  given. The bank guarantee validity date 
shall be forty five (45) days after the last date for which the bid is valid.  
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 The Stamp Paper of appropriate value shall be purchased in the name of guarantee issuing Bank. The Bank 
Guarantee shall be issued on a stamp paper of value as applicable in the State of the issuing bank in India or the 
State of Delhi in India or the State of India from where the BG shall be operated, whichever is higher.  

 While getting the Bank Guarantee issued, Bidders are required to ensure compliance to the Bank Guarantee 
Verification Check List. Further, Bidders are required to fill up this Form 16 and enclose the same with the Bank 
Guarantee.  

 
BANK GUARANTEE CHECK LIST  

 

1 Bank Guarantee No.  

2 Issuing Bank  

3 Nature of BG & No. of Pages  

4 Validity of BG  

5 Package Description  

6 Party & Contracts ref. Name, Address, Tel, Fax, E—mail 

7 Bank Reference  

 
CHECK LIST 
 

Sl. No. Details of Checks YES / 
NO 

a) Is the BG on non-judicial Stamp Paper of appropriate value, as per Stamp Act?  

b) 

Whether date, purpose of purchase of stamp paper and name of the purchaser are indicated on 
the back of Stamp paper under the Signature of Stamp vendor?  (The date of purchase of stamp 
paper should be not later than the date of execution of BG and the stamp paper should be 
purchased either in the name of the executing Bank or the party on whose behalf the BG has 
been issued.  Also the Stamp Paper should not be older than six months from the date of 
execution of BG) 

 

c) 
In case the BG has been executed on Letter Head of the Bank, whether adhesive Stamp of 
appropriate value has been affixed thereon? 

 

d) 
Has the executing Officer of BG indicated the name, designation and Power of Attorney No./ 
Signing Power no. etc., on the B? 

 

e) 
Is each page of BG duly signed / initiated by executants and whether stamp of Bank is affixed 
thereon? Whether the last page is signed with full particulars including two witnesses under seal 
of Bank as required in the prescribed proforma? 

 

f) 
Does the Bank Guarantees compare verbatim with the proforma prescribed in the bid 
documents? 

 

g) 
In case of any changes in contents of text, whether changes are of minor/clerical nature (which 
in no way limits the right of EESL in any manner)? 

 

h) 
In case of deviations in text of BG, which materially affect the right of EESL, whether the 
changes have been agreed based on the opinion by Legal Department or BG I considered 
acceptable on the basis of opinion of law Department already available on the similar issue. 

 

i) 
Are the factual details such as Bid Document No. NOA/LOA/Contact No., Contract Price, 
Percentage of Advance, Amount of BG and Validity of BG correctly mentioned in the BG ? 

 

j) 
Whether overwriting / cutting if any on the BG have been properly authenticated under signature 
and seal of executant? 

 

k) 
Whether the BG has been issued by a Bank in line with the provisions of Bid /Contract 
documents? 

 

l) 
In case BG has been issued by a Bank other than those specified of Bid / Contract Documents, 
is the BG confirmed by a Bank in India acceptable as per Bid / Contract documents? 

 

 



 

12 

 

 
ANNEXURE to ATTACHMENT 2 

 
LIST  OF  BANKS  ACCEPTABLE  FOR  SUBMISSION OF  BANK  GUARANTEE  FOR  BID  SECURITY 

 
SCHEDULED COMMERCIAL BANKS 
 

 SBI  AND  ASSOCIATES  
 

Sl. No. Name of Banks Sl. 
No. 

Name of Banks 

1. State  Bank  of  India 5. State  Bank  of  Mysore 

2. State  Bank  of  Bikaner  and  Jaipur 6. State  Bank  of  Patiala 

3. State  Bank  of  Hyderabad 7. State  Bank  of  Saurashtra 

4. State  Bank  of  Indore 8. State  Bank  of  Travancore 

 

 NATIONALISED  BANKS  
 

Sl. 
No. 

Name of Banks Sl. 
No. 

Name of Banks 

9. Allahabad  Bank 13. Canara  Bank  

10. Andhra  Bank  14. Central  Bank  of  India  

11. Bank  of  India 15. Corporation  Bank  

12. Bank  of  Maharashtra  16 Dena  Bank  

17. Indian  Bank 18. Indian  Overseas  Bank  

19. Oriental  Bank  of  Commerce  20. Punjab  National  Bank  

21. Punjab  &  Sind  Bank  22. Syndicate  Bank  

23. Union  Bank  of  India 24. United  Bank  of  India  

25. UCO  Bank  26. Vijaya  Bank  

27. Bank  of  Baroda    
 

 SCHEDULED PRIVATE BANKS (INDIAN BANKS) 
 

Sl. 
No. 

Name of Banks Sl. 
No. 

Name of Banks 

27. Bank  of  Rajasthan  41. Sangli Bank Ltd.  

28 Bharat  Overseas  Bank  Ltd.  42. South Indian Bank Ltd.  

29. Catholic  Syrian  Bank  43. Tamilnad Mercantile Bank Ltd.  

30. City  Union  Bank  44. United Western Bank Ltd.  

31. Dhanalakshmi  Bank  45. ING Vysya Bank Ltd.  

32. Federal  Bank  Ltd.  46 UTI Bank Ltd.  

33. Jammu  &  Kashmir  Bank  Ltd.  47. S.B.I.  Commercial & International Bank Ltd.  

34. Karnataka  Bank  Ltd.  48. Ganesh Bank of Kurundwad Ltd.  

35. KarurVysya  Bank  Ltd.  49. INDUSIND Bank Ltd.  

36. Lakshmi  Vilas  Bank  Ltd.  50. ICICI Bank Ltd.  

37. Lord  Krishna  Bank  Ltd.  51. HDFC Bank Ltd.  

38. Nainital  Bank  Ltd.  52. Centurion  Bank  of  Punjab  Limited  

39. Kotak  Mahindra  Bank  53. Development Credit Bank Ltd.  

40. Ratnakar  Bank  Ltd.  54. Yes  Bank  

  55. IDFC Bank 
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(D) SCHEDULED PRIVATE BANKS (FOREIGN BANKS) 
 

Sl. 
No. 

Name of Banks Sl. 
No. 

Name of Banks 

55. Abu  Dhabi  Commercial  Bank  Ltd.  71. Sonali  Bank  

56. ABN  Amro  Bank  Ltd.  72. Standard  Chartered  Bank  

57. American  Express  Bank  Ltd.  73. J.P  Morgan  Chase  Bank  

58. Bank  of  America  NA  74. State  Bank  of  Mauritus 

59 Bank  of  Behrain&  Kuwait  75. Development  Bank  of  Singapore 

60. Mashreq  Bank  76. Bank  of  Ceylon  

61. Bank  of  Nova  Scotia  77. Bank  International  Indonesia  

62. The Bank of Tokyo-Mitsubishi UFJ  
Limited.  

78. Arab  Bangladesh  Bank  
 

63. Calyon  Bank  79. Cho  Hung  Bank  

64. BNP  Paribas  80. China  Trust  Bank  

65. Barclays  Bank  81. MIzuho  Corporate  Bank  Ltd.  

66. Citi  Bank  82. Krung  Thai  Bank  

67. Deutsche  Bank  
 

83. Antwerp Diamond Bank N.V. Belgium  

68. The  Hong  Kong  and  Shanghai  Banking  
Corporation  Ltd.  

84. Internationale Netherlanden Bank N.V.  (ING  
Bank)  

69. Oman  International  Bank  
 

85. Bank of China Ltd.   

70. Societe Generale   

 
(E) PUBLIC SECTOR BANK 
 

Sl. 
No. 

Name of Banks Sl. 
No. 

Name of Banks 

86. IDBI  Ltd.   
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ATTACHMENT - 3 
 
IFB/RfP No. /Package No.:   Dated:  
 
Name of Package: 

 

POWER OF ATTORNEY 
 
 

BIDDER TO ATTACH THE POWER OF ATTORNEY IN THEIR OWN FORMAT 
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ATTACHMENT - 4 
      

CERTIFICATE REGARDING ACCEPTANCE OF IMPORTANT CONDITIONS 
 
IFB/RfP No. /Package No.:     Dated:  
 
Bidder's Name & Address:  
 
To, 
Energy Efficiency Services Limited 
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1, NOIDA - 201 301 
 
Sub: ………………………………………………………………………………………………………… 
 
1.0 With reference to our bid proposal no……………………………dated…………..…for ………………./Package 
no.………………………………………………. Dated ………………, we hereby confirm that we have read the following 
provisions of the following clauses and further confirm that notwithstanding anything stated elsewhere to the contrary, the 
stipulation of these clauses are acceptable to us and we have not taken any deviation to these clauses. 
 

Governing Laws     -   Clause 5 of GCC 
Settlement of Disputes   - Clause 6 of GCC 
Terms of payment    - Clause 12 of GCC  
Performance Security    - Clause 13 of GCC 
Taxes and Duties    - Clause 14 of GCC  
Completion Time Guarantee               -  Clause 26 of GCC  
Defects Liability    - Clause 27 of GCC  
Functional Guarantee    -  Clause 28 of GCC  
Patent Indemnity    - Clause 29 of GCC  
Limitations of Liability   - Clause 30 of GCC  

Project information, Estimation,  - As per Tables in price bid Assumptions and 
conditions for Evaluation   

We further confirm that any deviation to the above clauses found anywhere in our bid proposal, implicit or 
explicit, shall stand unconditionally withdrawn, without any implication to EESL. 

 
Date:       Authorized Signatories 
 
Place:      Name of Bidder: 
 
       Designation: 
  
       Common Seal 

 
Note:  In the absence of this certificate, the bid shall be rejected and shall be returned unopened. 

Bidder can take a print out of it and sign. 
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ATTACHMENT - 5 

DEVIATIONS STATEMENT 
 

Bidder’s Name and Address:  
 
To, 
Energy Efficiency Services Limited 
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1, NOIDA - 201 301 
 
Subject: Deviation statement wrt RFP for ……………………………………………..…. (Name of package) 

 
Dear Sir, 

The following are the deviations and variations from and exceptions to the terms, conditions and specification of the bidding 
documents for IFB/RfP No./Package no.......................................... These deviations and variations are exhaustive. We are 
furnishing below the cost of withdrawal for the deviations and variations stated in this Attachment. We shall withdraw the 
deviations proposed by us in this Attachment at the cost of withdrawal indicated herein, failing which our bid may be 
rejected and bid security may be forfeited. We confirm that except for these deviations and variations, the entire work shall 
be performed as per your specifications and conditions of bidding documents. Further, we agree that additional conditions, 
variations, deviations if any, found in the proposal documents other than those stated in this Attachment, save those 
pertaining to any rebates offered, shall not be given effect to: 

S. 
No. 

Section/ Part/ 
Chapter 

Clause 
No. 

Page 
No. 

Statement  of 
Deviations/ 
Variations 

Cost  of  withdrawal 

A. Commercial  Deviations  : 
      

      

B. Technical  Deviations  : 
      

      

 

 
Date :      (Authorized Signatories): 
Place :      (Name of Bidder): 

(Designation): 
(Common Seal)........................... 

 

Note: Continuations sheets of like size and format may be used as per Bidder's requirement. 
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ATTACHMENT - 6 
 

PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE 
(On Non – Judicial Stamp Paper of appropriate value and purchased in the name of executing Bank) 

 
Ref.: .......................                                                              
Bank Guarantee No….................. 
Date......................... 
 
To, 
Energy Efficiency Services Limited 
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1, NOIDA - 201 301 
 
Dear Sir, 
 
In consideration of the EESL, (hereinafter referred to as the ‘Owner,’ which expression shall unless repugnant to the context 
or meaning thereof include its successors, administrators and assigns) having awarded to 
M/s…………………………............................................with its Registered / Head Office at 
……………………………………………….( hereinafter referred to as the 'Contractor', which expression shall unless 
repugnant to the context or meaning thereof, include its successors, administrators and assigns ), a Contract by issue of 
Owner’s Letter of Award No………………………………….dated …………….and the same having been unequivocally 
accepted by the Contractor and the contractor ( Scope of Contract ) having agreed to provide a Contract Performance 
Guarantee for the faithful performance of the entire Contract equivalent to * ……………… % (percent) of the said value 
of the Contract to the Owner.  
 
We ………………………………………(Name & address ) having its Head Office at 
……………………………(hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant to the context 
or meaning thereof, include its successors administrators, executors and assigns ) do hereby guarantee and undertake to 
pay the Owner, on demand any all money payable by the Contractor to the extent of ………………………………………as 
aforesaid at any time up to ……………………………………………(days/months/year) without any demur, reservation, 
contest, recourse or protest and / or without any reference to the Contractor. Any such demand made by the Owner on the 
Bank shall be conclusive and binding notwithstanding any difference between the Owner and the Contractor or any dispute 
pending before any court, tribunal, Arbitrator or any other authority. The Bank undertakes not to revoke this guarantee 
during its currency without previous consent of the Owner and further agrees that the guarantee herein contained shall 
continue to be enforceable till the owner discharges this guarantee. 
 
The owner shall have the fullest liberty without affecting in any way the liability of the Bank under this guarantee from 
time to time to extent the time for performance of the Contract by the Contractor. The owner shall have the fullest liberty, 
without affecting this guarantee, to postpone from time to time the exercise of any powers vested in them or of any right 
which they to enforce or to forbear to enforce any covenants, contained or implied, in the Contract between the owner and 
Contractor or any other course of or remedy or security available to the owner. The Bank shall not be released of its 
obligations under these presents by any exercise by the owner of its liberty with reference to the matters aforesaid on any 
of other indulgence shown by the owner or by any other matter or thing whatsoever which under law would, but for this 
provision, have the effect of relieving the Bank.  
The Bank also agree that the Owner at its option shall be entitled to enforce this Guarantee against the Bank as a Principal 
debtor, in the first instance without proceeding against the Contractor and not withstanding any security or other guarantee 
that the owner may have in relation to the Contractor’s liabilities.  
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted 
to………………………………..and it shall remain in force up to and including**……………….............and shall be 
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extended from time to time for such period (not exceeding one year), as may be desired by M/s………………………on 
whose behalf this guarantee has been given.  
 
Witness  
 
Dated this ……………….day of…………………..at……………………… 
 
Witness:  
 
Signature:  Signature 
Name:    Bank’s Rubber Stamp 
Official Address:  Name 
   Designation with Bank Stamp 

  Attorney as per power of Attorney              
   No…………dated……………… 

 
Note: ** Validity of Bank Guarantee should be 90 days in excess of the period for which it is required. 

BANK GUARANTEE CHECK LIST  
 

1 Bank Guarantee No.  
2 Issuing Bank  
3 Nature of BG & No. of Pages  
4 Validity of BG  
5 Package Description  
6 Party & Contracts ref. Name, Address, Tel, Fax, E—mail 
7 Bank Reference  

 
CHECK LIST 
 

S. No. Details of Checks YES / NO 
a) Is the BG on non-judicial Stamp Paper of appropriate value, as per Stamp Act?  
b) Whether date, purpose of purchase of stamp paper and name of the purchaser are indicated 

on the back of Stamp paper under the Signature of Stamp vendor?  (The date of purchase of 
stamp paper should be not later than the date of execution of BG and the stamp paper should 
be purchased either in the name of the executing Bank or the party on whose behalf the BG 
has been issued.  Also the Stamp Paper should not be older than six months from the date of 
execution of BG) 

 

c) In case the BG has been executed on Letter Head of the Bank, whether adhesive Stamp of 
appropriate value has been affixed thereon? 

 

d) Has the executing Officer of BG indicated the name, designation and Power of Attorney No./ 
Signing Power no. etc., on the BG? 

 

e) Is each page of BG duly signed / initiated by executants and whether stamp of Bank is affixed 
thereon? Whether the last page is signed with full particulars including two witnesses under 
seal of Bank as required in the prescribed proforma? 

 

f) Does the Bank Guarantees compare verbatim with the Proforma prescribed in the Bid 
Documents? 

 

g) In case of any changes in contents of text, whether changes are of minor / clerical nature 
(which in no way limits the right of EESL in any manner)? 

 

h) In case of deviations in text of BG, which materially affect the right of EESL, whether the 
changes have been agreed based on the opinion by Legal Department or BG I considered 
acceptable on the basis of opinion of law Department already available on the similar issue. 
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i) Are the factual details such as Bid Document No. NOA/LOA / Contact No., Contract Price, 
Percentage of Advance, Amount of BG and Validity of BG correctly mentioned in the BG? 

 

j) Whether overwriting / cutting if any on the BG have been properly authenticated under 
signature and seal of executant? 

 

k) Whether the BG has been issued by a Bank in line with the provisions of Bid /Contract 
documents? 

 

l) In case BG has been issued by a Bank other than those specified of Bid / Contract 
Documents, is the BG confirmed by a Bank in India acceptable as per Bid / Contract 
documents? 

 

 
 
 
 

LIST  OF  BANKS  ACCEPTABLE  FOR  SUBMISSION  OF  BANK GUARANTEES  FOR  
ADVANCE  PAYMENTS,  PERFORMANCE  SECURITIES AND  SECURITIES  FOR  DEED  OF  

JOINT  UNDERTAKING 
 
SCHEDULED COMMERCIAL BANKS 

 SBI  and  Associates  
 

Sl. No. Name of Banks Sl. 
No. 

Name of Banks 

1. State  Bank  of  India 5. State  Bank  of  Mysore 

2. State  Bank  of  Bikaner  and  Jaipur 6. State  Bank  of  Patiala  

3. State  Bank  of  Hyderabad 7. State  Bank  of  Saurashtra 

4. State  Bank  of  Indore 8. State  Bank  of  Travancore  

 

 Nationalised  Banks  
Sl. No. Name of Banks Sl. 

No. 
Name of Banks 

9. Allahabad  Bank 18. Indian  Overseas  Bank  

10. Bank  of  India  19. Oriental  Bank  of  Commerce  

11. Bank  of  Maharashtra  20. Punjab  National  Bank  

12. Canara  Bank  21. Punjab  &  Sind  Bank  

13. Central  Bank  of  India  22. Syndicate  Bank  

14. Corporation  Bank  23. Union  Bank  of  India  

15. Dena  Bank  24. United  Bank  of  India  

16. Indian  Bank 25. UCO  Bank  

17. Vijaya  Bank  26. Bank  of  Baroda  
 
C. Foreign Banks 

Sl. No. Name of Banks Sl. 
No. 

Name of Banks 

27. Bank  of  America  NA  34. Standard  Chartered  Bank  

28. The Bank of Tokyo-Mitsubishi UFJ 
Limited.  

35. SocieteGenerale 

29. BNP  Paribas  36. Barclays  Bank  

30. Calyon  Bank  37. ABN Amro Bank    N.  V.  

31. Citi  Bank  N.A.  38. Bank  of  Nova  Scotia  

32. Deutsche Bank A.  G.  39. Development  Bank of Singapore  

33. The Hong Kong and Shanghai Banking 
Corporation Ltd.  
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D. SCHEDULED PRIVATE BANKS 
 

Sl. No. Name of Banks Sl. 
No. 

Name of Banks 

40. ING  Vysya  Bank  Ltd. 43. UTI  Bank  Ltd.  

41. ICICI Bank Ltd.  44. YES  Bank 

42. HDFC Bank Ltd.  45. IDFC Bank. 

E. Other Public  Sector  Banks 
 

Sl. No. Name of Banks Sl. 
No. 

Name of Banks 

45. IDBI Ltd.    
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ATTACHMENT - 7 
 

FORM OF ACCEPTANCE OF FRAUD PREVENTION POLICY 
(On the letter head) 

 

To, 
Energy Efficiency Services Limited 
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1, NOIDA - 201 301 

 
Sub: Letter of Acceptance of EESL Fraud Policy  
Ref: NIT/Bid Document No…………………….. 
 
Dear Sir, 
 
We have read the contents of the Fraud Prevention Policy of EESL and undertake that we along with our associate / 
collaborator /sub-contractors / sub-vendors / bidders/ service providers (if applicable) shall strictly abide by the provisions 
of the Fraud Prevention Policy of EESL.  
 
 
Thanking You, 
          Yours faithfully,  
 
 

      
               Authorized Signatories…………………..... 

 
              Name of Bidder……………………………. 
 
       Designation……………………………….. 

 
                                                                                 Common Seal…………………………..... 

 
 
Date: 
Place: 

 

FOR DETAILED POLICY, PLEASE VISIT OUR WEBSITE www.eeslindia.org 
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ATTACHMENT - 8 
 

 
PROFORMA OF BANK GUARANTEE FOR ADVANCE PAYMENT 

(To be stamped in accordance with Stamp Act If any, of the Country of the issuing Bank) 

  

To, 

Energy Efficiency Services Limited 
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1,NOIDA - 201 301. 
 

Dear Sir,  

In consideration of …………. (Employer’s Name)…. (here in after referred to as the ‘Employer’, which expression shall, 
unless repugnant to the context of meaning thereof include its successors, administrators and assigns) having awarded to 
M/s…….(Contractor’s Name)…..with its Registered /Head Office at………………………………………(hereinafter 
referred to as the ‘Contractor’ which expression in shall unless repugnant to the context or meaning thereof , include its 
successors, administrators, executors and assigns), a Contract, by issue of Employer’s Letter of Award 
No………………………….dated…………………and the same having been unequivocally accepted by the Contractor, 
resulting into a Contract bearing No………………………………..dated…………………………..valued at 
………………………………………………………………………………………………..for……………………………
…………….(Name of Contract)……………………………………….(hereinafter called the ‘Contact’) and the Employer 
having agreed to make an advance (‘said Advance’) to the Contractor amounting to …………………………… (in words 
and figures)…………in terms of the said Contract for performance of the above Contract against Bank Guarantee to be 
furnished by the Contractor. 
  
We……………..(Name and address of the Bank)………………having its Head Office at 
…………………………………… (hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee and 
undertake to pay the Employer, immediately on demand any or, all monies payable by the Contractor to the extent of 
……………..(advance amount)………as aforesaid at any time up 
to………………………(#)……………………………..without any demur, reservation, contest, recourse or protest and/ 
or without any reference to the Contractor. Any such demand made by the Employer on the Bank shall be conclusive and 
binding as to the amount claimed by the Employer under this guarantee not withstanding any difference between the 
Employer and the contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other authority. The 
Bank undertakes not to revoke this guarantee during its currency without previous consent of the employer and further 
agrees that the guarantee herein contained shall be enforceable till ninety (90) days after expiry of its validity. 
 
The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this guarantee, from 
time to time to vary the advance or to extend the time for performance of the Contract by the Contractor. The Employer 
shall have the fullest liberty without affecting this guarantee, to postpone from time to time the exercise of any powers 
vested in them or of any right which they might have against the Contractor, and to exercise the same at any time in any 
manner, in the Contract between the Employer and the contractor or any other course or remedy or security available to 
the Employer. The Bank shall not be released of its obligations under these presents by any exercise by the Employer of 
its liberty with reference to the matters aforesaid or any of them or by reason of any other act or forbearance or other acts 
of omission or commission on the part of the Employer or any other indulgence shown by the Employer or by any other 
matter or thing whatsoever which under law would but for this provision, have the effect of relieving the Bank. 
The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Bank as a 
principal debtor, in the first instance without proceeding against the Contractor and notwithstanding any security or other 
guarantee that the Employer may have in relation to the Contractor’s liabilities. 
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Notwithstanding anything contained hereinabove our liability under this guarantee is limited to ……….(advance 
amount)………….. and it shall remain in force up to and including…………………………..(#) 
……………………………… and shall be extended from time to time for such period (not exceeding one year). As may 
be desired by M/s……………………………………………………………… (Contractor’s Name)………………... on 
whose behalf this guarantee has been given. 
  
Dated this ……………………………day of ………………………………….20………………………. 
at……………………………………. 
   

WITNESS: 

(Name)……………………………………………………………………………………… 

(Signature)……………………………………. 

  

 (Name)……………………………………………………………………………………… 

(Signature) 

                                                                 (Designation with Bank 
Stamp)                                                                                                                                                          

                                                                        Attorney as per Power Of Attorney No……… 

                                                                        Dated…………………………………………… 

Notes:        

1. (#) this date shall be ninety (90) days beyond the date of Completion of the Facilities. 
2. The stamp papers of appropriate value shall be purchased in the name of guarantee issuing Bank. 

  

NOTE:    

Complete  mailing  address  of  the  Head  Office  of  the  Bank  to  be  given. 
The bank guarantee validity date shall be forty five (45) days after the last date for which the bid is valid.  
The Stamp Paper of appropriate value shall be purchased in the name of guarantee issuing Bank.  
The Bank Guarantee shall be issued on a stamp paper of value as applicable in the State of the issuing bank in India or the 
State of Delhi in India or the State of India from where the BG shall be operated, whichever is higher.  
 
While getting the Bank Guarantee issued, Bidders are required to ensure compliance to the Bank Guarantee Verification 
Check List.  
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ATTACHMENT - 9 

 

FORMAT FOR EXTENSION OF BANK GUARANTEE 
 
Name of package:  
 
Bank Guarantee No: ………………………………….  
Guarantee Amount: ……………………………….  
Guarantee Cover from ……………………… to …………………………..  
 
To, 

Energy Efficiency Services Limited 
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1, NOIDA - 201 301 
 
Dear Sir, 
  
Extension of Bank Guarantee No …………………………..for………………….favoring yourselves, expiring on 
……………..on account of M/s…………….…………..in respect of Contract 
No………………..…dated……...........(hereinafter called original Bank Guarantee). 
  
At the request of M/ s………………….………., we……………..…..……….Bank, Branch Office 
at…….……….……..and having its Head Office at …………..………do hereby extend our liability under the above 
mentioned Guarantee No……………………………… Dated…………………...…for a further period 
of…….Years/Months from ………………...to expire on………………… Except as provided above, all other Terms and 
Conditions of the original Bank Guarantee No…………………..………dated …………….……..…..shall remain 
unaltered and binding.  
 
Please treat this as an integral part of the Original Bank Guarantee to which it would be attached.  
 
Yours faithfully,  
For.....................................  
Manager/Agent/Accountant  
Power of Attorney………………………...  
Dated.................................. 
 
SEAL OF BANK 
  



 

25 

 

ATTACHMENT - 10 

PROFORMA OF LETTER OF UNDERTAKING 
(To Be Furnished on Non-Judicial Stamp Paper of Appropriate Value) 

[To be executed by the Holding Company Supported by Board Resolution and submitted by the Bidder along with the 
Bid, in case financial support is being extended by the Holding Company to the Bidder for meeting the stipulated 

Financial Qualifying] 

IFB/RfP No. /Package No.:         

Our Reference No..........................................   Date: ...................... 

Bidder's Name and Address: 
 
To, 
Energy Efficiency Services Limited 
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1, NOIDA - 201 301 
 
Dear Sir, 
 
1.0  We, M/s............................ (Name of the Holding Company) declare that we are the holding company of 

M/s................... (Name of the Bidder) and have controlling interest therein. 
 M/s................................... (Name of the Bidder) proposes to submit the bid for the package............................. 

(Name of package) for........................................... (Name of the Project) under bid reference no.......................... 
dated ..................... and have sought financial strength and support from us for meeting the stipulated Financial 
Qualifying Requirement as per Clause Section 3 and its subsequent amendment. 

2.0  We hereby undertake that we hereby pledge our unconditional & irrevocable financial support for the execution 
of the said package to M/s....................................... (Name of the Bidder), for the execution of the Contract, in 
case they are awarded the Contract for the said package at the end of the bidding process. We further agree that 
this undertaking shall be without prejudice to the various liabilities that M/s.................................... (Name of 
Bidder) would be required to undertake in terms of the Contract including the Performance Security as well as 
other obligations of   M/s.............................................................. (Name of the Bidder). 

3.0  This undertaking is irrevocable and unconditional, and shall remain in force till the successful execution and 
performance of the entire contract and/or till it is discharged by EESL. 

4.0  We are herewith enclosing a copy of the Board Resolution in support of this undertaking. 

Witness: 

         Yours faithfully, 

(1)................................... 

       (Signature of Authorized Signatory) 

        on behalf of the Holding Company 

(2)................................... 

       Name & Designation............................... 
       Name of the Holding Company............... 
       (Seal of Holding Company) 
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ATTACHMENT - 11 
 

CERTIFICATE FOR COMPLIANCE  
(To Be Furnished on Non-Judicial Stamp Paper of Appropriate Value) 

 

IFB/RfP No. /Package No.:        

Our Reference No..........................................   Date: ...................... 

 
Bidder's Name and Address: 
 
To, 
Energy Efficiency Services Limited 
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1, NOIDA - 201 301 
 
Dear Sir, 
 

1. With reference to our proposal submitted against the tender, we hereby confirm that we comply with all terms, 
conditions and specifications of the Bidding Documents read in conjunction with Amendment(s) / Clarification(s) 
/ Addenda/Errata (if any) issued by the EESL prior to opening of Techno-Commercial Bids and the same has been 
taken into consideration while making our Techno-Commercial Bid & Price Bid and we declare that we have not 
taken any deviation in this regard. 

2.  We understand that in case the Products and/or Services offered do not meet the Technical requirements, then our 
bid shall be rejected as technically non-responsive. 

 We also confirm that in case we refuse to withdraw additional conditions/deviations/ variations/exception, implicit 
or explicit, found anywhere in the techno-commercial bid, our bid shall be rejected as technically non-responsive. 

  

       Yours faithfully,  
 

         
                Authorized Signatories……………………..... 

Name of Bidder ……………………………. 
Designation……………………………….. 

 
                                                                                    Common Seal…………………………..... 

 
Date: 
Place: 
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ATTACHMENT –12 

 

FORMAT FOR QUERIES OF BIDDERS FOR PRE-BID CONFERENCE 
 

Name of Tender :  
IFB/RfP No. /Package No.: :  
Tender ID (in case of e-tender)  :  
Bid Opening Date             :  
Bidder’s Name :  
Contact person from Bidder with 
address, e-mail and Contact No. 

: 
 

 

S. No. Section No. Page No. 
Para No/ 

Clause  No. 
Description as 

Per RFP 

Queries/ 
Clarification of the 

bidder 

Remarks, 
if any 

1.        
2.        
3.        
4.        
5.        
6.        
7.        
8.        
9.        

 

Note: Bidders are requested to share the pre-bid queries in Excel format 5 days prior to Prebid meeting to the contact points 
mentioned in section 1 of RFP. Prebid queries in jpg, pdf etc. will not be entertained. 

 

Date:  

Authorized Signatories 

Name of Bidder  

Address of Bidder: 
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ATTACHMENT –13 

REAL TIME GROSS SETTLEMENT (RTGS)/ NATIONAL ELECTRONIC FUND TRANSFER (NEFT) 
 
 
Bidder's Name and Address: 
 
Sub:  RTGS/NEFT Payments 

 
We have agreed to accept admissible payments through electronic mode viz. RTGS/NEFT. For this, we are 

providing the requisite information herein below. The RTGS/NEFT charges for the above facility may be 
deducted/Recovered from our admissible payment.  

 

Name of City   

Bank Code No.  
Branch Code No.  

Bank’s Name  
Branch Address  

Branch Telephone/ Fax No.  

Supplier Account No.  
Type of Account  

IFSC Code for NEFT  
IFSC Code for RTGS  
Supplier’s name as per Account  

Telephone No. of Supplier  
Supplier’s E-mail ID  

 
A cancelled cheque against above bank account number is also being enclosed. 

 
Encl.: As above:- 
     
 
 
Confirmed by Banker                                       Signature of Bidder 
With Seal          With stamp & Address 
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ATTACHMENT - 14 

 

UNDERTAKING REGARDING BLACKLISTING / NON – DEBARMENT 
 

IFB/RfP No. /Package No.: 

Name of Package:  

 
To, 
Energy Efficiency Services Limited 
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors,  
Sector-1, NOIDA - 201 301 
 

Dear Sir, 

 

We hereby confirm and declare that we, M/s ……………………………….., is not blacklisted/ debarred by any 
Government Department/ Public Sector Undertaking/ / or any other agency for which we have Executed/ Undertaken the 
works/ Services during the last 5 years. 

 

For (Name of Bidder) 

Authorized Signatory 

Address of Bidder 

Date: 
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ATTACHMENT - 15 
 

DECLARATION REGARDING JV PARTNER/SUBCONTRACTORS PROPOSED BY THE BIDDER 
 

IFB/RfP No. /Package No.: 

Name of Package:  

 
To, 
Energy Efficiency Services Limited 
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors,  
Sector-1, NOIDA - 201 301 
 

Dear Sir, 

We hereby confirm and declare that we, the following, are submitting our proposal in consortium.  

Bidder Name Contacts Coordinates 

Lead Bidder    

Partner 1    

Partner 2    

Partner 3    

Subcontractor    

 

Yours faithfully, 

 
 

1. Authorized Signatories with seal 
Name of Lead Bidder 

      Address of Lead Bidder 

 
 

2. Authorized Signatories with seal 
Name of Consortium Partner-1 
Address of Consortium Partner-1 
 
 
 

3. Authorized Signatories with seal 
Name of Consortium Partner-2 

      Address of Consortium Partner-2 

 
 

4. Authorized Signatories with seal 
Name of Sub-Contractor 
Address of Sub-Contractor 
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ATTACHMENT – 16 
 

UNDERTAKING REGARDING ELIGIBILITY & CONFORMITY OF THE FACILITIES 
To, 

Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors, Sector-1, 
NOIDA - 201 301. 
 

Dear Sir, 

We hereby confirm and declare that we, M/s --------------------------------------------, is eligible to participate and comply 
with the conformity of the facilities as per requirements of bidding documents.  

S. No Parameter 
Documents required as per 

Bid Documents 
Documents 

Provided by Bidder 
Remarks 

Financial Qualification Criterion 
F1 Average annual turnover of the 

last three financial years 
ending 31st March 2018 (for 
Indian bidder) or 31st 
December 2017 (for 
International bidder, if and as 
applicable).  
 
In case of consortium bids 
combine ATO shall be 
considered, however, the lead 
bidder shall mandatorily meet 
the minimum 50% turnover 
criteria. 

Audited Financial statement 
and certificate from Chartered 
Accountant stating turnover 
from each relevant line of 
business. 

  

F2 Net worth in last financial year. Audited Financial Statements   
F3 Profitability in previous these 3 

years ending 31st March 2018 
or 31st December 2017 (as 
applicable) 

(To be satisfied by each 
member in case of 
consortium.) 

Audited Financial Statements   

Technical Qualification Criteria for System Integrator 
SI-T1 Bidder (s) should have 

experience of implementing 
Software Services and IT 
applications of Power Utilities 

1.Documentary evidence of 
Purchase orders/ Framework 
agreements for this duration 
that prove this aspect.  

2.UAT/ Commissioning 
Certificates. 

  

SI-T2 Bidder(s) should have 
experience of implementing at 
least three (03) AMI / AMR 
projects for any of the utilities 
in last 10 years. 
 
AMI projects Implementation 
and Integration should have 

Purchase order from client.  
Client Certificate (with 
contact details) for supplies 
and successful operation of 
the AMI /AMR. EESL 
reserves the right to contact / 
visit such client during 
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covered following components 
of AMI Projects (Similar to the 
requirements as laid down in 
this tender):  

a) Smart Meters  
b) Communication 

infrastructure  
c) Head End System 

(HES)  
d) Meter Data 

Management System 
(MDM)  

e) integration of meter 
with head-end system 
with MDMS on 
standard interfaces 
and data exchange 
models along with 
Integration with 
Legacy system such 
as MBC, OMS etc.  

 
AMR projects Implementation 
and Integration should have 
covered following 
components of AMR Projects 
(Similar to the requirements as 
laid down in this tender):  

a) Meters / Modem  
b) RF/ GPRS / CDMA 

/PLC Network  
Deployment and integration of 
Meter Data Acquisition 
System (MDAS) / Meter Data 
Management System (MDM) 
with Meters. 

evaluation of this tender 
response. 
National / international 
Utility/ DISCOMs to submit 
PO Copies, UAT 
/Commissioning certificates 
issued to its implementing 
partners    
 

 Signed agreements/ MoUs 
for integration of NIC 
module 

 
 Certificate of successful 

integration 

SI-T3 Bidder(s) should have quality 
certifications. 

Valid Certificate copy.   

SI-T4 Bidder(s) should have 
experience of Cloud / on 
premise DC DR 
Implementation / Deployment 

Copy of Client certificate, 
work order, 

completion certificate or 
extract from the 

contract mentioning the scope 
of work 

National/ international Utility/ 
DISCOMs to submit PO 
Copies, UAT /Commissioning 
certificates issued to its 
implementing partners 

  

SI-T5 Communications Requirement  
 
The bidder should have 
implemented project/(s) with 
at least 25000 communication 
module/endpoints (installation, 
integration, maintenance & 

 References along with 
requisite contract/ PO/ WO. 
The references should 
indicate client name, scope 
of work, project start date 
and date of completion of 
installation.  
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management) on GPRS / 
Cellular 

 Certificate from the client on 
successful installation of the 
project 

National / international 
Utility/ DISCOMs to submit 
PO Copies, UAT 
/Commissioning certificates 
issued to its implementing 
partners    

SI-T6 Authorization from Product & 
Services OEM such as Cloud, 
Telecom Service Provider, 
Head End System MDM &  
Analytics and all applicable 
OEM’s 

Authorization letter from  
Cloud, Telecom Service 
Provider, Head End System 
MDM &  Analytics System 
and all applicable OEM’s 

  

Technical Qualification Criteria for Product OEM 
PR-T1 HES Product Vendor 

Experience 
Purchase order / Completion/ 
Go-Live certificates from 
client. Client Certificate (with 
contact details) for supplies 
and successful operation of the 
Head End System. EESL 
reserves the right to contact / 
visit such client during 
evaluation of this tender 
response 

  

PR-T2 MDMS Product Vendor 
Experience  

Purchase order / Completion/ 
Go-Live certificates from 
client. Client Certificate (with 
contact details) for supplies 
and successful operation of the 
MDM System. EESL reserves 
the right to contact / visit such 
client during evaluation of this 
tender response 

  

Qualification Criteria for Telecom Service Provider (TSP) 
TSP-
T1 

Experience of providing GPRS 
(3G/ 4G/ NB LTE or NB IoT 
with fallback on GPRS or 
any other band) services 

Valid UASL License for 
Telecom Services for project 
area.  

  

TSP-
T2 

Experience of network 
installation / maintenance 
services 

Incorporation Certificate along 
with Memorandum & Articles 
of Association  

  

Qualification Criteria for Meter Installation / Consumer Indexing 
CI-T1 Electricity Meter Installation 

Experience 
Purchase order/LOI/Contract/ 
Certification on client 
letterhead/ Performance 
certificate as proof of services 
provided for the last 3 financial 
years. 
 
National / international Utility/ 
DISCOMs to submit PO 
Copies /User acceptance 
test(UAT) /Commissioning 
certificates issued to its 
implementing partners   
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Note: It may be noted that Bidder should meet the QR and Eligibility Criteria, Technical specifications etc. as per the tender 
document apart from the data provided in the declaration format.  

Authorized Signatories   
Name of Bidder__________________________________  
Address of Bidder: ________________________ 
Phone No: _______________________________________ 
Fax no.: _________________________________________ 
E-Mail: __________________________________________ 
  

Technical Qualification Criteria for Cloud Service Provider (CSP) 
CS-T1 Compliance  1. Cloud Service Provider 

should provide a self-
signed certificate on their 
letter head from authorized 
signatory 

2. Cloud Service Provider 
should provide a self-
signed certificate on their 
letter head for compliance 
of all the guidelines laid 
down by MeitY. 

  

CS-T2 Certification Copy of certificates   
CS-T3 Projects Experience Copy of Client certificate, 

work order, completion 
certificate or extract from the 
contract mentioning the scope 
of work 

  

CS-T4 Technical Capability Cloud Service Provider should   
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ATTACHMENT - 17 
 

FORMAT OF SUMMARY OF AUDITED FINANCIAL STATEMENTS 
[On the Official Letterhead of the Chartered Account.] 

IFB/RfP No. /Package No.: 
Name of Package:  
 
To, 
Energy Efficiency Services Limited  
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1, NOIDA - 201 301 
 
Sub: Audited Financial Statement for..................   
 
Dear Sir,  
 
Financial Statement of the last three years. ** 

 

 

 

 

 

 
**Note: Bidders are requested to submit Audited Balance Sheet / Auditor Certificate of last three financial years (2017-18, 
2016-17 and 2015-16) and statements to be shared by all the consortium members separately, if applicable. 

In case financial for FY 2017-18 is under audit, financials for preceding three financial years i.e. 2016-17, 2015-16 and 
2014-15 will be considered. 

 
Authorized Signatories   
 
 
Name of Bidder__________________________________  
Address of Bidder: ________________________ 
Phone No: _______________________________________ 
E-Mail: __________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 

S. No Particular 2017-18 2016-17 2015-16 
i.  Annual turnover from  Services    

ii.  Total Assets    
iii.  Current Assets    
iv.  Liquid Assets  (as on 31st March 

2018  or 31st December 2017 (as applicable)) 
   

v.  Net Worth (as on 31st March 2018  or 31st 
December 2017 (as applicable)) 
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ATTACHMENT - 18 
 

FORMAT FOR UNDERTAKING ON TOTAL RESPONSIBILITY 
 
IFB/RfP No. /Package No.: 
Name of Package:  
 
To, 
Energy Efficiency Services Limited  
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1, NOIDA - 201 301 
 
Sub: Undertaking on Total Responsibility 
 
Dear Sir,  
 
This is to certify that we……………………………….. undertake total responsibility for the successful and defect free 
operation of the proposed AMI solution, as per the requirements provided in the tender document along with service levels 
mentioned for the AMI Solution. 
 
 
Authorized Signatories   
 
 
Name of Bidder__________________________________  
Address of Bidder: ________________________ 
Phone No: _______________________________________ 
E-Mail: __________________________________________ 
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ATTACHMENT - 19 
 

UNDERTAKING ON COMPLIANCE AND SIZING OF AMI SOLUTION 
 
IFB/RfP No. /Package No.: 
Name of Package:  
 
To, 
Energy Efficiency Services Limited  
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1, NOIDA - 201 301 
 
Sub: Undertaking on Compliance and Sizing of AMI Solution 
 
Dear Sir,  
 
1.  I/We as lead bidder do hereby undertake that we have proposed and sized the AMI Solution along with all cloud 
Infrastructure & system software (including licenses) based on information provided by EESL in its tender document and 
in accordance with the Service Level requirements and assure EESL that the sizing is for all the functionality envisaged in 
the RFP document.  
 
2.  Any augmentation of the proposed solution or sizing of any of the proposed solutions (software, Cloud,…….) in 
order to meet the minimum tender requirements and/or the requisite Service Level requirements given by EESL will be 
carried out at no additional cost to EESL. 
 
 
Authorized Signatories   
 
 
Name of Bidder__________________________________  
Address of Bidder: ________________________ 
Phone No: _______________________________________ 
E-Mail: __________________________________________ 
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ATTACHMENT - 20 

 

DETAILS OF MANPOWER RESOURCE 
 
IFB/RfP No. /Package No.: 
Name of Package:  
 
To, 
Energy Efficiency Services Limited  
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1, NOIDA - 201 301 
 
Sub: Details of Manpower Resource 
 
Dear Sir,  
 
For all the roles defined in the Evaluation Criteria of this RFP, it is mandatory to provide name of proposed resource along 

with details desired as per format given below. In case the proposed resource has to be replaced, an equivalent or better 

replacement should be deployed after taking approval from EESL/ DISCOMs.  

 

S. 
No. 

Name 
Current 

Position in 
the Firm 

Name 
of the 
Firm 

Proposed 
Position 

Age 

Professional 
Years of 

experience in 
years 

Relevant 
Experience 

in years 

Location for 
which 

proposed 

Qualificatio
n 

1.          

2.          

3.          

4.          

5.          

 
 
For each of the resources listed above, CVs should be provided in the format as per Annexure to Attachment- 20 provided 
in the following page. 

 
Authorized Signatories   
 
 
Name of Bidder___________________________________  
Address of Bidder: ________________________________ 
Phone No: _______________________________________ 
E-Mail: __________________________________________ 
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ANNEXURE TO ATTACHMENT - 20 
 

FORMAT FOR CURRICULUM VITAE (CV) 

1. Proposed Position  

2. Name of Staff  

3. Name of Firm  

4. Position held in Firm  

5. Date of Birth  Nationality:  

6. Education  

School, college and/or 
University Attended  

Degree/certificate or other specialized 
education obtained 

Year of Passing 

   

   
 

7. Membership of Professional 
Associations 

 

8. Other Relevant Training  

9. Countries of Work Experience 
 

10. Languages  

Language Speaking Reading Writing 

    

    
 

11. Employment Record 

From To Employer Positions Held 

    

    
 

12. Detailed Tasks Assigned 13. Work Undertaken that best illustrates capability to handle the tasks 
assigned 

 

Name of Assignment:  
Year:  
Location:  
Client:  
Main project features:  
Positions held:  
Activities Performed:  

14. Certification 
 
I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes myself, my 
qualifications, my experience and my committed man-months for this project.  I understand that any wilful 
misstatement described herein may lead to my disqualification or dismissal, if engaged. 
 
 
Signature of the Staff                                                                                Date: DD/MM/YYYY 
 
 
 
Full name of Authorised Representative: 
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ATTACHMENT - 21 

FORMAT FOR MANUFACTURER AUTHORIZATION FORM (MAF) 
 
IFB/RfP No. /Package No.: 
Name of Package:  
 
To, 
Energy Efficiency Services Limited  
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1, NOIDA - 201 301 
 
Sub: Manufacturer Authorization Form (MAF) 
 
Dear Sir,  
 
WHEREAS……………………………………………. who are official manufacturers of….………………. having 
factories at……………………………………. do hereby authorize……………………………………….to submit a Bid 
in relation to the Invitation for Bids indicated above, the purpose of which is to provide the following Goods, manufactured 
by us…………………………………………….and to subsequently negotiate and sign the Contract. 
 
We hereby extend our full warranty in accordance with warranty clauses mentioned in the RFP, with respect to the Goods 
offered by the above firm in reply to this Invitation for Bids. 
 
Note: This form needs to be filled by all OEMs. 
 
Authorized Signatories   
 
 
Name of Bidder___________________________________  
Address of Bidder: ________________________________ 
Phone No: _______________________________________ 
E-Mail: __________________________________________ 
 
 
 
 
 
 
 
 
 



 

 

Page 41 of 41 

 

 

ATTACHMENT - 22 

FORMAT OF EXPERIENCE OF SIMILAR WORK 
IFB/RfP No. /Package No.: 
Name of Package:  
 
To, 
Energy Efficiency Services Limited  
(A JV of PSUs of Ministry of Power, Govt. of India) 
A-13, IWAI Building, 4th & 5th Floors 
Sector-1, NOIDA - 201 301 
 
Sub: Experience in Similar Work   
 
Dear Sir,  
 
This is to confirm that M/s…………………… (Name of bidder) has undertaken/undertaking the following experience  

Note: Each Consortium Member (if applicable) shall attach an individual sheet listing out the Clients’ experience. 

Authorized Signatories   
Name of Bidder__________________________________  
Address of Bidder: _______________________________ 
Phone No: ______________________________________ 
E-Mail:_________________________________________ 

S. 
No. 

Name of 
Client 

Date of 
Letter of 
Award/ 
Work 
Order 

Expected Date of 
Completion of 

Work 
(as per work 

order) 

Actual Date of 
Completion of 
Work (attach 
completion 

certificate from 
Client) 

No. of 
Consumers  

Brief 
Description of 

work 
undertaken 

Work 
Order 

Value (in 
INR) 

Work 
order 

Attached 
(Yes/No) 

Confirm attachment 
of satisfactory work 

completion 
certificate from 

Client  

Contact Person, 
designation, email and 

mobile from Client 
Organization 

1.           
2.           
3.           


