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ENERGY EFFICIENCY SERVICES LIMITED 
(A JV of PSUs of Ministry of Power, Govt. of India) 

A-13, IWAI Building, 4th& 5thFloors, Sector-1, 

NOIDA - 201301. 

 

CONTRACTS DEPARTMENT 

 
INTERNATIONAL COMPETITIVE BIDDING (OPEN) TENDER 

THROUGH E-PROCUREMENT 

 

 

 

SECTION-1 
 

 

DETAILED INVITATION FOR BIDS (IFB) 

 

FOR 

 

Name of the Work: Location survey, Planning, Engineering, Manufacturing, Supply and 

Erection & Commissioning and 5 year comprehensive on-site warranty of 

3000 Nos. AC (Slow) Charging Equipment & 1000 Nos. DC (Fast) Charging 

Equipment compatible with Bharat AC-001 & DC-001 charger 

specification. 

 

 

NIT/Bid Document No.:  EESL/06/ICB-AC-DC-Chargers/171807037 dtd. 18-Aug-2017. 

 

 

EESL invites Electronic-bid (E-bid) from interested bidders for the aforesaid 

work(s)/supplies under Single-stage Three-envelope Bidding Process THROUGH E-TENDERING*. 

For details about the IFB, please refer to the details that follow. 

Any amendment(s)/corrigendum/clarification(s) with respect to this Tender shall be 

uploaded on the E-Procurement website only. The bidders should keep themselves updated by 

regularly visiting the E-Procurement website of EESL for any amendment/corrigendum/ clarification 

in regard to this Tender. 

 

 

 
*The bids for E-tenders will be submitted online on the web site https://eesl.eproc.in. Oral, telephonic, 

telegraphic bids or those submitted in hard copies/physical form will not be entertained. In case, anything to 

the contrary is mentioned anywhere in the Tender, the same should be ignored. 
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BID DETAILS 

NIT/Bid Document No. EESL/06/ICB-AC-DC-Chargers/171807037 dtd. 18-Aug-2017. 

Bidding Document Cost Rs. 25,000/- (Rupees Twenty Five Thousand only) 

(non-refundable & non-adjustable). 

Earnest Money Deposit (EMD)/ 

Bid Security 

Rs. 41,00,000/- (Rupees Forty One Lakhs only) 

(refundable without interest) 

(EMD, only in the form of Bank Guarantee, to be valid up to 225 

days from the date of techno-commercial bid opening). 

Security Deposit/ 

Contract Performance 

Guarantee/Security 

10% of the Contract value, to be valid up to three months beyond the 

delivery duration (1 year & 1 month) + warranty duration (5 years). 

Document Sale Date & 

Timing,i.e., Last date & time 

for downloading RfP from 

website 

From 18-08-2017  to  19-09-2017  (up to 1400 hours IST). 

Online Bid Submission Period From 18-08-2017  to  19-09-2017  (up to 1430 hours IST). 

Pre-bid Meeting On 31-Aug-2017, at 1000 hrs. IST, at NTPC Bhawan, Scope 

Complex, New Delhi. 

Techno-commercial E-bid 

Opening Date & Time 

19-09-2017, at 1500 hrs. IST. 

Bid Validity Duration 180 days from the date of opening of techno-commercial bid. 

Bid Documents Sections in this 

Tender 

Section-2 – Information to Bidders (ITB). 

Section-3 – General Conditions of Contract (GCC). 

Section-4 – Technical Specification and Special Conditions of 

Contract (SCC). 

Section-5 – Measurement and Verification. 

Section-6 – Forms & Procedures. 

Contact Person(s) for Technical 

Queries 

 

(copy of the query to be marked 

to Contracts Dept. as well) 

Mr. Ahtaysham Khan, Manager (Tech.); 

Energy Efficiency Services Ltd. 

Tel.: 0120-4908000. 

E-mail: ev@eesl.co.in, deepakpaliwal@ntpc.co.in 

Contact Person(s) for Tender-

related Queries 

Mr. Vikas Hura, Officer (Contracts), Mr. Kumar Saurabh, DGM 

(T&C)/Mr. Rajneesh Rana, Addl. GM (Contracts& BD). 

Energy Efficiency Services Ltd. 

Tel.: 0120-4908000, 4040830. 

E-mail: eproc@eesl.co.in 

RfP to be addressed to AGM(C& BD), 

Energy Efficiency Services Limited, 

C/o Projects & Development India Ltd., 

PDIL Bhawan, 1st Floor, A-14, Sector-1, 

NOIDA-201 301, Distt. Gautam Budh Nagar, U.P. 

 

1.0 All the bids must be accompanied by the Bidding Document Cost and the EMD, as 

mentioned above. Bids not accompanying the Bidding Document Cost and EMD, or those 

accompanied by these instruments of inadequate value, shall not be entertained and 

in such cases, the bids shall not be opened. 
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The Bidding Document Cost has to be necessarily submitted in the form of Demand Draft 

(DD)/Pay Order/Banker’s Cheque in favour of "Energy Efficiency Services Limited", issued 

by any scheduled/nationalised bank and payable at NOIDA/New Delhi. 

 

The EMD in the form of a Bank Guarantee (BG) should be strictly as per format at 

Attachment-2 in Section-6. The BG shall be from any Indian Nationalized Bank/other 

scheduled Private banks/International banks, to be from among the list of banks given at 

Annexure I of Section-6. In case of international bidder(s), the BG could be from any such 

International bank having a branch in India or an Indian Nationalised bank having a branch 

in the country of origin of the international bidder(s) mentioned in Annexure I. The 

International Bidders are also required to enclose with their EMD BG a letter of BG 

confirmation from a corresponding Indian bank. The EMD must remain valid for duration of 

45 days beyond the original bid validity duration of 180 days, i.e., 225 days from date of 

techno-commercial bid opening. If any extension in bid validity is sought by EESL, the bidder 

may be asked to extend the validity of EMD, which the bidder shall have to do without any 

cost implications to EESL. 

 

The Bidding Document Cost and the EMD must reach the following address in a sealed 

envelope superscribed “EMD and Bidding Document Fee for NIT/Bid Document No. ------

-------------" before the submission date & time mentioned above. 

 

AGM (C& BD), 

Energy Efficiency Services Limited, 

C/o Projects & Development India Ltd., 

PDIL Bhawan, 1st Floor, A-14, Sector-1, 

NOIDA-201 301, Distt. Gautam Budh Nagar, U.P 

Tel.: 0120-4908000. 

 

The details of the instruments of Bidding Document Cost and the EMD (DD/BG, etc. as 

applicable) have to be entered online in relevant fields/columns of the module while 

submitting the E-bid. It must be ensured by the bidder that the original instruments towards 

Bidding Document Cost and EMD are received by EESL before opening time of the techno-

commercial bids for verification of the details of the same as given online by the bidder. 

Failure to comply with this would render the bid liable for rejection and the bid will not be 

opened online. EESL will not be responsible for any delay, loss or non-receipt of Bidding/RfP 

Document Cost or EMD sent by post/courier. 

 

Any relaxation/exemption sought by bidders shall only be considered in accordance with 

relevant clauses Section-2 (ITB) regarding submission/payment of EMD and Bidding 

Document Cost and shall be subject to fulfilment of conditions defined in the said clauses. 

Since all the conditions explained in the said clauses for seeking exemption from submission 

of Bidding Document Cost and EMD are self-explanatory, bidders should ascertain about 

their fulfilment of all conditions and submit their bid accordingly. If at any stage, it is found 

that false information is furnished or non-compliance of any of the conditions defined at the 

said clauses, the bid/offer shall be considered as non-responsive and would not be 

considered for further evaluation. Bidder seeking exemption from submission of the Bidding 

Document Cost and the EMD has to mandatorily submit/upload the scanned copy of their 
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valid original registration certificate(s)as asked for in the relevant, clause along with other 

relevant documents as part of their online bid. 

 

2.0 EESL reserves the right to cancel / withdraw the IFB without assigning any reason 

whatsoever and in such a case, no bidder / intending bidder shall have any claim arising out 

of such action. 

 

3.0 The subject procurement will be done through e-tendering. The NIT is available on the 

website https://eesl.eproc.in or could be viewed after following the link of ‘e-Tendering’ on 

EESL's website's Home Page, i.e., http://eeslindia.org from where the bidders registered 

with EESL (registration process is explained at the Home Page) will be able to download the 

Tender documents and submit their bids online. The Tender submission, Tender closing and 

opening will be done electronically and online. 
 

NOTE: EESL has appointed M/s. C1 India Pvt. Ltd., NOIDA as implementation agency for carrying 

out e-Procurement. Also, as per IT ACT 2000, use of Digital Signature Certificate (DSC)is 

mandatory for participating in the E-tendering process. New bidders should register on the website 

https://eesl.eproc.in by payment of one-time registration fee of Rs. 5,000/- through DD in favour of 

“Energy Efficiency Services Limited”. 

 

Bidders are requested to visit “e-Tendering” section at EESL website,www.eeslindia.org for instructions 

and registration on E-tendering portal. 

 

Steps for Registration on EESL’s E-Procurement Portal 
(i) Open portal by entering URL https://eesl.eproc.in in internet explorer. 

(ii) Download and read ‘System Requirement Manual’ and Registration Manual from our e-

tendering portal https://eesl.eproc.in 

(iii) Click on ‘Login/Sign Up’ link and then Registration link for new registration. 

(iv) Fill all mandatory fields and click on submit button. 

(v) Login with the user id and password you have created. You will be redirected to a page where 

you have to enter your challenge phrase which is received in your registered email id. 

(vi) Register your class-III Signing and Encryption Digital Signature Certificate (DSC). 

(vii) Fill all mandatory fields of Common Info form and upload scan copy of your DD (in favour of 

“Energy Efficiency Services Limited”, Noida) in PDF format of INR 5,000/- and click on save 

and send the original DD to EESL, Noida office, Covering Letter on your letter head pad and 

print out of page regarding registration of approval (automatically generated on screen). 

(viii) Also read the instructions given under E-tendering link available at home page of EESL 

website www.eeslindia.org. 

Note: Online registration shall be done on e‐tendering website, 

i.e., https://eesl.eproc.in& ingeneral,  activation  of  registration  may  take  24  hours  subject  to  the  submi

ssion  of  original DD. It is sole responsibility of the bidder to register in advance. 

 

A. Digital Signature Certificate: 
It is mandatory for all the bidders to have class-III Digital Signature Certificate (DSC) with signing and 

Encryption certificate (in the name of person who will sign the BID) from any of the licensed Certifying 

Agency (Bidders can see the list of licensed CAs from the link www.cca.gov.in ) to participate in e-

tendering of EESL. 

B. EESL Global Support Telephones and e-mail id 
Contact Details: +91-124-4302033/36/37, +91-8826814007 

eeslsupport@c1india.com, sandeep.bhandari@c1india.com 
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SECTION-2 

INSTRUCTIONS TO THE BIDDER (ITB) / CONSORTIUM OF BIDDERS 
 

A. The Bidding Documents  

1.1 The bidding documents include the following 
 

Section-1   Invitation for Bids (IFB)  

Section-2  Instructions to Bidder / Consortium of Bidders 

Section-3 General Conditions of Contract 

Section-4 Special Conditions of Contract explaining in detail technical specifications, scope 
of work for supply/supply and installation & Commissioning/Consultancy, drawings, 
documents in support of bidder’s qualifications (Qualifying Requirement), and 
Online Price Bid format. 

Section-5 Measurements and Verification 

Section-6 Forms & Procedure 
Format of Bid Form. 

Format for submitting BG format in lieu of EMD. 

Format for Power of Attorney. 

Format for Certificate regarding acceptance of important terms and conditions. 

Format for Deviations Statement. 

Format for submission of Contract Performance Guarantee (CPG). 

Form of acceptance of Fraud Prevention Policy. 

Format for submitting BG for Advance Payment, wherever applicable. 

Format for RTGS/NEFT payments. 

Format for Declaration of quantity. 

 
The bidder is expected to examine all the instructions, forms, terms, specifications and other 
information in the bidding documents. Failure to furnish all information required by the bidding 
documents or submission of a bid not substantially responsive to the bidding documents in every 
respect will be at the bidder’s risk and may result in rejection of bid. 

Definitions 
In the “Bid / Tender / Contract Document” as herein defined where the context  
so admits, the following words and expression will have the following meaning: 
 

1. “ Affiliate” shall mean a company that either directly or indirectly 

i) controls or 

ii) is controlled by or 

iii) is under common control with 

a Bidding Company (in the case of a single company) and “control” means ownership by one 
company  

2. "B.I.S" shall mean specifications of Bureau of Indian Standards (BIS); 

3. “Bid / Tender” shall mean the Techno Commercial and the Price Bid submitted by the Bidder along 

with all documents/credentials/attachments, formats, etc., in response to this Bid Document, in 

accordance with the terms and conditions hereof. 

4. “Bidder / Tenderer” shall mean Bidding Company submitting the Bid. Any reference to the Bidder 

includes Bidding Company including its successors, executors and permitted assigns jointly and 

severally, as the context may require”; 

5. “Bid Security” shall mean the unconditional and irrevocable bank guarantee/ demand draft to be 

submitted along with the Bid by the Bidder under ITB Clause 2.4 of this Bid; 

6. “Bidding Company” shall refer to such single/consortium company that has submitted the Bid in 

accordance with the provisions of this Bid; 

7. “Bid Deadline” shall mean the last date and time for submission of Bid in response to this Bid as 

specified in Bid information Sheet and as specified in ITB Clause 3.2 of this Bid document including 

all amendments thereto; 

8. “Bid  Document”  shall  mean  all  Definitions,  Sections,  Layouts, Drawings, Photographs,   Formats   

&   Annexures etc. as provided in this bid including all the terms and conditions hereof. 

9. “Chartered Accountant” shall mean a person practicing in India or a firm whereof all the partners 
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practicing in India as a Chartered Accountant(s) within the meaning of the Chartered Accountants Act, 

1949; 

10. “Competent Authority’’ shall mean Managing Director (MD) of EESL himself and/or a person or 

group of persons nominated by MD for the mentioned purpose herein; 

11. “Company” shall mean a body incorporated in India under the Companies Act,1956; 

12. "Contract" means the agreement entered into between the Employer and the  Contractor, as recorded in 

the Contract Form signed by the parties, including all the attachments and appendices thereto and all 

documents incorporated by  reference therein; 

13. "Contract Price / Contract Value" shall mean the sum accepted or the sum  calculated in accordance 

with the prices accepted in Bid and/or the Contract  rates as payable to the Contractor for the entire 

execution and full completion of  the Work (Price for Supply, Transportation(including loading, 

unloading and  transfer to Site), Insurance including  change order. 

14. “Completion of Work” means that the Project/Works have been completed operationally and 

structurally and Commissioning has been attained as per Technical Specifications. 

15. “Commissioning” means successful operation of the Project/Works by the Contractor, for the purpose 

of carrying out Guarantee Test(s). 

16. “Contract Document" shall mean collectively the Bid Document,  Design, Drawings, and 

Specifications, Annexures, agreed variations, if any, and such other documents consisting the bid and 

acceptance thereof; 

17. “Contractor’s Equipment” means all plant, Works, equipment, machinery, tools, apparatus, appliances 

or things of every kind required in or for installation, completion and maintenance of Works that are to 

be provided by the Contractor, but does not include plant and equipment, or other things intended to 

form or forming part of the Works. 

18. “Day” means calendar day; 

19. “Defect Liability Period” means the period of validity of the warranties given by the Contractor 

(commencing at Completion of the Project/Works, during which the Contractor is responsible for 

defects with respect to the Project/Works. 

20. “Employer” or “EESL” shall mean Energy Efficiency services Limited, New Delhi. 

21. “Eligibility Criteria” shall mean the Eligibility Criteria as set forth in Section 3: Technical& Special 

Conditions of Contract of this BID; 

22. “Engineer-in-Charge” shall mean the person designated from time to time by  the Employer and shall 

include those who are expressly authorized by him to act for and on his behalf for operation of this 

Contract; 

23. “Effective Date” means the date from which the Time for Completion shall be determined; 

24. “GCC” means the General Conditions of Contract contained in this section; 

25. “GHI” shall mean Global Horizontal Irradiation. 

26. "Goods" means permanent plant,  equipment, machinery, apparatus, articles  and things of all kinds to 

be provided and incorporated in the Works by the Contractor under the Contract but does not include 

Contractor’s Equipment;. 

27. “Guarantee Test(s)” means the test(s) specified in the Technical Specificationto be carried out to 

ascertain whether the Project/Works is able to attain the functional requirements specified in the 

Technical Specifications. 

28. “The Government” means the Government of India. 

29. "IEC" shall mean specifications of International Electro-technical Commission; 

30. "EESL" shall mean Energy Efficiency Services Limited; 

31. “Mobilization" shall mean establishment of adequate infrastructure by the  Contractor at Site 

comprising of construction equipment’s, aids, tools tackles,  offices  with  facilities  such  as  power,  

water,  communication  etc.  including  manpower comprising of Engineers, Supervising personnel and 

an adequate  strength  of  skilled,  semi-skilled  and  un-skilled  workers,  who  with  the  so  

established infrastructure shall be in a position to commence execution of Work  at site(s), in 

accordance with the agreed Time Schedule of Completion of Work. 

32. "O&M/  AMC"  shall  mean  Operation  &  Maintenance(O&  M)/  Annual Maintenance Contract 

(AMC) of the supplied equipments; 

33. “Parent Company” shall mean a company that holds paid-up equity capital directly or indirectly in the 

Bidding Company, as the case may be; 

34. “Price Bid” shall mean separate Envelope, containing the Bidder’s Quoted Price as per the format 

prescribed in Section-4 (Technical & Special Conditions of Contract) of this BID; 

35. “Qualified Bidder” shall mean the Bidder(s) who, after evaluation of their Techno Commercial Bid as 

per Eligibility Criteria set forth in Section 3: Technical& Special Conditions of Contract of this BID 

stand qualified for opening and evaluation of their Price Bid; 

36. “SNA” shall mean State Nodal Agency. 

37. “SCC” means the Special Conditions of Contract. 
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38. “Statutory Auditor” shall mean the auditor of a Company appointed under the provisions of the 

Companies Act, 1956 or under the provisions of any other applicable governing law; 

39. “Services” means all those services ancillary to the supply of the Works, to be provided by the 

Contractor under the Contract; e.g. transportation(including loading, unloading and transfer to Site) and 

provision of marine or other similar insurance, inspection, expediting, Site preparation works 

(including the provision  

and use of Contractor’s Equipment and the supply of all civil, structural and construction materials 

required),installation,/Pre-commissioning, commissioning,  carrying  out  guarantee  tests, operations,  

maintenance,  the provision  of  operations  and  maintenance  manuals,  training  of  Employer’s 

personnel and one or two persons from the beneficiaries groups are imparted trainings etc. 

40. “Successful Bidder(s) / Contractor(s)” shall mean the Bidder(s) selected by Employer pursuant to this 

Bid i.e. on whom award is made. They are also called as implementing partner which includes 

Consultants also. 

41. “Site” means the Land and other places upon which the Works are to be installed, and such other land 

or places as may be specified in the Contract as forming part of the Site. The details of the Site are as 

contained in Section 3: Technical& Special Conditions of Contract of this BID. 

42. “Sub-Contractor” means any person or firm or Company (other than the Contractor) to whom any part 

of the Work has been entrusted by the Contractor, with the written consent of the Engineer-in-Charge, 

and the legal representatives, successors and permitted assigns of such person, firm or company. 

43. “Standards” shall mean the standards mentioned in the technical specification of the goods and 

equipment utilized for the Work or such other standard which ensure equal or higher quality and such 

standards shall be latest issued by the concerned institution like Bureau of Indian standards(BIS), 

MNRE, etc. 

44. “Time  for  Completion”  means  the  time  within  which  Completion  of  the Project/Works is to be 

attained in accordance with the stipulations in the SCC and the relevant provisions of the Contract; 

45. “Work” means the “Goods” to be supplied and installed, as well as all the “Services” to be carried out 

by the Contractor under the Contract; 

46. “Wp” shall mean Watt Peak. 

47. Third Parties means to which employer has awarded some work and consultant may be required to co-

ordinate with third parties as per scope of work. 

48. Agreed Remuneration means the fee to which consultant is entitled as per their quoted and agreed price 

according to the contract. 

49. Consultant: The consultant shall be the professional undertaking or the professional individual named 

in the contract who is appointed by the employer to perform the services.  

Interpretations 
1. Words comprising the singular shall include the plural & vice versa 
2. An applicable law shall be construed as reference to such applicable law including its 
amendments or re-enactments from time to time. 
3. A time of day shall save as otherwise provided in any agreement or document be construed 
as a reference to Indian Standard Time. 
4. Different parts of this contract are to be taken as mutually explanatory and supplementary to 
each other and if there is any differentiation between or among the parts of this contract, they shall be 
interpreted in a harmonious manner so as to give effect to each part. 
5. The table of contents and any headings or sub headings in the contract has been inserted for 
case of reference only & shall not affect the interpretation of this agreement. 

1.2       Clarification on Bidding Documents   
 
A prospective Bidder requiring any clarification to the bidding documents may notify the EESL in 
writing or by post or by telex or telefax) at the EESL’s mailing address indicated below. The EESL will 
respond in writing to any request for clarification or modification of the bidding documents that it 
receives no later than ten (10) days prior to the deadline for submission of bids prescribed by the 
EESL. Written copies of the EESL’s response (including an explanation of the query but not 
identification of its source) will be sent to all prospective Bidders that have received the bidding 
documents. 
 
The address of EESL, for communication: 
Addl. General Manager (Contracts & BD), 
Energy Efficiency Services Limited, 
C/o Projects & Development India Ltd., 
PDIL Bhawan, 1st Floor, A-14, Sector-1, 
NOIDA-201 301, Distt. Gautam Budh Nagar, U.P.  
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Phone: 0120- 4908000 
Fax: 011-4908049 
Email: rana@eesl.co.in / ksaurabh@eesl.co.in  
 
The  Bidder  is  advised  to  visit  and  examine  the  site where  the  facilities  are  to be  installed and  
its surroundings  and  obtain  for  itself  on  its  own  responsibility all  information  that  may  be  
necessary  for  preparing  the  bid  and  entering  into  a contract  for supply and  installation  of  the  
facilities. The costs of visiting the site shall be borne by the bidder fully. 
 
EESL will also facilitate the bidder and any of its personnel or agents for getting  permission from the 
authorities, where actual work is to be executed,  to enter upon its premises and lands for the purpose 
of such inspection, but only upon the express condition that the Bidder, its personnel and agents will 
release and indemnify the EESL and also the authorities , where work is to be executed, and its 
personnel and  agents  from  and  against  all  liability  in  respect  thereof  and  will  be  responsible 
for  death  or  personal  injury,  loss  of  or  damage  to  property  and  any  other  loss, damage,  
costs  and  expenses  incurred  as  a  result  of  the  inspection. 
 
Whenever the bidder is silent about the acceptance of RfP/IFB conditions such as bank guarantee, 
warranty period, liquidated damages, certification of relation clause no.2.13 [Conflict of Interest] etc. it 
shall be presumed that the bidder has accepted and certified RfP/IFB conditions and no further 
correspondence seeking specific confirmation about acceptance of these conditions shall be made. 
 
The Bidder shall be deemed to have examined the Bid document, to have obtained his own 
information in all matters whatsoever that might affect carrying out the Works in line with the 
Technical specifications and Scope of Work specified in the document at the  offered rates and to 
have satisfied himself to the sufficiency of his Bid. The bidder shall be deemed to know the scope, 
nature and magnitude of the work and requirement of materials, equipment, tools and labour involved, 
, local and national wage structures and as to what all works he has to complete in accordance with 
the  Bid documents irrespective of any defects, omissions or errors that may be found in the Bid 
documents 

1.3 Amendment to bidding documents 
 
At any time prior to the deadline for submission of bids, the EESL may, for any reason, whether at its 
own initiative, or in response to a clarification requested by a prospective Bidder, amend the bidding 
documents.  
 
The amendment will be notified in writing or by cable to all prospective bidders who have purchased 
the bidding documents and will be binding on them. Bidders are required to immediately acknowledge 
receipt of any such amendment, and it will be assumed that the information contained therein have 
been taken into account by the Bidder in its bid.  
 
In  order  to  afford  prospective  Bidders reasonable time in which to take the amendment into  
account  in  preparing their  bid, the  EESL may, at its discretion,  extend  the  deadline  for  the  
submission  of  bids. 

1.4 Cost of tender Documents 
 
Interested bidder/consortium of bidders may download the RfP/ Tender documents from the website 
www.eeslindia.org or may purchase the detailed RfP from the EESL office, address of which is given 
above at 1.2, between 0900 hrs. and 1730 hrs. on working days on payment of amount as mentioned 
in Section-1. The payment would be accepted in the form of crossed Demand Draft (DD)/Pay 
Order/Banker’s Cheque, drawn from any Scheduled Bank, payable at par at NOIDA, in favour of 
“Energy Efficiency Services Limited”. 
 
While submitting the bid (in case tender documents are downloaded from EESL website), bidder shall 
submit Tender Document Cost as mentioned in Section-1 in the form of DD/Pay Order/Banker’s 
Cheque in favour of “Energy Efficiency Services Limited” payable at NOIDA along with the bid. 
However bidders who directly purchase the tender documents from EESL can do so by payment of 
requisite bid document fee at EESL office in the form of DD/Pay order or Banker’s Cheque. 
 
Exemption from payment of Tender/Bidding Document Cost/Fee shall be as per the provisions in 
Clause/Para No. 2.4 of the ITB. 
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B. Preparation of Bids 

2.1 Procedure for Submission of Bid/RfP. 
 
Single Stage Single Envelope Bidding Process: 
  
The Bidder or Consortium of bidders should submit hard copy of the offer, i.e. Techno Commercial 
and Price Bid together in a single sealed envelope superscripted with Bid/RfP number and date, 
content of envelope, name of work and Bid opening date. Bid-Form, Power of Attorney, Certificate 
regarding acceptance of important terms and conditions, Deviations Statement, Form of acceptance 
of Fraud Prevention Policy, etc. as per format defined in Section-6 (Forms & Procedures) shall also 
be submitted in the same envelope. 
 
Single Stage Two Envelope Bidding Process: 
 
The Bidder shall seal the proposal in one outer and two inner envelopes labeled as Envelope-I and 
Envelope-II.  Two Envelopes should contain the details of the offer as follows: 
 
Envelope-I should contain (This envelope appear ONLINE in dynamic form in case of E-tenders) 
 

i. Tender Document Cost in the form of DD/Pay Order/Banker’s Cheque (wherever applicable). 

ii. Bid Security/Earnest Money Deposit in the form of Banker’s Cheque/Demand Draft/Pay order 

in favor of “Energy Efficiency Services Limited” or in the form of Bank Guarantee as 

prescribed format as Attachment-2 of Section-6 (Forms & Procedures). (Only EMD and Bid 

document fee related document to be submitted by post in sealed envelope super-scribed 

with RfP/Tender reference in case of e-tender). 
iii. Power of attorney to sign the bid as Attachment-3 of Section-6 (Forms & Procedures).  

Bidders to use their own format. 

iv. Certificate regarding acceptance of important terms and conditions as per ITB Clause No. 4.6 

as Attachment-4 of Section-6 (Forms & Procedures). 

v. Letter of the bidder submitting the bid in the form as stipulated in the bid document, i.e., as 

per Bid Form as Attachment-1 of Section-6 (Forms & Procedures). 

vi. Deviation statement as per Attachment-5 of Section-6 (Forms & Procedures). 

vii. Form of acceptance of EESL fraud prevention policy as per Attachment-7 of Section-6 (Forms 

& Procedures). 

viii. Techno-commercial bid as indicated in bid document. Documentary evidence regarding 

bidder’s qualifications to perform the contract as required in qualifying Requirement. 

 
Envelope-II should contain Price Bid, to be submitted in 2nd inner sealed envelope, shall comprise of: 
(In case of E-tender Price bid is to be submitted ONLINE) 

i. Price Bid in the format prescribed in the tender document. 

 

The entire two separately sealed envelopes will then be placed in one outer envelope, sealed and 
marked properly and submitted to the EESL office on or before the deadline for submission of the bid. 
Every envelope (2 inner and 1 outer) should be super-scribed with Bid/RfP number and date, content 
of envelope i.e. bid security/price bid etc., name of work and Bid opening date.  
 
Single Stage Three Envelope Bidding Process: 
The Bidder shall seal the proposal in one outer and three inner envelopes labeled as Envelope-I, 
Envelope-II and Envelope-III.  Three Envelopes should contain the details of the offer as follows: 
 
Envelope-I should contain (This envelope appear ONLINE in dynamic form in case of E-tenders). 
 

i. Bid document fee/cost of tender documents inform of DD/Pay order or banker’s cheque 

[wherever applicable]. 

ii. Bid Security fees/Earnest Money Deposit in form of Banker’s Cheque/Demand Draft/Pay 

order in favor of “Energy Efficiency Services Limited” or in the form of Bank Guarantee as 

prescribed format [attachment 2 of section - 6, Forms& Procedure].  (Only EMD and Bid 

document fee related document to be submitted by post in sealed envelope superscripted 

with RfP/Tender reference in case of e-tender) 
iii. Letter of the bidder submitting the bid in the form as stipulated in the bid document i.e., as per 
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Bid Form as attachment 1 of section - 6, Forms& Procedure. 

iv. Power of attorney to sign the bid as attachment 3 of section - 6, Forms & Procedure.  Bidders 

to use their own format. 

v. Certificate regarding acceptance of important terms and conditions as per ITB clause 4.6 as 

attachment 4 of section – 6 (Forms& Procedures). 

vi. Form of acceptance of EESL fraud prevention policy as per attachment 7 of section-6 (Forms 

& Procedures). 

 
Envelope-II i.e. Techno commercial Proposal of the bid, to be submitted in 2nd inner sealed envelope, 
shall comprise of: (This envelope appear ONLINE in dynamic form in case of e tenders) 
 

i. Deviation statement as per attachment 5 of section - 6, Forms & Procedures. 

ii. Techno-commercial bid as indicated in bid document. Documentary evidence 

regarding bidder’s qualifications to perform the contract as required in qualifying 

Requirement. 

 
Envelope-III should contain Price Bid, to be submitted in 3rd inner sealed envelope, shall comprise of: 
(In case of e tender Price bid is to be submitted ONLINE) 
 

i. Price Bid in the format prescribed in the tender document.  

 
The entire three separately sealed envelopes will then be placed in one outer envelope, sealed and 
marked properly and submitted to the EESL office on or before the deadline for submission of the bid. 
Every envelope (3 inner and 1 outer) should be superscripted with Bid/RfP number and date, content 
of envelope i.e. bid security/price bid etc , name of work and Bid opening date.  
 
Copy of Bid/RfP should be a complete document and should be bound as a volume separately.  The 
document should be page numbered and appropriately flagged and contain the list of contents with 
page numbers. The deficiency in documentation may result in the rejection of the Bid. All pages of the 
bid are to be signed by the authorized signatory (authorized through power of attorney) and must be 
having official seal of the bidder. 
 
Bids not accompanied by cost of tender documents/Bid Security Fees or EMD etc. shall be out-rightly 
rejected and treated as non-responsive, unless exempted from payment/submission of tender 
document cost/EMD, in which case, the documents asked for towards exemption need to be enclosed 
in the bid. Further, their price-bid will be not be opened. 
For tenders received in unsealed/unstapled/open condition or without any superscription, resulting in 
opening of tender before due date, the risk and responsibility of losing confidentiality shall rest with 
the tenderer (applicable for manual tender only)  

2.2 Cost of Bid/ RfP 
 
The Bidder or Consortium of bidders shall bear all costs associated with the preparation and 
submission of its Bid/RfP, including cost of presentation for the purposes of clarification of the bid, if 
so desired by the EESL. EESL will in no case be responsible or liable for those costs, regardless of 
the conduct or outcome of the tendering process. 

2.3 Language of Bids 
 
The proposal prepared by the bidder/consortium of bidders and all correspondence and documents 
relating to the Bid/RfP exchanged by the bidder/consortium of bidders and EESL, shall be written in 
English language, provided that any printed literature furnished by the bidder/consortium of bidders 
may be written in another language so long the same is accompanied by an English translation in 
which case, for purposes of interpretation of the bid, the English translation shall govern. 
 

2.4 Bid Security/Earnest Money Deposit (EMD) (To be submitted Offline before bid submission 
time) 
 
Amount of Bid Security: Bid Security/Earnest Money deposit as mentioned in Section I is to be 
submitted.  
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The bidder shall furnish, as part of its bid, a bid security in a separate envelope (ITB Clause 2.1). The 
bid security shall, at the bidder’s option, be in the form of a Banker’s cheque, Demand Draft in favor of 
“Energy Efficiency Services Limited” or a bank guarantee as per format in section VI. Bid 
security/EMD shall remain valid for a period of 45 days beyond the original bid validity period. If there 
is any extension in bid validity period, then EESL may ask the bidder to extend the validity of bid 
security. 
 
Any bid not accompanied by an acceptable Bid Security and Tender Document cost, unless 
exempted as per the Tender’s provisions, shall be rejected by EESL as being non-responsive and 
returned to the bidder without being opened. The bid security of a consortium must be in the name of 
all the partners in the consortium submitting the bid. If lead partner is mentioned in case of 
consortium, then bid security can be in the name of lead partner. 
 
The bid securities of unsuccessful bidders will be returned as promptly as possible after the award is 
made to lowest evaluated technically acceptable bidder. 
 
The bid security of the successful bidder will be returned when the bidder has signed the contract 
agreement, and has furnished the required performance security. 
 
Please note that: 
 

(i) All PSUs and Govt. Department may be exempted from Tender Document Fee and EMD for 

all Tenders of EESL. 

(ii) Vendors registered with NSIC under single point registration scheme certificate may be given 

exemption from EMD & Tender Document fee for all tenders of EESL subject to following 

conditions: 

(a) NSIC Certificate must be valid for 3 months from the date of Bid-Opening, 

(b) Monetary Limit of Annual Turnover in NSIC certificate should be Greater than or equal to the 

Annual Turnover required for that particular project. 

(c) The supply item for which the tendering is done should be mentioned in the list of items attached 

with NSIC certificate. 

 

The bid security may be forfeited if: 
 

a) If the bidder withdraws its bid during the period of bid validity as specified in the bid. 

b) If the bidder does not accept computational/arithmetical error correction made by EESL and as 

explained in “Financial Evaluation” section of the Bid/ RfP document. 

c) If the bidder does not accept assumptions, estimations etc. used for evaluation of bids as specified 

by EESL in tender documents and revision of his bid accordingly, in case other assumptions are 

used. If the bidder does not accept the sharing as specified in the bid. 

d) If the Bidder refuses to withdraw, without any cost to the EESL, any deviation not listed in 

Attachment 5 but found elsewhere in the bid; or 

e) In the case of successful bidder, if the bidder fails within the specified time limit: 

• To sign the contract agreement within 15 days of placement of LoI/Award letter. 

• To furnish the required performance guarantee, in accordance with the tender document. 

2.5 Power of Attorney  
 
Power of Attorney as attachment 3 in first envelope: A power of attorney duly authorized by a notary 
public, indicating that the person(s) signing the bid has/have the authority to sign the bid and thus the 
bid is binding upon the bidder during the full period of its validity in accordance with ITB clause 2.10.   

2.6 Certificate Regarding Acceptance of Important Conditions  
 
Certificate Regarding Acceptance of Important Conditions as attachment 4 is to be submitted in first 
envelope. 
 
No deviation, other than mentioned in Deviation statement, is permitted by the EESL, to the 
provisions of the bidding documents listed in ITB sub-clause 4.6. The Bidders are advised that while 
making their bid proposals and quoting prices, these conditions may appropriately be taken into 
consideration. Bidders are required to furnish a certificate indicating their compliance to the provisions 
relating to the clauses listed in ITB sub-clause 4.6 in Attachment 4. Attachment 4 for acceptance of 
important conditions duly signed and stamped by the bidder is to be furnished in a separate sealed 
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first envelope/Online. Any bid not accompanied by such certificate in a separate sealed first 
envelope/such certificate Online shall be rejected by the EESL and returned to the Bidder without 
being opened. 

2.7 Deviations,  
 
Deviations, if any, from the terms and conditions of bidding documents or technical specifications 
shall be listed only in Attachment 5 to the bid. The Bidder shall also provide the additional price, if 
any, for withdrawal of the deviations. However, the attention of the bidders is drawn to the provisions 
of ITB sub-clause 4.6 regarding the rejection of bids that are not substantially responsive to the 
requirements of the bidding documents.  
 
Bidders may further note that except for the deviations listed in Attachment 5, the bid shall be deemed 
to comply with all the requirement in the bidding documents and the bidders shall be required to 
comply with all such requirements of bidding documents and technical specifications without any extra 
cost to the EESL irrespective of any mention to the contrary, anywhere else in the bid, failing which 
the bid security of the bidder may be forfeited. 
 
At the time of award of contract, if so desired by the EESL, the bidder shall withdraw these deviations 
listed in Attachment-5 at the cost of withdrawal stated by him in his bid. In case the bidder does not 
withdraw the deviations proposed by him, if any, at the cost of withdrawal stated in the bid, his bid will 
be rejected and bid security forfeited. 

2.8 Bid prices 
 
Unless otherwise specified in the technical specifications, bidders shall quote for the entire facilities 
on a “single responsibility” basis such that the total bid price covers all the contractor’s obligations 
mentioned in or to be reasonably inferred from the bidding documents in respect of the design, 
manufacture, including procurement and subcontracting (if any), delivery, construction, installation, 
survey cost,  monitoring and verification cost and completion of the facilities including supply of 
mandatory spares or spares to be supplied during warranty (if any). This includes all requirements 
under the contractor’s responsibilities for testing, pre -commissioning and commissioning of the 
facilities and, where so required by the bidding documents, the acquisition of all permits, approvals 
and licenses, etc.; the operation, maintenance and training services and such other items and 
services as may be specified in the bidding documents, all in accordance with the requirements of the 
General Conditions of Contract and Technical Specification. 
 
Bidders are required to quote the price for the commercial, contractual and technical obligations 
outlined in the bidding documents. If a Bidder wishes to make a deviation to the provisions of the 
bidding documents, such deviations shall be listed in Attachment 5 of its bid. The bidder shall also 
provide the additional price, if any, for withdrawal of the deviations, pursuant to ITB sub-clause 2.7. 
 
Bidders shall give a breakdown of the prices in the manner and detail called for in the price 
schedules.  

2.9 Price Basis 
  
Price basis of the price quoted shall be on F.O.R (Free on Road) destination basis for site. Price 
mentioned in the quotation must be firm. Hence prices in Letter of Award shall be firm and not subject 
to escalation till the execution of the complete order and its subsequent amendments accepted by the 
bidder even though the completion / execution of the order may take longer time than the delivery 
period specified and accepted in the Letter of Award. 
 
Statutory variation in applicable taxes & duties (other than excise duty) shall only be on account of 
Employer in case bidder has shown the rates of present taxes in their bid and other prices quoted 
by the Bidder shall be fixed during the Bidder’s performance of the Contract and not subject to 
variation on any account. Even in case prices asked in Bid price Schedule are  quoted as inclusive 
of taxes , tax rates shall be shown separately. Bidders shall quote all prices in Indian Rupees only. 

2.10 Period of Validity of Bid 
 
Bids shall remain valid for a period of 90 days after the closing date prescribed by the EESL for the 
receipt of bids. A bid valid for a shorter period may be rejected by the EESL as being non responsive.  
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In exceptional circumstances, the EESL may solicit the bidder’s consent to an extension of the bid 
validity period. The request and response thereto shall be made in writing thro’ letters/ e-mails .If the 
bidder accepts to prolong the period of validity, the bid security/EMD shall also be suitably extended. 
A bidder may refuse the request for Bid Validity Extension without forfeiting its bid security. A bidder 
granting the request will not be required nor permitted to modify its bid.  

2.11 Format and Signing of Bid 
 
The original copy of the bid, consisting of the documents listed in ITB sub-clause 1.1 shall be typed or 
written in indelible ink and shall be signed by the bidder or a person or persons duly authorized to 
bind the bidder to the contract. The authorization shall be indicated by written power of attorney 
accompanying the bid and submitted as Attachment 3 to the bid under ITB sub-clause 2.5. All pages 
of the bid, except for un-amended printed literature, shall be initialed by the person or persons signing 
the bid.  
 
Any interlineations, erasures or overwriting shall only be valid if they are initialed by the signatory to 
the bid.  

2.12 Contents of the RfP/Bid  
 
The Bidder or consortium of bidders is expected to examine all instructions, forms, terms & conditions 
and scope of work in the RfP/bid documents.  Failure to furnish all information required or submission 
of an RfP/bid document not substantially responsive to the RfP/bid document in every respect will be 
at the bidder’s risk and may result in the rejection of the RfP/bid.  
 

2.13 Conflict of Interest 
 
EESL’s policy requires that a bidder participating in a procurement/contract process under EESL 
financed projects shall not have a conflict of interest. All bidders found to have a conflict of interest 
shall be ineligible for award of contract. 
A. Bidder may be considered to have a conflict of interest in a bidding process if: 

a) it, or any of its affiliates, has been engaged by EESL to provide consulting services for 

the preparation or implementation of a project, and participates in a bidding to provide 

goods, works, or non-consulting services resulting from or directly related to such 

consulting services. Or 

b) it submits more than one bid in a bidding process, either individually or as a partner in a 

joint venture, except for permitted alternative bids. This will result in the disqualification 

of all bids in which the bidder is involved. However, this does not limit the inclusion of a 

firm as a subcontractor in more than one bid and the participation of a bidder as a 

subcontractor in another bid in certain types of procurement/contract, if permitted by the 

EESL’s bidding documents; or 

c) it (including its personnel or sub-contractors) has a business or family relationship with a 

member of a EESL’s staff (or of the project implementing staff, or of a recipient of a part 

of the loan) who: are directly or indirectly involved in the preparation of the bidding 

documents or specifications of the contract, and/or the bid evaluation process of such 

contract; or would be involved in the implementation or supervision of such contract 

unless the authority inviting tenders shall be informed of the fact/ such relationship at the 

time of submission of the tender and the conflict stemming from such relationship has 

been resolved in a manner acceptable to the EESL throughout the procurement process 

and execution of the contract. EESL may in its discretion reject the tender or rescind the 

contract.; or 

d) it does not comply with any other conditions that may be specified in the Company’s 

Standard Bidding Documents relevant to the specific procurement process. 

2.14 Disclaimer 
 
EESL and/or its officers, employees disclaim all liability from any loss or damage, whether 
foreseeable or not, suffered by any person acting on or refraining from acting because of any 
information including statements, information, forecasts, estimates or projections contained in this 
document or conduct ancillary to it whether or not the loss or damage arises in connection with any 
omission, negligence, default, lack of care or misrepresentation on the part of EESL and/or any of its 
officers, employees. 
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2.15 Authorized Signatory (Bidder or Consortium of bidders) 
 
The bidder or consortium of bidders as used in the RfP/ bid document shall mean the one who has 
signed the bid/RfP document forms. The bidder or consortium of bidders should be the duly 
authorized representative of the bidder/consortium of bidders, for which a certificate of 
authority/power of attorney will be submitted along with the offer. This should clearly define the 
authority provided to the authorized representative.  Complete offer, all certificates and documents 
(including reply to any clarifications sought and any subsequent correspondences) shall be furnished 
and signed on all pages by the authorized representative. 
The power of attorney or authorization, or any other document consisting of adequate proof of the 
ability of the signatory to bind the bidder or consortium of bidders shall be annexed to the bid as 
attachment 3 in envelope 1. EESL may reject outright any proposal not supported by adequate proof 
of the signatory’s authority. 

2.16 Consortium related conditions 
 
The bidder shall have the option to submit the proposal either alone or along with other partner 
companies. Prerequisites for bidder have been specified in qualifying requirement and other parts of 
the tender document. The lead partner shall be the sole point of contact for all purposes of the 
Contract. The lead partner will have the prime and sole responsibility for the execution of the scope of 
work. Any information/clarification submitted to the lead partner by EESL will mean that the same has 
been conveyed to all partners. However, the partner companies should not be involved in any major 
litigation that may have an impact of affecting or compromising the delivery of services as required 
under this contract. The bidder or any of the partner companies should not have been black-listed by 
any Central / State Government or Public Sector Undertakings. If at any stage of tendering process or 
during the currency of the contract, any suppression / falsification of such information is brought to the 
knowledge, EESL shall have the right to reject the proposal or terminate the contract, as the case 
may be, without any compensation to the tenderer & forfeiture of bid security/EMD/CPG. 

2.17 Contact details of the Bidder or Consortium of bidders 
 
Bidder or Consortium of bidders who wants to receive EESL's response to queries should give their 
contact details to EESL. The Bidder or Consortium of bidders should send their contact details in 
writing at the EESL's contact address. 
 
 

2.18 Inspection / Checking / Testing 
 
All materials / equipments manufactured by the bidder/consortium of bidders against the Letter of 
Award shall be subject to inspection, check and/or test by the EESL or his authorized representative 
at all stages and place, before, during and after the manufacture. All these tests shall be carried out in 
the as per technical specifications and bidder shall submit the relevant test reports. If upon delivery 
the material / equipment  does not meet the specification, the materials / equipment shall be rejected 
and returned to the bidder for repairs / modification etc. or for replacement. In such cases all 
expenses including the to-and-fro freight, repacking charges, any other costs etc. shall be to the 
account of the bidder. 

2.19 Removal of Rejected Goods and Replacement 
 
If upon delivery, whether inspected and approved earlier or otherwise, the material/equipment is not in 
conformity with the specification, the same shall be rejected by EESL or duly authorized 
representative and notification to this effect will be issued to the bidder normally within 7 days from 
the date of receipt of the material at the work/site/office. 
 
The bidder shall arrange removal of the rejected items within 15 days from the date of notification. In 
the event, the bidder fails to lift the materials within the said 15 days, EESL shall be at liberty to 
dispose off such rejected items in any manner as it may deemed fit. All expenses incurred on storage, 
disposal etc. shall be recoverable from the bidder. 

2.20 Access to Bidders Premises 
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EESL and/or its authorized representative shall be provided access to bidder and/or his sub- bidder's 
premises, at any time during the pendency of the Order, for expediting, inspection, checking, etc. of 
work, if it is felt by EESL.  

2.21 Taxes, Levies and Duties 
  
Prices of items shall be quoted as per instruction contained in SCC. However, in general, prices shall 
be inclusive of sales tax, transportation, insurance, levies , service tax and any other duties payable 
including entry tax/octroy etc, (wherever applicable) on FOR destination/site basis. All taxes and 
duties shall be clearly indicated. Bidder is to arrange on its own to deliver the material at site. No road 
permit is provided by EESL. 
For hiring of consultant/consultancy work also service tax shall be quoted exclusive of basic price. 
However, rates of such taxes consider while preparing the offer should invariably be mention in the 
offer so that any variation in taxes (except excise duty) can be paid as actual. 

2.22 Terms of Payment 
 
The payment will be made by EESL to the bidder in accordance with the terms and conditions 
specified in section 4 of special conditions of contract of tender document/agreed upon during 
negotiation and reproduced in Letter of Award.  
 

2.23 Delivery Schedule 
 
Time will be the essence of order and no variation shall be permitted in the delivery time/delivery 
schedule mentioned in the order unless agreed by EESL without levy of LD. Tentative time schedule 
is enclosed in the RfP/ bid document. Delivery of the equipment/material described shall be deemed 
to constitute acceptance of this order and terms and conditions by the bidder at the price specified.  

2.24 Source of Supply 
 
The bidder shall ensure that the indigenous capacity is utilized to the fullest extent possible in 
execution of this order. Where the imports are unavoidable, all such items shall be imported by the 
bidder in time against his own import license without affecting the contractual delivery schedule. 
 
 

2.25 Patent Indemnity  
 
Royalties and fees for patents covering material/equipment or processes used in executing the work 
shall be to the account of the bidder. The bidder shall satisfy all demands that may be made at any 
time for such royalties and fees and he alone shall be liable for damages, infringement and shall keep 
EESL indemnified in that regard in the event of any equipment/ material or part there of supplied by 
the bidder is involved in any suit or other proceedings held to constitute infringement and its used is 
enjoyed, the bidder shall, at his own expenses, either procure for EESL the right to continue the use 
of such equipment/material replace it with a non-infringing material / equipment or modify it so it 
become non- infringing.  
 
Tenderer shall agree to indemnify the EESL or/and hold it/them harmless from against all claims, 
liability, loss, damage or expense including counsel fees arising from or by reasons of an action or 
claimed trade mark patent or copyright infringement or any litigation based thereon with respect to 
any part of the quoted items and such obligation shall survive acceptance of and payment for the 
items. 

2.26. Force Majeure 
 
Bidder shall not be considered in default if delay in delivery occurs due to causes beyond his control 
such as acts of God, natural calamities, civil wars, strikes, fire, frost, floods, riot. Only those causes 
which have duration of more than 7 days shall be considered cause of force/ calendar majeure. A 
notification to this effect duly certified by local chamber of commerce/ statutory authorities shall be 
given by the bidder to EESL by registered/speed post letter. In the event of delay due to such causes, 
the delivery schedule will be extended for a length of time equal to the period of force majeure or at 
the option of EESL, the order may be cancelled. Such cancellation, would be without any liability 
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whatsoever on the part of EESL. In the event of such cancellation, the bidder shall refund any amount 
advanced or paid to the bidder by EESL and deliver back any materials issued to him by the 
Purchaser and release facilities, if any provided by the Purchaser. 

2.27 Limitation of Liability  
 
Except in cases of criminal negligence or willful misconduct, the  Implementing Partner  shall  not  be  
liable  to  the  EESL,  whether  in contract, tort, or otherwise, for any indirect or consequential  loss or  
damage,  loss  of  use,  loss  of  production,  or  loss  of  profits  orinterest costs, provided that this 
exclusion shall not apply to any obligation  of  the  Implementing Partner  to  pay  liquidated  damages  
to  the EESL andthe aggregate liability of the Implementing Partner to the EESL, whether under the 
Contract, in tort or otherwise, shall not exceed the total Contract Price, provided that this limitation 
shall not apply to any obligation of the Implementing Partner to indemnify the EESL with respect to 
patent infringement or as specified in SCC. 

C. Submission of Bids  

3.1 Sealing and Marking of Bids 
 
The Bidder shall seal the original copy of the bid in envelope duly marking the envelopes as 
"ORIGINAL BID". All envelopes must be super-scribed with name of work, RfP No., envelope no., 
content of envelope and date and bid opening date. The envelopes shall then the sealed in an outer 
envelope which should also be super scribed with name of work, RfP/ bid document no./package no. 
and date and bid opening date. 

3.2 Deadline for submission of bids 
 
Bids must be received by the EESL at the address specified as under and the bids will be opened at 
the same address as per timings stated in IFB and as repeated below. 
Addl. General Manager (Contracts & BD), 
Energy Efficiency Services Limited, 
C/o Projects & Development India Ltd., 
PDIL Bhawan, 1st Floor, A-14, Sector-1, 
NOIDA-201 301, Distt. Gautam Budh Nagar, U.P.  
Phone: 0120- 4908000 
Fax: 011-4908049 
Email: rana@eesl.co.in / ksaurabh@eesl.co.in 
 
Date of submission of bids: As mentioned in Section I 
Date of bid opening: As mentioned in Section I  
Bids must be received at the address specified above but no later than the time and date stated as 
above. In the event of the specified date for submission of bids being declared a holiday for the EESL, 
the bids will be received up to the appointed time on the next working day. 
 
The EESL may, at its discretion, extend this deadline for submission of bids by amending the bidding 
documents in accordance with ITB Sub-Clause 1.3, in which case all rights and obligations of EESL 
and bidders will thereafter be subject to the deadline as extended.  
 
No bid may be withdrawn in the interval between the bid submission deadline and the expiration of 
the bid validity period specified in ITB Clause 2.10. Withdrawal  of  a  bid  during  this  interval  may  
result  in  the  bidder’s  forfeiture  of its  bid  security,  pursuant  to  ITB  Sub-Clause  2.4. 

3.3 Late Bids: 
 
Any bid received by the EESL after the bid submission deadline prescribed by the EESL, pursuant to 
ITB Clause 3.1& 3.2, will be rejected and returned in unopened condition. 

D  Bid Opening and Evaluation 

4.1 Bid Opening Process 
 
The EESL will open all bids in the presence of bidders' representatives who choose to attend the 
opening at the time, on the date and at the place specified in the NIT. Bidders’ representatives shall 
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sign a format as proof of their attendance. In the event of the specified date for the opening of bids 
being declared a holiday for the EESL, the bids will be opened at the appointed time on the next 
working day. 
 
Bidders’ names, bid prices, discounts, the presence or absence of requisite bid security and other 
such details as the EESL, at its discretion, may consider appropriate, will be announced at the 
opening. Late bids pursuant to ITB clause 3.2, and/or bids not accompanied by the "Certificate 
regarding acceptance of important conditions" as per Attachment-4 in a separate sealed envelope 
pursuant to ITB sub-clause 2.6, and/or bids not accompanied by requisite bid security in a separate 
sealed envelope pursuant to ITB clause 2.4, will be rejected and returned unopened to the bidder.  
 
Bids that are not opened and read out at bid opening will not be considered for further evaluation, 
regardless of the circumstances.  
 
The EESL will prepare minutes of the bid opening.  

4.2Clarification on Bids 
 
During bid evaluation, the EESL may, at its discretion, ask the bidder for a clarification of its bid. The 
request for clarification and the response shall be in writing, and no change in the price or substance 
of the bid shall be sought, offered or permitted. The address for communication will be same as ITB 
clause 1.2. 

4.3   Preliminary Examination of Bids. 
 
The EESL will examine the bids to determine whether they are complete, whether any computational 
errors have been made, whether required sureties have been furnished, whether the documents have 
been properly signed, and whether the bids are generally in order.  

4.4Arithmetical errors rectification process 
 
Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the unit 
price and the total price, which is obtained by multiplying the unit price and quantity, or between sub 
totals and the total price, the unit or subtotal price shall prevail, and the total price shall be corrected. 
If there is a discrepancy between words and figures, the amount in words will prevail. If the Bidder 
does not accept the correction of errors, its bid will be rejected and the bid security will be forfeited in 
accordance with ITB Sub-Clause 2.4.  
 
The EESL may waive any minor informality, nonconformity or irregularity in a bid that does not 
constitute a material deviation, whether or not identified by the bidder in Attachment 4 to its bid, and 
that does not prejudice or affect the relative ranking of any bidder as a result of the technical and 
commercial evaluation, pursuant to ITB clauses 4.7 and 4.8.  

4.5 Preliminary Evaluation 
 
 Prior to the detailed evaluation, the EESL will determine whether each bid is of acceptable quality, is 
generally complete and is substantially responsive to the bidding documents. For purposes of this 
determination, a substantially responsive bid is one that conforms to all the terms, conditions and 
specifications of the bidding documents without material deviations, objections, conditionality’s or 
reservations. A material deviation, objection, conditionality or reservation is one (i) that affects in any 
substantial way the scope, quality or performance of the contract; (ii) that limits in any substantial way, 
inconsistent with the bidding documents, the EESL’s rights or the successful bidder’s obligations 
under the contract; or (iii) whose rectification would unfairly affect the competitive position of other 
bidders who are presenting substantially responsive bids.  

 

4.6 Acceptance of Important Condition 
 
No deviation, whatsoever, is permitted by the EESL to the provisions relating to the following clauses 
(Important Conditions). Party is to submit the following as attachment 4 in envelope 1:  
 
Governing Laws     -  Clause 7 of ITB 
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Settlement of Disputes    -  Clause 17 of ITB 
 
Terms of payment    -  Clause 2.0 of SCC 
 
Performance Security    -  Clause 5.9 of ITB 
  
Taxes and Duties    -  Clause 8 of ITB 
 
Completion Time Guarantee   -  Clause 9 of ITB 
 
Defects Liability     -  Clause 10 of ITB 
 
Functional Guarantee    -  Clause 11 of ITB 
 
Patent Indemnity    -  Clause 2.25 of ITB 
 
Limitations of Liability    -  Clause 2.27 of ITB 
 
Project information, Estimation,   -  As per Tables in price bid 
Assumptions and conditions  
for Evaluation      
 
Bidders are required to furnish a certificate as per Attachment 4, indicating their compliance to the 
provisions of the above clauses in a separate sealed envelope. In case the certificate as per 
Attachment-4 duly signed and stamped by the bidder, is not furnished along with the bid in a separate 
sealed envelope, the bid shall be rejected and returned to the bidder without being opened 
 
At the time of award of contract, if so desired by the EESL the bidder shall withdraw the deviations 
listed in attachment 5 at the cost of withdrawal stated by him, in his bid. In case the bidder does not 
withdraw the deviations proposed by him in attachment 5 to his bid, if any; at the cost of withdrawal 
stated in his bid, his bid will be rejected and security will be forfeited. 
 
The EESL's determination of a bid's responsiveness is to be based on the contents of the bid itself 
without recourse to extrinsic evidence. If a bid is not substantially responsive, it will be rejected by the 
EESL, and may not subsequently be made responsive by the bidder by correction of the 
nonconformity.  

4.7 Technical Evaluation  
 
The EESL will carry out a detailed evaluation of the bids previously determined to be substantially 
responsive in order to determine whether the technical aspects are in accordance with the 
requirements set forth in the bidding documents. In order to reach such a determination, the EESL will 
examine and compare the technical aspects of the bids on the basis of the information supplied by the 
bidders, taking into account the following factors:  
 

a) Overall completeness and compliance with the technical specifications and drawings; deviations 

from the technical specifications as identified in Attachment 5 to the bid; suitability of the facilities 

offered in relation to the environmental and climatic conditions prevailing at the site; and quality, 

function and operation of any process control concept included in the bid. The bid that does not 

meet minimum acceptable standards of completeness, consistency and detail will be rejected for 

non- responsiveness. 

 
b) Achievement of specified performance criteria by the facilities as per scope of work 

 
c) Type, quantity and long-term availability warranty spare parts and also mandatory and 

recommended spare parts and maintenance services  

 
d) Any other relevant factors, if any, listed in the tender document, or that the EESL deems necessary 

or prudent to take into consideration. 

4.8 Commercial Evaluation  
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The comparison shall be of the FOR site price of domestically manufactured plant and equipment 
including type test charges, if any and mandatory spares, warranty spares plus applicable sales tax & 
duties as well duties and taxes paid/payable on components and raw materials incorporated or to be 
incorporated in the plant and equipment including mandatory spares/warranty spares plus the cost of 
loading, unloading, local transportation, insurance covers, installation and commissioning, civil work 
other services required under the contract including service tax and surcharge, if any plus any survey 
cost, monitoring and verification cost, distribution cost, scrap disposal cost, annual maintenance cost, 
any services as per scope of work, administrative charges and statuary agencies cost including 
service tax and surcharge, if any. The EESL’s comparison will also include the costs resulting from 
application of the evaluation procedures described in ITB sub-clause 4.9. However, the price of 
recommended spare parts or optional spares or services, if asked in the bid, shall not be considered 
for evaluation of bids. 
 
The EESL’s evaluation of a bid will take into account, in addition to the bid prices indicated in price 
schedules in section 4 along with the corrections pursuant to ITB sub-clause 4.3, the following costs 
and factors that will be added to each bidder’s bid price in the evaluation using pricing information 
available to the EESL, in the manner and to the extent indicated in ITB sub-clause 4.9 and in the 
technical specifications:  
 

a) The cost of all quantifiable deviations and omissions from the contractual and commercial 

conditions and the technical specifications as identified in Attachment 5 to the Bid.  

 
b) Compliance with the time schedule called for and evidenced as needed in a milestone schedule 

provided in the bid.  

 
c) The functional guarantees of the facilities offered as per scope of work.  

 
d) The extra cost of work, services, facilities etc, required to be provided by the EESL of third 

parties. 

4.9 Evaluations of Deviations: 
 
Pursuant to ITB Sub-Clause 4.8, the following evaluation methods will be followed:  

a) Technical and Commercial Deviations  
 
The evaluation shall be based on the evaluated cost of fulfilling the contract in compliance with all 
commercial, contractual and technical obligations under this bidding document. In arriving at the 
evaluated cost, the price for withdrawal of deviations shown in Attachment 5 to the bid will be used if 
necessary. If such a price is not given in Attachment-5, the EESL will make its own assessment of the 
cost of such a deviation for the purpose of ensuring fair comparison of bids.  

b) Time schedule (program of performance)  
 
The plant and equipment covered by this bidding are required to be transported/ shipped and 
installed, and the facilities are to be completed within the period as mentioned below. 
 
Completion of all facilities/work: As per year/months in SSC. 
 
The above date will be the effective date specified in the contract agreement. Bidders are required to 
base their prices on the time schedule or, where no time schedule is given, on the completion date(s) 
given above. No credit will be given for earlier completion. 
 
The master network and the key milestone dates will be discussed with the successful bidder and 
agreed upon in pre-award discussion before issuance of Letter of Award. Engineering drawing and 
data submission schedule shall also be discussed and finalized before the issuance of Letter of 
Award. 
 
After the Letter of Award, the contractor shall plan the sequence of work manufacture, supply, 
installation to meet the above stated dates of successful completion of facilities and shall ensure all 
work, manufacture, shop testing, inspection and shipment of the equipment in accordance with the 
required sequence. 
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c) Functional Guarantees of the facilities  
 
Bidders shall state the functional guarantees (e.g. performance, efficiency, consumption) of the 
proposed facilities in response to the technical specifications. In case a minimum (or a maximum, as 
the case may be) level of functional guarantees is specified in the technical specifications for the bids 
to be considered responsive, bids offering plant and equipment with such functional guarantees less 
(or more) than the minimum (or maximum) specified shall be rejected.  
 

d) Work, services, facilities etc., to be provided by the EESL  
 
Where bids include the undertaking of work or the provision of services or facilities by the EESL in 
excess of the provisions allowed for in the bidding documents, the EESL shall assess the costs of 
such additional work, services and/or facilities during the duration of the contract. Such costs shall be 
added to the bid price for evaluation. 

4.10 Illustrative Method of Evaluation 
         Any Bidder(INR) 
1 Quoted bid price without taxes and duties   
   (After considering airthmatical errors)  
 
i) Ex works including Excise duty price including      N1 
Type test Charges/Lab Test charges + inland transportation  
including inland Transit insurance etc. For equipment and spares 
 
ii)   Prices for dismanting and/or installation     N2 
 
iii)  Prices for additional Warranty, if any       N3 
 
iv) Total Price          N(N1+N2+N3) 
     
 
2.  Taxes and Duties          
 

i) CST/VAT       T1 

ii) Service Tax       T2 

iii) Total         T(T1+T2) 

 
3. Cost Compensation 
i) Technical Cost Compensation       TCC 
   ii) Commercial Cost Compensation      CCC 
   iii) Total          TCC+CCC 
 
4. Adjustments for Functional Guarantees     X 
 
5. Final Evaluated Bid Price       N+T+TCC+CCC+X  

4.11 Contacting the Employer 
 
Subject to ITB Clause 20, no Bidder shall contact the Employer on any matter relating to its bid, from 
the time of the opening of bids to the time the contract is awarded. 
 
Information relating to the examination, evaluation and comparison of bids and recommendations for 
the award of contract shall not be disclosed to bidders or any other persons not officially concerned 
with such process until the award to the successful bidder has been announced. Any effort by a 
Bidder to influence the Employer in the Employer’s bid evaluation, bid comparison or contract award 
decisions may result in rejection of the Bidder’s bid.   

E  Award of Contract 

5.1 Post qualification  
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In the absence of pre-qualification, the EESL will determine to its satisfaction whether the bidder 
selected as having submitted the lowest evaluated responsive bid/or bidder giving highest return to 
EESL, as the case may be, as mentioned in special condition of contract is qualified to satisfactorily 
perform the contract in terms of the qualifying requirements stipulated in IFB/NIT and section 3. 
 
The determination will take into account the bidder’s financial, technical and production capabilities, in 
particular its contract, work in hand, future commitments and current litigation. It will be based upon 
an examination of the documentary evidence of the bidder’s qualifications submitted by the bidder in 
RfP forms in section IV to the bid, as well as such other information as the EESL deems necessary 
and appropriate.  
 
An  affirmative  determination  will  be  a  prerequisite  for  award  of  the  contract  to the bidder. A 
negative determination will result in rejection of the bidder’s bid, in which event the EESL will proceed 
to the next lowest evaluated bid/next bid giving highest return to EESL to make a similar 
determination of that bidder’s capabilities to perform satisfactorily. 
 
The capabilities of the vendors and subcontractors proposed in section 3, if permitted, to the bid to be 
used by the lowest evaluated bidder or bidder giving highest return to EESL as per SCC will also be 
evaluated for acceptability. Their participation should be confirmed with a letter of intent between the 
parties, as needed. Should a vendor or subcontractor be determined to be unacceptable, the bid will 
not be rejected, but the Bidder will be required to substitute an acceptable vendor or subcontractor 
without any change to the bid price. 
 
The Employer reserves the right to assess the capacity and capability of the bidder/ his collaborator to 
satisfactory execute the contract. Such assessment shall include but not be limited to the evaluation 
of adequacy of facilities, services, resources, design / engineering capability and financial capability 

5.2 Award criteria 
 
Subject to ITB Clause 5.5, the EESL will award the contract to the successful Bidder whose bid has 
been determined to be substantially responsive  and  to  be  the lowest  evaluated  technically 
acceptable bid or bid offering highest return to EESL as the case may be as per tender documents 
and special conditions of contract,  further provided  that the Bidder is  determined  to  be  qualified  to  
perform  the  contract  satisfactorily 
 
Except for the deviations listed in Attachment-5, the bidder would be required to comply with all the 
requirements of bidding documents without any extra cost to EESL failing which his bid security will 
be forfeited. Further, the EESL may request the bidder to withdraw any or all of the deviations listed in 
Attachment – 5 to the winning bid, at the price shown for the deviation in Attachment 5 to the bid. In 
case the bidder does not withdraw the deviations proposed by him, if any, at the cost of withdrawal 
stated in the bid, his bid will be rejected and bid security forfeited. 
 
The mode of contracting with the Successful Bidder will be as per stipulation  
briefly indicated below: 

(i) First Contract: For supply of plant and equipment. 

 
(ii) Second Contract: For providing all services i.e. inland transportation for delivery at site, 

inland transit insurance, unloading, storage, handling at site, installation (including civil. 

Structural steel work & allied work, if applicable) insurance covers other than inland 

transit insurance, erection,  

testing  &commissioning,  conducting  Guarantee  tests  in respect of all the Goods supplied 

under the ‘First Contract’ and all other 

 
(iii) Services as specified in the Contract Documents. 

 

The above Contracts will contain a cross-fall breach clause specifying that breach of one Contract 
will constitute breach of the other Contract which will confer a right on the Employer to terminate 
the other Contract also at the risk and the cost of the Contractor 

5.3 Quantity Variation 
 
The EESL reserves the right to vary the quantity of any of the spares and maintenance equipment 
upto +/- 20% and/or delete any items of spares altogether at the time of Award of Contract. 
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Successful bidder, on whom award is made, is to supply this quantity variation at same price and 
terms and conditions of contract.  

5.4 Additions / Alterations / Modifications 
 
EESL reserves the right to make minor additions/alterations/modifications to the quantity of the items 
to the extent of +/- 20% in the Letter of Award. The bidder shall supply such quantities also at the 
same rate as originally agreed to and incorporated in the Letter of Award. However EESL may 
increase this quantity, if required.  

5.5  EESL’s  right  to  accept  any  bid  and  to  reject  any  or  all  bids 
 
The  EESL  reserves  the  right  to  accept  or  reject  any  bid,  and  to  annul  the bidding  process  
and  reject  all  bids  at  any  time  prior  to  award  of  contract, without  thereby assigning any reason 
thereof and incurring  any  liability  to  the  affected  Bidder  or  bidders  or  any obligation  to  inform  
the  affected  Bidder  or  bidders  of  the  grounds  for  the EESL’s action. 

5.6 Letter of Intent / Letter of Award 
 
Prior  to  the  expiration  of  the  period  of  bid  validity,  the  EESL  will  notify  the successful bidder  
in  writing by issuing Letter of Intent or Letter of Award either through telefax/ scanned e-mail or 
though registered/speed post/couriered  letter,  that  its  bid  has  been  accepted. The letter of award 
will constitute the formation of the contract. In case, bidder does not return the duplicate copy of LOA 
with duly signed and acceptance within 10 days, then the LOA will be deemed to be accepted by the 
successful bidder, on whom award is made. 
 
The bidder shall return duplicate copy of the LoI/LoA/contract and the other enclosed documents duly 
signed as a token of acceptance, within 15 days from the date of receipt of this order. Bidder is to 
make two original copies of contract containing Contract agreement at top, and then Letter of award, 
techno commercial offer, copy of price bid and copy of all tender documents are to be placed. Three 
more copies of the contract to be submitted by the bidder in addition to two original at bidder’s own 
cost. Total five copies of contract including two originals copies are to be submitted. This is to be done  
on instructions of Contract deptt. 
 
Upon the successful bidder’s furnishing of the performance security pursuant to ITB Clause 5.9, the 
EESL will promptly notify each unsuccessful bidder and will discharge its bid security. 
 

5.7 Cancellation 
 
EESL reserves the rights to cancel the order in the part or in full by giving one week advance notice 
thereby if- 

• The bidder fails to comply with any of the terms of the order. 

• The bidder becomes bankrupt or goes in to liquidation. 

• The bidder makes general assignment for the benefit of the creditors and any receiver is 

appointed for the property owned by the bidder. 

5.8 Modifications 
 
This order constitutes an entire agreement between the parties hereto. Any modifications to this Order 
shall become binding only upon the same being confirmed in writing duly signed by both the parties. 
 
Signing the Contract Agreement 
 
At the same time as the EESL notifies the successful Bidder that its bid has been accepted, the EESL 
will send the bidder the contract agreement provided in the bidding documents, incorporating all 
agreements between the parties.  
 
Within twenty-one (21) days of receipt of the contract agreement, the successful bidder shall sign and 
date the contract agreement and return it to the EESL. Contract agreement will contain agreement on 
stamp paper, bid documents and bidder’s offer etc. 
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5.9 Performance security 
 
Within twenty-eight (28) days after receipt of the letter of award, the successful bidder shall furnish the 
performance security for ten percent (10%) of the contract price or as specified in tender documents 
and in the form provided in the section "Forms and Procedures" of the bidding documents or in 
another form acceptable to the EESL. 
 
In case Joint Deed(s) of Undertaking by the Contractor along with his associate(s)/collaborator(s) 
form part of the Contract, then, unconditional Bank Guarantee(s) from such 
associate(s)/collaborator(s) for amount(s) specified in Bid  
 
Failure of the successful Bidder to comply with the requirements of ITB Clause 5.7 or Clause 5.8 shall 
constitute sufficient grounds for the annulment of the award and forfeiture of the bid security, in which 
event the EESL may make the award to the next lowest evaluated bidder or call for new bids.  

5.10 Corrupt or Fraudulent practices:   
 
The EESL requires that bidders observe the highest standard of ethics during the procurement and 
execution of such contracts. In pursuance of this policy, the EESL: defines, for the purposes of this 
provision, the terms set forth below as follows:  
a. i) "corrupt  practice"  means  the  offering,  giving,  receiving  or  soliciting of anything of value to 
influence the action of a public official in the procurement process or in contract execution ; and 
 
ii) "fraudulent practice" means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the EESL, and includes collusive practice 
among bidders (prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the EESL of the benefits of free and open competition;  
 
b) will reject a proposal for award if it determines that the bidder recommended for award has 
engaged in corrupt or fraudulent practices in competing for the contract in question;  
 
c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a 
contract if it at any time determines that the firm  has  engaged  in  corrupt  or  fraudulent  practices  in  
competing  for,  or in  executing,  a  contract  of  the  EESL. 
 
 
 

5.11 Ineligibility for Future Tenders 
 
Notwithstanding the provisions specified in ITB sub clause 2.4 and ITB sub clause 5.7 and 5.8, if a 
bidder after having been issued and letter of award, either does not sign the contract agreement 
pursuant to ITB clause 5.7 or does not submit a acceptable performance security pursuant to ITB 
clause 5.9, such bidder may be considered ineligible for participating in future tenders of EESL for a 
period as may be decided by the EESL. 
 
Successful bidder is to submit interchangeability certificate for its product supplied for 
replacement during warranty and maintenance period and even when it is purchased from open 
market. In case due to change in technology , the supplied product is not available during 
warranty/ maintenance period than the improved version of product can be used in warranty/ 
maintenance period with same or improved technical parameters or the combination thereof after 
written communication of Engineer in Charge at same cost& terms and conditions. Successful 
Bidder, on whom letter of award has been placed, has also to confirm that the prices of improved 
version of product is not lesser than the original product or its parts in comparison. 
 
Note: Special Terms and Conditions will prevail upon the instruction to Bidders. 

6.0 Liquidated Damages  
 
In case of any delay in the execution of the order beyond the stipulated time schedule including any 
extension permitted in writing, EESL reserves the right to recover from the bidder a sum equivalent to 
0.5% of the value of the delayed equipment installation/unexecuted portion of work for each week of 
delay and part thereof subject to a maximum of 5% of the total value of the contract.  
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Alternatively, EESL reserves the right to purchase and distribute equipment/ material from elsewhere 
at the sole risk at the cost of successful bidder/contractor and recover all such extra cost incurred by 
EESL in procuring the material from resources available including EMD/Bid Security/encashment of 
Bank Guarantee or any other sources etc. Further, if any extra cost is incurred by EESL due to delay 
in work completion by the party beyond the completion time as per P.O./L.O.A., the same shall also 
be recovered from party’s invoice/EMD/BGs etc . 
 
Alternatively, EESL may cancel the order completely or partly without prejudice to his right under the 
alternatives mentioned above.  

7.0 Governing Law 
 
The Contract shall be governed by and interpreted in accordance with laws in force in India. The 
Courts of Delhi shall have exclusive jurisdiction in all matters arising under the Contract. 

8.0 Tax and Duties 
 
8.1 Except as otherwise specifically provided in the Contract, the Implementing Partner shall bear and 
pay all taxes, duties, levies and charges assessed on the Implementing Partner, its Sub Implementing 
Partners or their employees by all municipal, state or national government authorities in connection 
with the Facilities in and outside of the country where the Site is located. 
 
8.2 Notwithstanding above Sub-Clause 8.1 above, the EESL shall bear and promptly reimburse all 
customs and import duties, if imposed in future, on the Plant and Equipment including Type Test and 
mandatory spares supplied from abroad and specified in Price Schedule (and on spare parts to be 
supplied from abroad and specified in Schedule, when awarded) and that are to be incorporated into 
the Facilities, by the law of the country where the Site is located. However, if the plant and  equipment  
are  shipped  in  Shipper’s  containers,  then  the  custom duty  levied  on  the  cost  of  empty  
containers  shall  be  borne  and  paid/ reimbursed by the Implementing Partner. The EESL shall also 
bear and pay/ reimburse to the Implementing Partner/Assignee of Foreign Implementing Partner (if  
applicable) Sales Tax (but not the surcharge in lieu of Sales Tax), Local Tax including Entry Tax / 
Octroi (if applicable) in respect of direct transactions between the EESL and the Implementing 
Partner, if imposed on the Plant and Equipment including Type Test and Mandatory Spares 
manufactured within the EESL’s country and specified in Price (and also on locally supplied spares 
quoted when awarded) to be incorporated in the Facilities, by the law of country where the site is 
located. For this purpose, the Ex-works price if quoted in foreign currency and so incorporated in the 
contract, shall be converted to Indian Rupees as per the TT buying exchange rates established by 
State Bank of India prevailing on the actual date of Ex-works (India) dispatch. 
 
All taxes, duties and levies on works contract, if any, shall be to the Implementing Partner’s account 
and no separate claim in this regard will be entertained by the EESL. 
 
8.3 If any tax exemptions, reductions, allowances or privileges is available to the Implementing 
Partner in the country where the Site is located, the EESL shall use its best endeavors to enable the 
Implementing Partner to benefit from any such tax savings to the maximum allowable extent.  
 
8.4 For the purpose of the Contract, it is agreed that the Contract Price specified in Contract Price and 
Terms of Payment of the Contract Agreement is based on the taxes, duties, levies and charges 
prevailing at the date seven (7) days prior to the last date of bid submission in the country where the 
Site is located (hereinafter called “Tax” in this Sub-Clause 8.4). If any rates of Tax are increased or 
de-creased, a new Tax is introduced, an existing Tax is abolished, or any change in interpretation or 
application of any Tax occurs in the course of the performance of Contract, which was or will be 
assessed on the Implementing Partner in connection with performance of the Contract, an equitable 
adjustment of the Contract Price shall be made to fully take into account any such change by addition 
to the Contract Price or deduction there-from. However, these adjustments would be restricted to 
direct transactions between the EESL and the Contractor/assignee of Foreign Implementing Partner 
(if applicable). These adjustments shall not be applicable on procurement of raw materials, 
intermediary components etc. by the Implementing Partner/assignee and also not applicable on the 
bought out items dispatched directly from sub-vendor’s works to site. 
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9.0 Completion Time Guarantee: 
 
9.1 If the Successful bidder, on whom award is made/Implementing Partner/Consultant fails to attain 
Completion of the Facilities or any part thereof within the Time for Completion or any extension 
thereof under ITB Clause 2.23, the Successful bidder, on whom award is made/Implementing 
Partner/Consultant shall pay to the EESL liquidated damages in the amount computed at the rates 
specified in the SCC.   The aggregate amount of such liquidated damages shall in no event exceed 
the amount specified as “Maximum” in the SCC.  Once the “Maximum” is reached, the EESL may 
consider termination of the Contract. 
 
Such  payment  shall  completely  satisfy  the  Successful bidder, on whom award is 
made/Implementing Partner/Consultant obligation  to attain Completion of the Facilities or the relevant 
part thereof within the Time  for  Completion  or  any  extension  thereof  under  ITB Clause 2.23. The 
Implementing Partner shall have no further liability whatsoever to the EESL in respect thereof. 
 
However, the payment of liquidated damages shall not in any way relieve the Successful bidder, on 
whom award is made/Implementing Partner/Consultant from any of its obligations to complete the 
Facilities or from  any  other  obligations  and  liabilities  of  the  Implementing Partner  under  the 
Contract. 

10.0 Defect Liability 
 
10.1 The Successful bidder, on whom award is made/Implementing Partner/Consultant warrants that 
the Facilities or any part thereof shall be free from defects in the design, engineering, materials and 
workmanship of the Plant and Equipment supplied and of the work executed, wherever applicable. 
 
10.2 The Defect Liability Period shall be eighteen (18) months from the date of Completion of the 
Facilities (or any part thereof) or twelve (12) months from the date of Operational Acceptance of the 
Facilities (or any part thereof), whichever first occurs, unless specified otherwise in the SCC. 
 
If during the Defect Liability Period any defect should be found in the design, engineering, materials 
and workmanship of   the Plant and Equipment supplied  or  of  the  work  executed  by the 
Implementing Partner, the Implementing Partner shall promptly, in consultation and agreement with 
the EESL regarding appropriate remedying of the  defects,  and  at its cost, repair, replace or 
otherwise make good (as the Implementing Partner shall, at its discretion, determine) such defect  as  
well as any damage to the Facilities caused by such defect.  The Implementing Partner shall not be 
responsible for the repair, replacement or making good of any defector of any damage to the Facilities 
arising out of or resulting from any of the following causes: 
 

• improper operation or maintenance of the Facilities by the EESL 

 

• operation  of  the  Facilities  outside  specifications  provided  in  the Contract. 

 
• Normal wear and tear. 

 
10.3 The EESL shall give the Successful bidder, on whom award is made/Implementing Partner a 
notice stating the nature of any such defect together with all available evidence thereof, promptly 
following the discovery thereof. The EESL shall afford all reasonable opportunity for the Implementing 
Partner to inspect any such defect.  
 
10.4 The EESL shall afford the Implementing Partner all necessary access to the Facilities and the 
Site to enable the Implementing Partner to perform its obligations.  
The Implementing Partner may, with the consent of the EESL, remove from the Site any Plant and 
Equipment or any part of the Facilities that are defective if the nature of the defect, and/or any 
damage to the Facilities caused by the defect, is such that repairs cannot be expeditiously carried out 
at the Site.  
 
10.5 If the repair, replacement or making good is of such a character that it may affect the efficiency 
of the Facilities or any part thereof, the EESL may give to the Implementing Partner a notice requiring 
that tests of the defective part of the Facilities shall be made by the Implementing Partner immediately 
upon completion of such remedial work, whereupon the Implementing Partner shall carry out such 
tests.  



 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 

 

NIT/Bid Doc. No. EESL/06/ICB-AC-DC-Chargers/171807037 dtd. 18-
Aug-2017. 

SECTION - 2 (ITB) Page 26 of 33 

 
 
 

 
If such part fails the tests, the Implementing Partner shall carry out further repair, replacement or 
making good (as the case may be) until that part of the Facilities passes such tests. The tests in 
character shall in any case be not less than what has already been agreed by the EESL and the 
Implementing Partner for the original equipment/part of the Facilities.  
 
10.6  If the Implementing Partner fails to commence the work necessary to remedy such defect or any 
damage to the Facilities caused by such defect within a reasonable time (which shall in no event be 
considered to be less than fifteen (15) days), the EESL may, following notice to the Implementing 
Partner, proceed to do such work, and the reasonable costs incurred by the EESL in connection 
therewith shall be paid to the EESL by the Implementing Partner or may be deducted by the EESL 
from any monies due to the Implementing Partner or claimed under the Performance Security.  
 
10.7 If the Facilities or any part thereof cannot be used by reason of such defect and/or making good 
of such defect, the Defect Liability Period of the Facilities or such part, as the case may be, shall be 
extended by a period equal to the period during which the Facilities or such part cannot be used by 
the EESL because of any of the aforesaid reasons.Upon correction of the defects in the Facilities or 
any part thereof by repair/ replacement, such repair/replacement shall have the Defect Liability Period 
extended by a period of twelve (12) month from the time such replacement/ repair of the Facilities or 
any part therof.  
 
10.8 In addition, the Implementing Partner shall also provide an extended warranty for any such 
component of the Facilities and during the period of time as may be specified in the SCC. Such 
obligation shall be in addition to the defect liability specified under ITB Clause 10.2 or as specified in 
SCC.  

11.0 Functional Guarantees 
 
11.1 The Implementing Partner guarantees that during the Guarantee Test, the Facilities and all parts 
thereof shall attain the Functional Guarantees as specified in the Contract Agreement, subject to and 
upon the conditions therein specified. 
 
11.2 If, for reasons attributable to the Implementing Partner, the guaranteed level of the Functional 
Guarantees specified in the Contract Agreement are not met either in whole or in part, the 
Implementing Partner shall, within a mutually agreed time, at its cost and expense make such 
changes, modifications and/or additions to the Plant or any part thereof as may be necessary to meet 
such Guarantees. The Implementing Partner shall notify the EESL upon completion of the necessary 
changes, modifications and/or additions, and shall seek the EESL's consent to repeat the Guarantee 
Test.  If the specified Functional Guarantees are not established even during the repeat of the 
Guarantee Test, the EESL may at its option, either  
 

• Reject the Equipment and recover the payments already made, or 

• Terminate the Contract and recover the payments already made, or 

• Accept the equipment after levy of liquidated damages in accordance with the provisions 

specified in the Contract Agreement. 

12.0 Inspections and Tests 
 
12.1 Inspection of Goods: The Employer or its representative shall have the right to inspect and/or to 
test the Goods to confirm their conformity to the Contract specifications at no extra cost to the 
Employer. (SCC and the Technical Specifications shall specify what inspections  and  tests  the  
Employer  requires  and  where  they  are  to  be conducted). The Employer shall notify the 
Contractor in writing in a timely manner of the identity of any representatives retained for these 
purposes. 
12.2 The inspections and tests may be conducted on the premises of the Contractor or  its  
subcontractor(s),  at  point  of  delivery  and/or  at  the  Goods  final destination.   If   conducted 
on the premises   of   the   Contractor   or   its subcontractor(s), all reasonable Works and 
assistance, including access to drawings and production data shall be furnished to the inspectors at 
no cost to the Employer. 
12.3 Should any inspected or tested Goods fail to conform to the specifications, the Employer may 
reject and the Contractor shall either replace the rejected Goods or make alterations necessary 
to meet specification requirements free of cost to the Employer. 
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12.4 The Employer's right to inspect, test and, where necessary, reject the Goods after the  arrival 
at Site shall in no way be limited or waived by reason of the Goods having previously been 
inspected, tested and passed by the Employer or its Representative prior to the Goods shipment. 
12.5 Nothing in GCC Clause 6 shall in any way release the Contractor from any warranty or other 
obligations under this Contract. 
12.5 Manuals and Drawings 
12.6 Before the Goods and Services are taken over by the Employer, the Contractor shall 
supply operation and maintenance manuals together with drawings of the goods and equipment. 
These shall be in such detail as will enable the Employer to operate, maintain, adjust and repair all 
parts of the equipment as stated in the specifications. 
12.7 The manuals and drawings shall be in the English ruling language and in such form and 
numbers as stated in the contract. 
12.8 Unless and otherwise agreed, the goods and equipment shall not be considered to be 
completed for the purpose of taking over until such manuals and drawings have been supplied to 
the Employer. 
12.9 It shall be the obligation of the Contractor to train and familiarise the designated person by 
the Employer in regard to the operation manual and drawings. 

13.0   Insurance 
 
13.1    The Goods supplied under the Contract shall be fully insured in Indian Rupees against loss or 
damage incidental to manufacture or acquisition, transportation, storage and delivery. For 
delivery of goods at site, the insurance shall be obtained by the Contractor, for an amount not 
less than the Contract Price of the goods from “warehouse to warehouse” (final destinations) on “All 
Risks” basis including War risks and strikes. 

14.0 Transportation, Demurrage Wharfage, Etc. 
 
14.1 Contractor is required under the Contract to transport the Goods to place of destination 
defined as Site. Transport to such place of destination in India including insurance, as shall be 
specified in the Contract, shall be arranged by the Contractor, and the related cost shall be included 
in the Contract Price. 
Successful bidder, on whom letter of award is placed, is to ensure all safety guidelines, rules 
and regulations, labour laws etc. Successful bidder indemnify EESL for any accident, injury 
met by its labour, employee or any other person working for him. Any compensation sought by 
its labour, employee or any other person working for him shall be paid by successful bidder as 
per settlement solely. EESL has no role to play in this matter 

15.0 Warranty 
 
15.1 The Contractor warrants that the Goods supplied under this Contract are new, unused, of the 
most recent or current models and that they incorporate all recent improvements in design and 
materials unless provided otherwise in the Contract. The Contractor further warrants that all Goods 
supplied under this Contract shall have no defect arising from design, materials or workmanship 
(except  when  the  design  and/or  material  is  required  by  the  Employer's Specifications) or from 
any act or omission of the Contractor, that may develop  under normal use of the supplied Goods in 
the conditions prevailing in the country of final destination. 
15.2  This  warranty  of  all  the  Works  shall  remain  valid  for 2  year  after  the Commissioning. 
The Contractor shall, in addition, comply with the performance  
and/or guarantees specified under the Contract. If for reasons attributable to  
the Contractor, these guarantees are not attained in whole or in part, the  
Contractor shall: 
 
15.3 make such changes, modifications, and/or additions to the Goods or any part thereof as may 
be necessary in order to attain the contractual guarantees specified in the Contract at its own cost 
and expense and to carry out further performance tests in accordance with SCC Clause 2;  
OR 
15.4 pay liquidated damages to the Employer with respect to the failure to meet the contractual 
guarantees. 
 
15.5. The Employer shall notify the Contractor in writing of any claims arising under this warranty. 
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15.6Upon receipt of such notice, the Contractor shall, within the period of 15 days and with all 
reasonable speed, repair or replace the defective Goods or parts thereof, free of cost at the 
ultimate destination. The Contractor shall take over the replaced parts/goods at the time of their 
replacement. No claim whatsoever shall lie on the Employer for the replaced parts/goods thereafter. 
In the event of any  correction  of  defects  or  replacement  of  defective  material  during  the 
Warranty period, the Warranty for the corrected or replaced material shall be extended to a further 
period. 
 
15.7If the Contractor, having been notified, fails to remedy the defect(s) within 15 days, the 
Employer may proceed to take such remedial action as may be necessary, at the Contractor's 
risk and expense and without prejudice to any other rights which the Employer may have against 
the Contractor under the Contract. The performance guarantee and liquidated damaged be entitled 
to be recovered without prejudice to other rights of the Employer. 

16.0 Termination for Default 
 
16.1 The Employer may, without prejudice to any other remedy for breach of contract, by 
written notice of default sent to the Contractor, terminate the Contract in whole or part: 
16.2  if the Contractor fails to deliver any or all of the Goods and complete the Work within the 
period(s) specified in the Contracor within any extension  thereof granted by the Employer pursuant 
to GCC Clause 20; or 
16.3if the Contractor fails to perform any other obligation(s)/duties under the Contract. 
16.4 If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices 
in competing for or in executing the Contract. 
 
16.5  In the event the Employer terminates the Contract in whole or in part, pursuant  to GCC Clause 
22.1, the Employer may procure, upon such terms and in such  manner as it deems appropriate, 
Goods or Services similar to those undelivered,  and the Contractor shall be liable to the Employer 
for any excess costs for such similar  Goods  or  Services.  However, the Contractor shall  
continue  the performance of the Contract to the extent not terminated. 

17.0. Settlement of Disputes  
 
17.1 Adjudicator 
 
17.1.1 If any dispute of any kind whatsoever shall arise between the EESL and the Implementing 
Partner in connection with or arising out of the Contract, including without prejudice to the generality 
of the foregoing, any question regarding its existence, validity or termination,  or  the  execution  of  
the  Facilities—whether  during  the progress of the Facilities or after  their completion and whether 
before or after the termination, abandonment or breach of the Contract—the parties shall seek to 
resolve any such dispute or difference by mutual consultation.   If the parties fail to resolve such a 
dispute or difference by mutual consultation, then the dispute shall be referred in writing by either 
party to the Adjudicator, with a copy to the other party. 
 
17.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-eight (28) days of 
a dispute being referred to it. If the Adjudicator has done so, and no notice of intention to commence 
arbitration has been given by either the EESL or the Implementing Partner within fifty-six (56) days of 
such reference, the decision shall become final and binding upon the EESL and the Implementing 
Partner. Any decision that has    become final and binding shall be implemented by the parties 
forthwith. 
 
17.1.3 Should the Adjudicator resign or die, or should the EESL and the Implementing Partner agree 
that the Adjudicator is not fulfilling its functions in accordance with the provisions of the Contract; 
another retired Judge of High Court/Supreme Court of India shall be jointly appointed by the EESL 
and the Implementing Partner as adjudicator under the Contract. Failing agreement between the two 
within twenty  eight  (28)  days,  the  new  retired  judge  of  High  Court/Supreme Court of India shall 
be appointed as the Adjudicator under the Contract at the request of either party by the Appointing 
Authority specified in the SCC. The adjudicator shall be paid fee plus reasonable expenditures 
incurred in the execution of its duties as adjudicator under the contract. This cost shall be divided 
equally between the EESL and the Implementing Partner. 
 
 
17.2 Arbitration 
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17.2.1 If either the EESL or the Implementing Partner is dissatisfied with the Adjudicator’s decision, or 
if the Adjudicator fails to give a decision within twenty-eight (28) days of a dispute being referred to it, 
then either the EESL or the Implementing Partner may, within  fifty-six  (56) days of such reference, 
give notice to the other party, with a copy for information to the Adjudicator, of its intention to com- 
mence arbitration, as hereinafter provided, as to the matter in dispute, and no arbitration in respect of 
this matter may be commenced unless such notice is given. 
 
17.2.2 Any dispute in respect of which a notice of intention to commence arbitration has been given, 
in accordance with Sub-Clause 17.2.1, shall be finally settled by arbitration. Arbitration may be 
commenced prior to or after completion of the Facilities. 
 
17.2.3 Any dispute submitted by a party to arbitration shall be heard by an arbitration panel composed 
of three arbitrators, in accordance with the provisions set forth below.  
 
17.2.4 The EESL and the Implementing Partner shall each appoint one arbitrator, and these two 
arbitrators shall jointly appoint a third arbitrator, who shall chair the arbitration panel. If the two 
arbitrators do not succeed in appointing a third arbitrator within twenty-eight (28) days after the latter 
of the two arbitrators has been appointed, the third arbitrator shall, at the request of either party, be 
appointed by the Appointing Authority for arbitrator designated in the SCC.  
 
17.2.5 If one party fails to appoint its arbitrator within forty-two (42) days after the other party has 
named its arbitrator, the party which has named an arbitrator may request the Appointing Authority to 
appoint the second arbitrator.  
 
17.2.6 If for any reason an arbitrator is unable to perform its function, the mandate of the Arbitrator 
shall terminate in accordance with the provisions of applicable laws as mentioned in ITB Clause 7 
(Governing Law) and a substitute shall be appointed in the same manner as the original arbitrator.  
 
17.2.7 Arbitration proceedings shall be conducted (i) in accordance with the rules of procedure 
designated in the SCC, (ii) in the place designated in the SCC, and (iii) in the language in which this 
Con-tract has been executed.  
 
17.2.8 The decision of a majority of the arbitrators (or of the third arbitrator chairing the arbitration, if 
there is no such majority) shall be final and binding and shall be enforceable in any court of 
competent jurisdiction as decree of the court. The parties thereby waive any objections to or claims of 
immunity from such enforcement.  
 
17.2.9 The arbitrator(s) shall give reasoned award.  
 
17.3 Notwithstanding any reference to the Adjudicator or arbitration herein, 
 

• the  parties shall  continue  to  perform  their  respective  obligations under the Contract unless 

they otherwise agree 

• the EESL shall pay the Implementing Partner any monies due to the Implementing Partner. 

 

18.0MSME Bidder 
 
Are you registered as MICRO, SMALL or MEDIUM Enterprise under MSMED Act 2006?  
If YES, 
A) Please indicate relevant category with copy 
of documentary proof issued by the concerned authorities : 
B) Does your firm fall under MSE’s owned by SC/ST 
Entrepreneurs.? If so, enclose a copy of documentary evidence: 
 
IN ADDITION TO ABOVE FOLLOWING WILL ALSO BE APPLICABLE FOR 
CONSULTANCY/PROJECT MANAGEMENT CONTRACT SERVICES.  

 

19.0 THIRD-PARTY CONSULTANCY SERVICES 
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19.1The Employer(EESL) is obliged, at its own expense, to make the necessary provision for the 
performance of those services by third parties commissioned by it, as described in Special Conditions 
of Contract  

20.0 SCOPE OF SERVICES  
 
20.1 The Consultant shall deliver the Services in fulland on time. 
20.2 The Services to be performed by the Consultant encompass all the part services described and 
explained in Special Conditions of Contract, Terms of Reference plus Tender Documents and The 
Consultant's bid. Furthermore, the Consultant must deliver all the standard and special services as 
defined intender RfP. 
20.3 The Consultant shall work together with third parties wherever commissioned by the Employer. 
The Employer is not responsible for these third parties or their performance, when the work is 
assigned to consultant to co-ordinate with them. In addition, the Consultant must comprehensively 
coordinate their services with its own services, as far as possible. 

20.1STANDARD AND SPECIAL SERVICES 
20.1.1   In addition to the Services specified explicitly in the Contract, the Consultant shall also 
perform all other services, if necessary, that are not listed under the contractual services, but are 
customarily required in order to properly discharge the contractual obligations ("standard services"). 
The standard services shall be fully compensated through the Agreed Remuneration in the contract. 
20.1.2 "Special Services" are services that are not included under the contractual or standard 
services, but must necessarily be delivered by the Consultant in order to properly perform its duties 
under the Contract, because the external circumstances of service delivery have changed 
unexpectedly, or because the Employer has suspended the Services Force Majeure or because the 
Employer, with the prior consent of EESL, requires services that were not included in theinvitation to 
tender but are necessary.  
No extra cost is payable to fulfill the standard and / or special services. 

20.2 DUE DILIGENCE 
20.2.1 Except where otherwise stipulated in this Contract, or otherwise legally stipulated within the 
country or within another legal system (including the legal system in the Consultant's jurisdiction) by 
provisions that impose higher demands than this Contract, when performing its obligations under this 
Contract the Consultant shall exercise due diligence and provide the Services in compliance with 
professional practice and to the recognized quality standards, in accordance with current scientific 
and generally accepted engineering standards. The Consultant must document its work, the progress 
of the Project and the decisions it takes in an appropriate form that is acceptable to the Employer, 
bearing in mind the requirements of tender/RfP/Letter of Award. 

20.3 REPORTING 
20.3.1 The Consultant shall inform the Employer promptly of all extraordinary circumstances that arise 
during the performance of the services and of all matters requiring EESL approval. The consultant is 
to make reports as defined in scope of work and submit the same as per timelines defined in the 
contract. 

20.4 STAFFING 
20.4.1 The Consultant shall employ the staff specified in bid [Staffing Schedule] to implement 
performance of the Services. The list of designated key staff and any changes to it shall require the 
prior written approval of the Employer. 
20.4.2 The Employer may require the Consultant to terminate the contract of, or replace, any staff 
member who fails to meet the requirements as per contract. Any such demand must be submitted in 
writing to the Consultant stating the reasons for it. 
 
20.4.3 If staff employed by the Consultant need to be replaced, the Consultant shall ensure that the 
staff member in question is replaced promptly by an individual who possesses at least equivalent 
qualifications. 
20.4.4If any one of the Consultant's staff falls ill for more than one month and this jeopardizes the 
performance of this Contract by the Consultant, the Consultant shall replace this staff member with 
another staff member who possesses at least equivalent qualifications. 
20.4.5 Staff shall only be replaced after prior approval by the Employer, such approval not to be 
unreasonably withheld. The exchange, replacement, or planned dispensation of replacement (as 
exception to existing rules) of key staff specified by name shall require the prior approval of EESL. 
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20.4.6 If the Consultant must terminate the contract of, or replace, any staff during the Contract 
period, the costs thus accrued shall be borne by the Consultant, except where staff are removed or 
replaced at the Employer's request. In this case, the Employer shall meet the costs of replacing the 
staff member, unless the staff member in question does not meet the requirements.  

20.5 CONTACT PERSON OF THE CONSULTANT 
 
20.5.1 The Consultant shall appoint for the exercise ofall rights and obligations arising from this 
Contract a natural person as its contact person for the Employer under this Contract. 
 
20.5.2 The Consultant shall specify and provide respective contact data to the Employer - for an 
individual at the Consultant's place of business who can be reached at any time in cases of 
emergency or crisis as well as a deputy of the Consultant. The Consultant shall notify the Employer 
without delay of any change of elected person or their contact data. 

21.0 INDEPENDENCE OF THE CONSULTANT 
 
21.1 The Consultant undertakes that neither the Consultant nor any enterprise associated with the 
Consultant shall bid for the Project as manufacturer, supplier, or building contractor. This prohibition 
also applies to any bidding for any further consulting services, insofar as such consulting services 
might lead to a restriction of competition or a conflict of interests. Any violation of this stipulation may 
lead to the immediate cancellation of this Contract and require the reimbursement of any and all costs 
incurred by the Employer up to the time of such violation as well as compensation for any and all 
losses and damages incurred by the Employer as a result of such cancellation. 

22.0 COMMENCEMENT AND COMPLETION 
 
22.1.1 The Consultant shall begin performing the Services on the prescribed date on which execution 
of the Contract shall take place, but not earlier than and without undue delay after the Contract has 
come into force. The Consultant shall deliver the Services in accordance with the time schedule in the 
bid [Time Schedule for the Performance of the Services defined in SCC], and shall complete the 
Services within the Completion Period, subject to any further extensions to this Contract accorded by 
employer. 
22.1.2 In relation to optional services (if any), the Consultant shall commence delivery of the optional 
services not earlier than upon receipt of notification from the Employer,  
22.1.3 Any change to the time schedule [Time Schedule for the Performance of the Services] due to a 
reasonable request by either party shall be mutually agreed upon in writing. 
 

23.0 FORCE MAJEURE 
 
In addition to Force Majeure defined in clause 2.26, following will also be applicable for consultancy 
work. 
23.1 In the event of Force Majeure, the contractual obligations, as far as affected by such event, shall 
be suspended for as long as performance remains impossible due to the Force Majeure, provided that 
one party to the Contract receives notification of the Force Majeure event from the other party within 
two weeks after its occurrence and both the parties agree for that to be a force majeure. Any and all 
liability of the Consultant for damages arising due to its absence caused by the Force Majeure is 
excluded. 
 
23.2 In the event of Force Majeure, the Consultant shall be entitled to an extension of the Contract 
equal to the delay caused by such Force Majeure. If the performance of the Services is rendered 
permanently impossible by the Force Majeure, both parties to this Contract shall be entitled to 
terminate the Contract on mutual agreement basis only. 
23.3 In case of suspension or termination of the Contract due to Force Majeure, the Services 
performed up to the time of the Force Majeure and all necessary expenditure (which is evidenced) of 
the Consultant arising from the discontinuing of the Services shall be invoiced on the basis of 
contractual prices subject to employer agreement with the work. Neither party shall make any further 
claims. 

24.0SUSPENSIONS OR TERMINATION 
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24.1 The Employer may fully or partially suspend the Services or terminate this Contract after serving 
written notice of at least 30 days. In this event, the Consultant must immediately take all measures 
necessary to ensure that the Services are discontinued and the expenditure minimized. The 
Consultant shall hand over all reports, drafts and documents to be drawn up by the date in question to 
the Employer. In case of termination Force majeure shall apply mutatis mutandis. 
24.2 If the Consultant fails to meet its contractual obligations without sufficient reason; in 
accordance with the Contract; or on time, the Employer may serve a notice upon the Consultant and 
request it to duly perform its Services. If the Consultant fails to remedy the performance deficit within 
a period of 21 days of having been called upon to do so by the Employer, the Employer shall be 
entitled, after this period has elapsed, to terminate the Contract by written notice. 
24.3 If the termination of the Contract is due to a default on the part of the Consultant, the Consultant 
shall be entitled to demand the Agreed Remuneration for the Services performed until the date of 
termination but not yet remunerated. The Employer shall be entitled to demand compensation for the 
direct damages caused by the default. 

25.0 REMUNERATION OF THE CONSULTANT 
 
25.1 The Consultant shall receive the remuneration agreed in the Special Conditions and bid price 
schedule for performing the Services owed under this Contract, subject to the conditions listed therein 
and the conditions below.  

26.0 TERMS OF PAYMENT 
 
26.1 Except where otherwise agreed in the Special Conditions, the Employer shall pay the 
Consultant's remuneration as follows: 

(a) Advance payment, due within 30 days of award of Contract upon presentation of an 

invoice against equivalent advance bank guarantee, if mentioned in SCC. 

(b) Payments based on deliverables as per tender/SCC or as agreed upon in amendments. 

(c) The final payment shall be made after the Services have been performed in full and 

confirmation had been provided by the Employer to that Consultant. 

27.0 METHOD OF PAYMENT 
 
Payment shall be made according to the conditions set out in the Special Conditions or as agreed 
upon. 

28.0INSURANCE AGAINST LIABILITY AND DAMAGES 
 
28.1 The Consultant is advised to take out insurance for the period of the Contract, on the terms 
specified in the Special Conditions, including, but not limited to, the following: 

a) Professional liability insurance; 

b) Personal liability insurance; 

c) Equipment insurance covering loss of or physical damage to all equipment acquired, 

used, provided or paid for by the Employer within the context of this Contract; and 

d) Motor vehicle third party liability insurance and motor vehicle comprehensive insurance 

for the vehicles acquired in connection with this Contract. 

 

EESL will not be responsiblein case any accident/ mis-happenings with consultant employee or 
contract person and for any equipment damage or theft occurs and in no case EESL shall pay for it..  
 
In case of any contradiction in ITB and SCC, than SCC will prevail. 

LIST OF ACRONYMS 

EMD:    Earnest Money Deposit 

EoI:       Expression of Interest 

SCC:     Special Conditions of Contract 

INR:      Indian Rupees 

IST:       Indian Standard Time 

LED:     Light Emitting Diodes 

LoI:       Letter of Intent 

LoA: Letter of Acceptance  
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MoU:     Memorandum of Understanding 

MoP:      Ministry of Power 

RECL:    Rural Electrification Corporation Ltd 

EESL: Energy Efficiency Services Ltd 

O&M:     Operation & Maintenance 

RfP:       Request for Proposal 

R&M:     Repair & Maintenance 

SD:        Security Deposit 

CPG: Contract Performance Guarantee 

FTL: Fluorescent Tube Light 

SVL: Sodium Vapor Lamp  

PMA:  Project Management Agency 
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A. Contract and Interpretation 

1.
 
Definitions 

1.1 The following words and expressions shall have the meanings hereby assigned to them:  

 

“Contract” means the Contract Agreement entered into between the EESL   and   the Implementing Partner, 

together with the Contract Documents referred to therein; they shall constitute the Contract, andthe term “the 

Contract” shall in all such documents be construed accordingly. 

 

“Contract Documents” means the documents listed in Article. 1.1 (Contract Documents) of the Form of Contract 

Agreement (including any amendments thereto).  

 

“GCC” means the General Conditions of Contract hereof.  

 

“SCC” means the Special Conditions of Contract.  

 

“Day” means calendar day of the Gregorian calendar.  

 

“Month” means calendar month of the Gregorian calendar. 

 

“Employer” means EESL, New Delhi/Noida and includes the legal  successors  or  permitted  assigns  of  the 

EESL. 

 

 “Project Manager” means the person appointed by the EESLin themanner provided in GCC Sub-Clause 17.1 

(Project Manager) hereof and named as such in the SCC to perform the duties delegated by the EESL. 

 

 “Contractor or Implementing Partner” means the person(s) whose bid to perform the Contract has been 

accepted by the EESL and is named as such in the Con- tract Agreement, and includes the legal successors or 

permitted assigns of the Implementing Partner. 

 

“Contractor or Implementing Partner’s Representative” means any person nominated by the Implementing 

Partner and approved by the EESL in the manner provided in GCC Sub- Clause 17.2 (Implementing Partner’s 

Representative   and Construction Manager) hereof to perform the duties delegated by the Implementing 

Partner. 

 

 “Sub Contractor or SubImplementing Partner,” including vendors, means any person to whom execution  of 

any part of the Facilities, including preparation of any  design  or supply  of  any  Plant and Equipment, is sub-

contracted directly or indirectly by the Implementing Partner, and includes its legal successors or permitted 

assigns. 

 

 “Adjudicator” means the person or persons named as such in the SCC to   make   a decision on or to settle any 

dispute or difference between the EESL and the Implementing Partner referred to him  or  her  by  the  parties 

pursuant to GCC Sub-Clause 6.1 (Adjudicator) hereof. 

 

“Contract Price” means the sum specified in Article 2.1 (Contract Price) of the Contract Agreement, subject to 

such additions and adjustments thereto or deductions there from, as may be made pursuant to the Con-tract. 

 

 

“Facilities” means the Plant and Equipment to be supplied and installed, as well as all the Installation Services 

to be carried out by the Implementing Partner under the Contract. 

 

“Plant and Equipment” means permanent plant, equipment, machinery, apparatus, articles and things of all 

kinds to be provided and incorporated in the Facilities by the Implementing Partner under the Contract 

(including the spare parts to be supplied by the Implementing Partner under GCC Sub-Clause 7.3 here-of), but 

does not include Implementing Partner’s Equipment. 

 

“Installation Services” means all those services ancillary to the supply of the Plant and Equipment for the 
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Facilities, to be provided by the Implementing Partner under the Contract; e.g., transportation and provision of 

marine or other similar insurance, inspection, expediting, Site preparation works (including the provision and 

use of Implementing Partner’s Equipment and the supply of all construction materials required), installation, 

testing, pre-commissioning, commissioning, operations, maintenance, the provision of operations and 

maintenance manuals, training of EESL's Personnel etc. 

 

“Contractor or Implementing Partner’s Equipment” means all plant, facilities, equipment, machinery, tools, 

apparatus, appliances or things of every kind required in or for installation, completion and maintenance of 

Facilities that are to be provided by the Implementing Partner, but does not include Plant and Equipment, or 

other things intended to form or forming part of the Facilities. 

 

“Site” means the land and other places upon which the Facilities are to be installed, and such other land or 

places as may be specified in the Contract as forming part of the Site. 

 

“Effective Date” means the date from which the Time for Completion shall be determined as stated in Article 3 

(Effective Date for Determining Time for Completion) of the Form of Contract Agreement. 

 

“Time for Completion” means the time within which Completion of the Facilities as a whole (or of a part of the 

Facilities where a separate Time for Completion of such part has been prescribed) is to be attained in 

accordance with the stipulations in the SCC and the relevant provisions of the Contract. 

 

“Completion” means that the Facilities (or a specific part thereof where specific parts are specified in the SCC) 

have been completed operationally and structurally and put in a tight and clean condition, and that all work in 

respect of Pre-commissioning of the Facilities or such specific part thereof has been completed; and 

Commissioning has been attained as per Technical Specifications. 

 

“Pre-commissioning”  means  the  testing,  checking  and  other requirement specified in the Technical 

Specifications that are to be  carried out by the Implementing Partner in preparation for Commissioning  as 

provided  in GCC Clause 24 (Completion) hereof. 

 

Commissioning” means trial/intial operation of the Facilities or any part thereof by the Implementing Partner, 

which operation is to be carried out by the Con tractor as provided in GCC Sub-Clause 25.1 (Commissioning) 

hereof, for the purpose of carrying out Guarantee Test(s). 

 

“Guarantee Test(s)” means the test(s) specified in the Technical Specifications to be carried out to ascertain 

whether the Facilities or a specified part thereof is able to attain the Functional Guarantees specified in the 

Technical Specifications in accordance with  the provisions of GCC Sub Clause 25.2 (Guarantee Test) hereof. 

 

Operational Acceptance” means the acceptance by the EESL of the Facilities (or any part of the Facilities where 

the Contract provides for acceptance of the Facilities in parts), which certifies the  Implementing Partner’s  

fulfilment  of  the  Contract  in  respect  of Functional  Guarantees  of  the Facilities  (or the relevant part 

thereof) in accordance with the provisions of GCC Clause 28 (Functional   Guarantees)   hereof  and  shall  

include deemed acceptance in accordance with GCC Clause 25 (Commissioning and Operational Acceptance) 

hereof. 

 

Defect  LiabilityPeriod”  means  the period of validity of the warrantiesgiven by the Implementing Partner  

commencing at Completion of the Facilities  or a part thereof, during which the Implementing Partner is 

responsible for   defects with  respect  to the Facilities (or the relevant  part  thereof)as provided in GCC Clause 

27 (Defect Liability) hereof. 

 

2. ContractDocuments 
 

2.1 Subject to Article1.2 (Order of Precedence) of the Contract Agreement all documents forming part of the 
Contract (and all parts thereof) are intended to be correlative, complementary and mutually explanatory. The 
Contract shall be read as a whole. 

 
2.2 The Contract will be signed in three originals and the Implementing Partner shall be provided with one 
signed original and the rest will be retained by the EESL. 

 
2.3 The  Implementing Partner  shall  provide  free  of  cost  to  the  EESL  all  the  engineering data, drawing and 
descriptive materials submitted with the bid,in  at  least  five  (5)  copies  to  form  a  part  of  the  Contract  
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immediately after Notification of Award/ letter of Award. 
 

2.4 Subsequent  to  signing  of  the  Contract,  the  Implementing Partner  at  his  own  cost shall  provide  the  EESL  
with  at  least  five(05)  true  copies  of Contract  Agreement  within  thirty  (30)  days  after  signing  of  the  
Contract. 

 
3. Interpretation 
 
3.1 Language 
 
3.1.1 Unless the Implementing Partner is a national of the EESL’s country and the EESL and the Implementing 
Partner agree to use the local language, all Contract Documents, all correspondence and communications to be 
given, and all other documentation to be prepared and supplied under the Contract shall be written in English, and 
the Contract shall be construed and interpreted in accordance with that language. 

 
3.1.2 If any of the Contract Documents, correspondence or communications are prepared in any language other 
than the governing language under GCC Sub-Clause 3.1.1 above, the English translation of such documents, 
correspondence or communications shall prevail in matters of interpretation. 
 
3.2 Singular and Plural 
The singular shall include the plural and the plural the singular, except where the context otherwise requires. 
 
3.3 Headings 
The headings and marginal notes in the General Conditions of Contract are included for ease of reference, and 
shall neither constitute a part of the Contract nor affect its interpretation. 
 
3.4 Persons 
Words importing persons or parties shall include firms, corporations and government entities. 
 
3.5 Inco terms 
Unless inconsistent with any provision of the Contract, the meaning  of any trade term and the rights and 
obligations of parties there under shall be as prescribed by Incoterms. 
 
Inco terms means international rules for interpreting trade terms published by the International Chamber of 
Commerce (latest edition), 38 Cours Albert 1er, 75008 Paris, France. 
 
3.6 Construction of the Contract 
 
3.6.1 The  Contracts  to  be  entered  into  between  the  EESL  and  the successful  bidder  shall  be  as  under  
: 
 

i) First Contract: For Ex-works (India) supply of plant and equipment and accessories by bidder including 

mandatory spares and spares to be supplied during warranty  

ii) Second Contract: for providing all services i.e. loading, inland/air/shipment transportation for delivery at 

site, inland/air/shipment transit insurance, unloading, storage, handling at site, installation, insurance 

covers other than inland transit insurance, testing, commissioning and conducting Guarantee tests in 

respect of all the equipments supplied under the 'First Contract' and all other services including civil works, 

if any,  as specified in the Contract Documents including sales tax and duties as asked in price bid in 

section IV. It will also cover cost for Repair and Maintenance and equipmentsand/or additional warranty, 

where ever asked for ,supplied under the 'First Contract' and all other services including civil works, if any, 

as specified in the Contract Documents. All items in second contract must be quoted including service tax.  

iii) Third Contract: For providing all services including Awareness programme for public/stake 

holders/workshops/printing brochure and other materials, Survey cost, Monitoring and verification cost, 

scrap disposal cost, arrangement of office at both sites and Statuary agencies cost including service tax. 

All the above Contracts will contain a cross-fall breach clause specifying that breach of one Contract will 

constitute breach of the other Contracts which will confer a right on the Employer to terminate the other 

Contracts also at the risk and the cost of the contractor /Implementing Partner for the Project, for which 

awards have been made. 
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In case, value of second contract viz transportation, insurance is lower or the supply cost includes 

transportation, insurance etc than three contract may be merged in two contract. 

Arbitration: 1. Appointing authority for adjudicator: MD, EESL 

 2. The place of arbitration shall be: New Delhi 

Prices are to be quoted as Firm during currency of contract. No price adjustment is allowed. 

General: 

1. In case of investment partner, A project manager is to be deputed from their side for co-
coordinating activities. 

2. Word Implementing Partner for any Project used in General Conditions of contract includes 
persons of Investment partner, executing and implementing agencies etc 

3. Notification of award  means Letter of Intent and Letter of award 
 

3.6.2 The award of separate Contracts shall not in any way dilute the responsibility of the 

Implementing Partner for the successful completion of the Facilities as per Contract Documents 

and a breach in one Con-tract shall automatically be construed as a breach of the other 

Contract(s) which will confer a right on the EESL to terminate the other Contract(s) also at the 

risk and the cost of the Implementing Partner.  

 

3.7 Entire Agreement  
 
Subject to GCC Sub-Clause 16.4 hereof, the Contract constitutes the entire agreement between the 

EESL and Implementing Partner with respect to the subject matter of Contract and supersedes all 

communications, negotiations and agreements (whether written or oral) of parties with respect thereto 

made prior to the date of Contract.  

 

3.8 Amendment 
 
No amendment or other variation of the Contract shall be effective unless it is in writing, is dated, 

expressly refers to the Contract, and is signed by a duly authorized representative of each party here 

to.  

 

  3.9 Independent Contractor or Implementing Partner 
   

The Implementing Partner shall be an independent Implementing Partner performing the Contract. The 

Contract does not create any agency, partnership, joint venture or other joint relationship between the 

parties here to.  

 

Subject to the provisions of the Contract, the Contractor or Implementing Partner shall be solely 

responsible for the manner in which the Contract is performed. All employees, representatives or Sub 

Contractor or Sub Implementing Partners engaged by the Implementing Partner in connection with the 

performance of the Contract shall be under the complete control of the Implementing Partner and shall 

not be deemed to be employees of the EESL, and nothing contained in the Contract or in any 

subcontract awarded by the Implementing Partner shall be construed to create any contractual 

relationship between any such employees, representatives or Sub Contractor or Sub Implementing 

Partners and the EESL. 

 

3.10 Joint Venture or Consortium  
 
If the Implementing Partner is a joint venture or consortium of two or more firms, all such firms shall be 

jointly and severally bound to the EESL for the fulfilment of the provisions of the Contract and shall 

designate one of such firms to act as a leader with authority to bind the joint venture or consortium. 

The composition or the constitution of the joint venture or consortium shall not be altered without the 

prior consent of the EESL.  

 
3.11 Non-Waiver  
 
3.11.1Subject to GCC Sub-Clause 3.11.2 below, no relaxation, forbearance, delay or indulgence by 
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either party in enforcing any of the terms and conditions of the Contract or the granting of time by 

either party to the other shall prejudice, affect or restrict the rights of that party under the Contract, nor 

shall any waiver by either party of any breach of Contract operate as waiver of any subsequent or 

continuing breach of Contract. 

 

3.11.2Any  waiver  of  a  party’s  rights,  powers  or  remedies  under  the Contract must be in writing, must 

be dated and signed by an authorized representative of the party granting such waiver, and must 

specify the right and the extent to which it is being waived. 

 

3.12 Severability 

If  any  provision  or  condition  of  the  Contract  is  prohibited  or  rendered invalid or unenforceable, such 

prohibition, invalidity or unenforceability shall not affect the validity or enforceability of any other 

provisions and conditions of the Contract. 

 

3.13 Country of Origin 

“Origin” means the place where the materials, equipment and other supplies for the Facilities are mined, 

grown, produced or manufactured, and from which the services are provided. 

 

4. Notices 

 

4.1Unless otherwise stated in the Contract, all notices to be given underthe Contract shall be in 
writing, and shall be sent by personal delivery, airmail post, special courier, cable, telegraph, telex, 
facsimile or Electronic Data Interchange (EDI) to the address of the relevant party set out in the Contract 
Coordination Procedure to be finalised pursuant to GCC Sub-Clause 17.2.3.1, with the following 
provisions. 
 

4.1.1Any notice sent by cable, telegraph, facsimile or shall be confirmed within two (2) days  after 
despatch by notice sent by airmail/ post  or  special  courier,  except  as  otherwise  specified  in  
theContract. 
 

 4.1.2Any notice sent by airmail post or special courier shall be deemed (in the absence of     evidence of 
earlier receipt)  to  have  beendelivered ten (10) days after despatch.   In proving the fact ofdespatch, it 
shall be sufficient to show that the envelope containing such notice was properly addressed, stamped and 
conveyedto the postal authorities or courier service for transmission by airmail or special courier. 

 
 4.1.3Any notice delivered personally or sent by telegraph, facsimileshall be deemed to have been 
delivered on date of its despatch. 
 
4.1.4Either party may change its postal, cable, telex, facsimile or EDIaddress or addressee for receipt of 
such notices by ten (10) days’ notice to the other party in writing.  

 

4.2Notices  shall  be  deemed  to  include  any  approvals,  consents,  instruction orders  and certificates  to 
be given under the Contract. 
 

5. Governing Law 
 

5.1The Contract shall be governed by and interpreted in accordance withlaws in force in India. The Courts 
of Delhi shall have exclusive jurisdictionin all matters arising under the Contract. 
 

6. Settlement of Disputes  
 
6.1 Adjudicator 

6.1.1 If any dispute of any kind whatsoever shall arise between the EESL and the Implementing Partner in 
connection with or arising out ofthe Contract, including without prejudice to the generality of theforegoing, 
any question regarding its existence, validity or termination,  or  the  execution  of  the  Facilities—whether  
during  theprogress of the Facilities or after  their completion and whetherbefore or after the termination, 
abandonment or breach of theContract—the parties shall seek to resolve any such dispute ordifference by 
mutual consultation.   If the parties fail to resolvesuch a dispute or difference by mutual consultation, then 
thedispute shall be referred in writing by either party to the Adjudicator, with a copy to the other party. 
 

6.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-eight (28) days of a 
dispute being referred to it. If theAdjudicator has done so, and no notice of intention to commence arbitration 
has been given by either the EESL or the Implementing Partner within fifty-six (56) days of such reference, 
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the decision shallbecome final and binding upon the EESL and the Implementing Partner. Any 
decisionthathas    become final and binding shall beimplemented by the parties forthwith. 
 
6.1.3 Should the Adjudicator resign or die, or should the EESL and the Implementing Partner agree that the 
Adjudicator is not fulfilling its functions in accordance with the provisions of the Contract; anotherretired 
Judge of High Court/Supreme Court of India shall be jointlyappointed by the EESL and the Implementing 
Partner as adjudicatorunder the Contract. Failing agreement between the two withintwenty  eight  (28)  
days,  the  new  retired  judge  of  High  Court/Supreme Court of India shall be appointed as the 
Adjudicatorunder the Contract at the request of either party by the AppointingAuthority specified in the SCC. 
The adjudicator shall be paid feeplus reasonable expenditures incurred in the execution of itsduties as 
adjudicator under the contract. This cost shall be dividedequally between the EESL and the Implementing 
Partner. 
 
6.2 Arbitration 
 
6.2.1 If either the EESL or the Implementing Partner is dissatisfied with the Adjudicator’s decision, or if the 
Adjudicator fails to give a decision within twenty-eight (28) days of a dispute being referred to it, then either 
the EESL or the Implementing Partner may, within  fifty-six  (56) days of such reference, give notice to the 
other party, with a copy for information to the Adjudicator, of its intention to com- mence arbitration, as 
hereinafter provided, as to the matter in dispute, and no arbitration in respect of this matter may be 
commenced unless such notice is given. 
 

6.2.2 Any dispute in respect of which a notice of intention to commence arbitration has been given, in 

accordance with GCC Sub-Clause 6.2.1, shall be finally settled by arbitration. Arbitration may be 

commenced prior to or after completion of the Facilities. 

 

In  case  the  Contractor  is  a  Public  Sector  Enterprise  or  a  Government Department 

 

6.2.3 In case the Contractor is a Public Sector Enterprise or a Government Department, the dispute shall 

be shall be referred for resolution in Permanent Machinery for Arbitration(PMA) of the Department of Public 

Enterprise, Government of India. Such dispute or difference shall be referred by either party for Arbitration 

to the sole Arbitrator in the Department of Public Enterprises to be nominated by the Secretary to the 

Government of India in-charge of the Department of Public Enterprises. The award of the Arbitrator shall 

be binding upon the parties to the dispute, provided, however, any party aggrieved by such award may 

makea further reference for setting aside or revision of the award to the Law Secretary, Department of 

Legal Affairs, Ministry of Law & Justice, Government of India. Upon such reference the dispute shall be 

decided by the Law Secretary or the Special Secretary/Additional Secretary, when so authorized by the 

Law Secretary, whose decision shall bind the Parties finally and conclusively. The Parties to the dispute 

will share  equally  the  cost  of  arbitration  as  intimated  by  the  Arbitrator. 

 

In  case  the  Contractor  is  not  a  Public  Sector  Enterprise or  a  Government Department 

 

6.2.4 In all other cases, any dispute submitted by a party to arbitration shall be heard by  an  arbitration 

panel  composed  of  three  arbitrators,  in  accordance  with  the provisions set forth  below. 

 

6.2.5 The Employer and the Contractor shall each appoint one arbitrator, and these two arbitrators  shall  

jointly  appoint  a  third  arbitrator,  who  shall  chair  the  arbitration panel. If the two  arbitrators do not 

succeed in appointing a third arbitrator within twenty-eight (28) days after the  latter of the two arbitrators 

has been appointed, the third arbitrator shall,  at  the  request  of  either  party,  be  appointed  by  the 

Appointing Authority for arbitrator designated in the SCC. 

 

6.2.6 If one party fails to appoint its arbitrator within forty-two (42) days after the other party has  named its 

arbitrator, the party which  has  named  an  arbitrator  may request the Appointing  Authority to appoint the 

second arbitrator. 

 

6.2.7 If for any reason an arbitrator is unable to perform its function, the mandate of the Arbitrator shall 

terminate in accordance with the provisions of applicable laws as mentioned in GCC Clause 5(Governing 

Law) and a substitute shall be appointed in the same manner as the original arbitrator. 

 

6.2.8 Arbitration  proceedings  shall  be  conducted  in  accordance  with  The  Arbitration  and Conciliation  

Act, 1996 and its subsequent thereof. The venue of arbitration shall be New Delhi. 
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6.2.9 The decision of a majority of the arbitrators (or of the third arbitrator chairing the arbitration panel, if 

there is no such majority) shall be final and binding and shall be enforceable in any  court of competent 

jurisdiction as decree of the court. The parties thereby  waive  any  objections  to  or  claims  of  immunity  

from  such enforcement. 

 

6.2.10 The arbitrator(s) shall give reasoned award. 

 

Notwithstanding any reference to the Adjudicator or arbitration herein, 

 

the parties shall continue to perform their respective obligations under the Contract unless they otherwise 

agree 

 

the Employer shall pay the Contractor any monies due to the Contractor. 

 

B. Subject Matter of Contract 

 

7. Scope of Facilities  

 

7.1 Unless otherwise expressly limited in the Technical Specifications, the Implementing Partner’s obligations 

cover the provision of all Plant and Equipment and  the  performance  of all Installation Services required for the 

design, the manufacture (including procurement, quality assurance, construction, installation, associated civil 

works, Precommissioning and delivery) of  the  Plant  and  Equipment  and  the  installation,  completion,  

commissioning and performance testing of the Facilities in accordance with  the plans, procedures, 

specifications, drawings, codes and any other documents as specified  in the Technical Specifications.  Such 

specifications include, but are not limited to, the provision of supervision and engineering services; the supply of 

labour, materials, equipment, spare parts (as specified in GCC Sub-Clause 7.3 below) and accessories;  

Implementing Partner’s Equipment; construction utilities and supplies; temporary materials, structures and 

facilities; transportation (including, without limitation, unloading and  hauling  to,  from  and  at  the  Site);  and  

storage,  except  for  those supplies, works and services that will be provided or performed by the EESL, as set 

forth in Appendix 6 (Scope of Works and Supply by the EESL) to the Contract Agreement. 

 

7.2 The Contractor or Implementing Partner shall, unless specifically excluded in the Contract, perform  all  

such  work  and/or  supply  all  such  items  and  materials  not specifically mentioned in the Contract but that 

can be reasonably   inferred  from the Contract as being required for attaining Completion of the Facilities  as  if  

such  work  and/or  items  and  materials  were  expressly mentioned in the Contract. 

 

7.3 In  addition  to  the  supply  of  Mandatory  Spare  Parts if asked and warranty spares  included  in  the 
Contract, the Implementing Partner agrees to supply spare parts required for the operation and maintenance of 
the Facilities. However, the identity, specifications and quantities of such spare parts and the terms and 
conditions relating to the supply thereof are to be agreed between the EESL and the Implementing Partner, and 
the price of such if asked spare parts shall be that given in Price Schedule which shall be added to the Contract 
Price. The price of such spare parts shall include the purchase price there for and other costs and expenses 
(including the Implementing Partner’s fees) relating to the supply of spare parts.  The prices of spares covered 
under the Price Schedule shall be kept valid for a period as specified in SCC. 
 
7.3.1 The Contractor / Implementing Partner agrees that the spare parts recommended by him for 3 years 

operation and quoted in price Schedule shall be supplied by him at the same terms and conditions as are 

otherwise applicable to this Contract. Further, the Implementing Partner also agrees to supply spare parts 

required for the operation and maintenance of the Facilities as per provision of subsequent paragraphs of this 

Sub-Clause.  

 

7.3.1.1 All the spares for the equipment under the Contract will strictly conform to the Specification and other 

relevant documents and will be identical to the corresponding main equipment/components supplied under the 

Contract and shall be fully interchangeable. 
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7.3.1.2 All the mandatory spares covered under the Contract shall be produced along with the main equipment 

as a continuous operation and the delivery of the spares will be effected along with the main equipment in a 

phased manner and the delivery would be completed by the respective dates for the various categories of 

equipment as per the agreed network. In case of recommended spares the above will be applicable provided 

the orders for the recommended spares have been placed with the Implementing Partner prior to 

commencement of manufacture of the main equipment.  

 

7.3.1.3 The Implementing Partner will provide the EESL with the manufacturing drawings, catalogues, 

assembly drawings and any other document required by the EESL so as to enable the EESL to identify the 

recommended spares. Such details will be furnished to the EESL as soon as they are prepared but in any case 

not later than six months prior to commencement of manufacture of the corresponding main equipment.  

 

7.3.1.4 To enable the EESL to finalise the requirement of recommended spares which are ordered subsequent 

to placement of order for main equipment/plant, in addition to necessary technical details, catalogue and such 

other information brought-out herein above, the Implementing Partner will also provide a justification in support 

of reasonableness of the quoted prices of spares which will, inter-alia, include documentary evidence that the 

prices quoted by the Implementing Partner to the EESL are not higher than those charged by him from other 

customers in the same period.  

 

7.3.1.5 In addition to the spares recommended by the Implementing Partner, if the EESL further identifies 

certain items of spares, the Implementing Partner will submit the prices and delivery quotation for such spares 

within thirty (30) days of receipt of such request with a validity period of six (6) months for consideration by the 

EESL and placement of order for additional spares if the EESL so desires.  

 

7.3.1.6 The quality plan and the inspection requirement finalised for the main equipment will also be applicable 

to the corresponding spares.  

 

7.3.1.7 The Contractor or Implementing Partner will provide the EESL with all the addresses and particulars of 

his sub-suppliers while placing the order on vendors for items/components/equipment covered under the 

Contract and will further ensure with his vendors that the EESL, if so desires, will have the right to place order 

for spares directly on them on mutually agreed terms based on offers of such vendors.  

 

7.3.1.8 The Contractor orImplementing Partner shall guarantee the long term availability of spares to the EESL 

for the full life of the equipment covered under the Con-tract. The Implementing Partner shall guarantee that 

before going out of production of spare parts of the equipment covered under the Contract, he shall give the 

EESLatleast 2 years advance notice so that the latter may order his bulk requirement of spares, if it so desires. 

The same provision will also be applicable to Sub-Implementing Partners. Further, in case of discontinuance of 

manufacture of any spares by the Contractor and/or his Sub- Contractor or Implementing Partner, Implementing 

Partner will provide the EESL, two years in advance, with full manufacturing drawings, material specification 

and technical information including information on alternative equivalent makes required by the EESL for the 

purpose of manufacture/procurement of such items. 

 

7.3.1.9 The prices of all future requirements of item of spares beyond 3 years operational requirement will be 

derived from the corresponding ex-works price at which the order for such spares have been placed by EESL 

as a part of mandatory spares or recommended spares, or from the rates of mandatory spares or 

recommended spares as quoted by/ negotiated with the Implementing Partner. Ex-works order price of future 

spares shall be computed in accordance with the price adjustment provisions covered under the main Contract 

excepting that the base indices will be counted from the scheduled date of Commissioning of the last 

equipment under the main project and there will be no ceiling on the amount of variation in the prices. The 

above option for procuring future recommended spares by the EESL shall remain valid for the period of 5 years 

from the date of Commissioning of the equipment.  

 

7.3.1.10 The Implementing Partner will indicate in advance the delivery period of the items of spares, which the 

EESL may procure in accordance with above sub-clause. In case of emergency requirements of spares, the 

Con-tractor would make every effort to expedite the manufacture and delivery of such spares on the basis of 

mutually agreed time schedule.  

 

7.3.1.11 In case the Implementing Partner fails to supply the mandatory, recommended or long term spares in 

the terms stipulated above, the EESL shall be entitled to purchase the same from the alternate sources at the 

risk and the cost of the Implementing Partner and recover from the Implementing Partner, the excess amount 
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paid by the EESL over the rates worked on the above basis. In the event of such risk purchase by the EESL, 

the purchases will be as per the Works and Procurement Policy of the EESL prevalent at the time of such 

purchases and the EESL at his option may include a representative from the Implementing Partner in finalising 

the purchases.  

 

7.3.1.11 It is expressly understood that the final settlement between the par-ties in terms of relevant clauses of 

the Contract Documents shall not relieve the Implementing Partner of any of his obligations under the provision 

of long term availability of spares and such provisions shall continue to be enforced till the expiry of 5 years 

period reckoned from the scheduled date of Commissioning of the Plant and Equipment unless other-wise 

discharged expressly in writing by the EESL. Further, the provisions pertaining to long term availability of 

spares shall be ex-tended beyond 5 years applicability period mentioned hereinabove if so desired by the EESL 

and at the mutually acceptable escalation formula.  

 

 

7.3.1.13 The Implementing Partner shall warrant that all spares supplied will be new and in accordance with the 

Contract Documents and will be free from de-fects in design, material and workmanship and shall further 

guarantee as under: 

 

(i) For 3 years operational spares (both mandatory and recommended) 

 

a) For any item of spares ordered or to be ordered by the EESL for 3 years operational requirement 

of the plant which are manufactured as a continuous operation together with the corresponding 

main equipment/component, the Defect Liability Period will be twelve (12) months from the 

scheduled date of commercial operation of main equipment/ plant under the Contract. 

'Commercial Operation' shall mean the conditions of operation in which the complete equipment 

covered under the Contract is officially declared by the EESL to be available for continuous 

operation at different loads upto and including rated capacity. Such declaration by the EESL, 

however, shall not relieve or prejudice the Implementing Partner any of his obligations under the 

Contract. In case of any failure in the original component/equipments due to faulty designs, 

materials and workmanship, the corresponding spare parts, if any, supplied will be replaced 

without any extra cost to the EESL unless a joint examination and analysis by the EESL and the 

Implementing Partner of such spare parts prove that the defect found in the original part that 

failed, can safely be assumed not to be present in spare parts. Such replaced spare parts will 

have the same Defect Liability as applicable to the replacement made for the defective original 

part/component provided that such replacement for the original equipment and the spare replaced 

are again manufactured together. The discarded spare parts will become the property of the 

Implementing Partner as soon as they have been replaced by the Implementing Partner.  

 

b) For the item of spares ordered or to be ordered by the EESL for 3 years operational requirement 

of the plant, which with the written approval of the EESL, are not manufactured as a continuous 

operation will be warranted for 7000 hrs of trouble free operation if used within a period of 

eighteen (18) months reckoned from the date of delivery at site. However, if such spare parts are 

put to use after eighteen (18) months of the delivery at Site then the guarantee of such spares will 

stand valid till the expiry of thirty six (36) months from the scheduled date of Commissioning of 

equipment/plant covered under the contract or 7000 hrs of trouble free operation after such 

spares are put in service, whichever is earlier. 

 

c) For long term requirement 

 

For item of spares that may be ordered by the EESL to cover requirements beyond 3 years of Initial 

Operation of the plant, the warranty will be till the expiry of 7000 hrs of trouble free operation if used 

within a period of eighteen (18) months from the date of delivery at site. For item of spares that may be 

used after eighteen (18) months from the date of delivery at site, the warranty period will be 12 months 

from the date they are put to use or 7000 hrs of trouble free operation, whichever is earlier. In any 

case the defect liability of spares will expire at the end of forty eight (48) months from the date of their 

receipt at site.  

 

(ii) The Defect Liability of spares covered in para (b) & (c) above, that are not used within 18 

months from the respective date of the delivery at Site will, however, be subject to condition 
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that all such spares being stored/maintained/preserved in accordance with Implementing 

Partner's standard recommended practice, if any, and the same has been furnished to the 

EESL.  

 

8. Time for Commencement and Completion 
 

8.1 The Implementing Partner shall commence work on the Facilities from the date of Notification of Award and 
without  prejudice  to  GCC  Sub-Clause 26.2 hereof,  the Implementing Partner  shall  thereafter  proceed  with  the 
Facilities in accordance with the time schedule specified in Appendix 4 (Time Schedule) to the Contract Agreement or 
/ and as mentioned in special conditions of contract. 
 
 
8.2 The  Implementing Partner  shall  attain  Completion  of  the  Facilities  (or  of  a  part where a separate time for 
Completion of such part is specified in the Contract) within the time stated in the SCC or within such extended time to 
which the Implementing Partner shall be entitled under GCC Clause 40 (Extension  of Time for Completion) hereof. 
 
9. Contractor orImplementing Partner’s Responsibilities  
 
9.1 The Contractor or Implementing Partner shall design, manufacture (including associated purchases and/or   
subcontracting),   install and complete the Facilities   with due care and diligence in accordance with the Contract. 
 
9.2 The Contractor orImplementing Partner  confirms  that  it  has  entered  into  this  Contract  on  the basis of a 
proper examination of the data relating to the Facilities (including any data as to boring tests) provided by the EESL, 
and on the basis of information that the Contractor orImplementing Partner could have obtained from a visual 
inspection of the Site (if access thereto was available) and of other data readily available to it relating to the 
Facilities as at the date twenty-eight (28) days prior to bid submission.   The Implementing Partner acknowledges 
that any failure to acquaint itself with all such data and information shall not relieve its responsibility for properly 
estimating the difficulty or cost of successfully performing the Facilities. 
 
9.3 The Implementing Partner shall acquire in its name all permits, approvals and/or licenses from all local, state or 
national government authorities or public service undertakings in the country where the Site is located that are 
necessary for the performance of the Contract, including, without limitation, visas for the Contractor or Implementing 
Partner’s and Sub Contractor or Implementing Partner’s personnel and entry permits for all imported Implementing 
Partner’s Equipment. The Implementing Partner shall acquire all other permits, approvals and/or licenses that are 
not the responsibility of the EESL under GCC Sub-Clause 10.3 hereof and that are necessary for the performance 
of the Contract. 
 
9.4 The Implementing Partner shall comply with all laws in force in the country wherethe Facilities are installed and 
where the Installation Services are carried out.  The laws will include all national, provincial, municipal or otherlaws  
that  affect  the  performance  of  the  Contract  and  bind  upon  theImplementing Partner.  The Implementing Partner 
shall indemnify and hold harmless the EESL from and against any and all liabilities, damages, claims, fines, 
penalties and expenses of whatever nature arising or resulting from the violation of such laws by the Contractor 
orImplementing Partner or its personnel, including theContractor orSubImplementing Partners and their personnel, 
but without prejudice to GCC Sub Clause 10.1 hereof. 
 
9.5 Any  Plant,  Material  and  Services  that  will  be  incorporated  in  or  berequired for the Facilities and other 
supplies shall have their origin asspecified under GCC Clause 3.13 (Country of Origin). 

 

10. EESL’s Responsibilities 
 

10.1 The EESL shall ensure the accuracy of  all information and/or data tobe  supplied  by  the  EESL  as  described  in  
Appendix  6  (Scope  ofWorks  and  Supply  by  the  EESL)  to  the  Contract,  except  whenotherwise expressly 
stated in the Contract. 
 
10.2 The EESL shall be responsible for acquiring and providing legal andphysical possession of the Site and access 
thereto, and for   providingpossession of and access to all other areas reasonably required for theproper execution of 
the Contract, including all requisite rights of way, asspecified in Appendix 6 (Scope of Works and Supply by the 
EESL)to the Contract Agreement.  The EESL shall give full possession ofand accord all rights of access thereto on 
or before the date(s) specified in Appendix 6. 
 
10.3 The  EESL  shall  acquire  and  pay  for  all  permits,  approvals  and/orlicenses  from all local, state or national 
government authorities or publicservice undertakings in the country where the Site is located which suchauthorities or 
undertakings require the EESL to obtain them in theEESL’s name, are necessary for the execution of the Contract 
(theyinclude those required for the performance by both the Implementing Partner andthe EESL of their respective 
obligations under the Contract), including those specified in Appendix 6 (Scope of Works and Supply by theEESL) 
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to the Contract Agreement. 
 
10.4 If requested by the Implementing Partner, the EESL shall use its best endeavours  to  assist  the  Implementing 
Partner  in  obtaining  in  a  timely  and  expeditiousmanner all permits, approvals and/or  licenses necessary for the 
execution of the Contract from all local, state or national government authorities or public service undertakings that 
such authorities or undertakings require theContractor orImplementing Partner or SubContractor or Implementing 
Partners or the personnel of the Contractor or Implementing Partner  or Sub Contractor or Implementing Partners, 
as the case may be, to obtain. 
 
10.5 Unless otherwise specified in the Contract or agreed upon by the EESL and the Implementing Partner, the 
EESL shall provide sufficient, properly qualified operating and maintenance personnel; shall supply and make 
available  all  raw  materials,  utilities,  lubricants,  chemicals,  catalysts other materials and facilities ; and shall 
perform all work and services of whatsoever  nature, to  enable  the  Implementing Partner  to properly  carry out 
Precommissioning,  Commissioning and Guarantee Tests, all in accordance with the provisions of Appendix 6 
(Scope of  Works and  Supply by  the  EESL)  to  the  Contract  Agreement  at  or  before  the  time specified in the 
program furnished  by  the Contractor orImplementing Partner  under GCC Sub- Clause 18.2 (Program of 
Performance) hereof and in the manner there-upon specified or as otherwise agreed upon by the EESL and the 
Contractor orImplementing Partner.   
 
10.6 The  EESL  shall  be  responsible  for  the  continued  operation  of  the Facilities after Completion, in accordance 
with GCC Sub-Clause 24.8, and  shall  be  responsible  for  facilitating  the  Guarantee  Test(s)  for  the Facilities, in 
accordance with GCC Sub-Clause 25.2. 
 
10.7 All costs and expenses involved in the performance of the obligations under this GCC Clause 10 shall be the 
responsibility of the EESL save those to be incurred by the Implementing Partner with respect to the performance 
of Guarantee Tests, in accordance with GCC Sub-Clause 25.2. 
 

C. Payment 
 

11. Contract Price 
 
11.1 The Contract Price shall be as specified in Article 2 (Contract Price and Terms of Payment) of the Form of 
Contract Agreement. 
 
11.2 The Contract Price shall be adjusted in accordance with provisions of Appendix-2 (Price Adjustment) to the 
Contract Agreement,ifapplicable. It will be mentioned in SCC. 
 
11.3 Subject to GCC Sub-Clauses 9.2, 10.1 and 35 (Unforeseen Conditions) hereof, the Implementing Partner shall 
be deemed to have satisfied itself as to the hereof, correctness and sufficiency of the Contract Price, which shall, 
expect as otherwise provided for in the Contract, cover all its obligations under the Contract. 
 
12. Terms of Payment 

 
12.1 The Contract price shall be paid as specified in Appendix 1 (Terms and Procedures of Payment) to the 
Contract Agreement. The procedures to be followed in making application for and processing payments shall be 
those outlined in the same Appendix 1.   
 
12.2 No payment made by the EESL herein shall be deemed to constitute acceptance by the EESL of the Facilities 
or any part(s) thereof. 
 
12.3 The currency or currencies in which payments are made to the Implementing Partner  under  this  Contract  
shall  be  specified  in  Appendix  1  (Terms  and Procedures  of  Payment)  to  the  Contract  Agreement,  subject  to  
the general principle that payments will be made in the currency or currencies in which the Contract Price has been 
stated in the Contract. 
 
 
13. Securities 
 
13.1 Issuance of Securities 
The Implementing Partner shall provide the securities specified below in favour of theEESL at the times, and in the 
amount, manner and form specifiedbelow. 
 
13.2 Advance Payment Security 
 
13.2.1 The Implementing Partner shall, within twenty-eight (28) days of the notification of contract award, provide a 
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security in an amount equalto the advance payment calculated in accordance with Appendix 1 (Terms and 
Procedures of Payment) to the Contract Agreement, and in the currency or currencies of the contract, with ainitial 
validity of up to ninety (90) days beyond the schedule dateof Completion of the Facilities in accordance with GCC 
Clause24.  However, in case of delay in completion of facilities underthe package, the validity of the security shall 
be extended by the period of such delay. 
 
13.2.2 The security shall be in the form of an unconditional bank guarantee as per the proforma provided in Section 
VII (Forms andProcedures)- Form of Advance Payment Security.The Advancepayment Security shall be reduced 
prorata every three (3) monthsafter First Running Account Bill/Stage Payment under the Contract based onthe  value  
of  equipment/facilities  received.  Thecumulative amount of reduction at any point of time shall notexceed seventy 
five percent (75%) of the advance correspondingto cumulative value of the respective equipment Facilities supplied  
and  received  as  per  a  certificate  issued  by  the  ProjectManager and the balance of 25% released after ninety 
(90) daysbeyond the Completion of those Facilities. It should be clearlyunderstood that reduction in the value of 
security for advanceshall  not  in  any  way  dilute  the  Implementing Partner's  responsibility  andliabilities under the 
Contract including in respect of the Facilitiesfor which the reduction in the value of security is allowed. 
 

13.3 Contract Performance Security 

 
13.3.1 The Implementing Partner shall, within twenty-eight (28) days of the Notification of Award, provide securities for 

the due performance of theContract for ten percent (10%) of the Contract Price of all the Contracts, with ainitial validity 

upto ninety (90) days beyond the endof scheduled Defect Liability Period of the last equipment coveredunder the 

package.  If the EESL accepts to enters into 'SecondContract' and/or 'Third Contract' with the Assignee of a foreign 

Implementing Partner, pursuant to GCC Sub-Clause 3.6, the said Assignee, inaddition to the Contract Performance 

Securities to be provided bythe foreign Implementing Partner for ten percent (10%) of the value of all the Contracts 

i.e. First Contract, Second Contract and Third Contract, shall provide within twenty eight (28) days of the Notification 

of Award, separate Contract Performance Security(ies) equivalent to ten percent (10%) of the value of Contract(s) 

entered into with the Assignee, for the due performance of Contract, with a intial validity up to ninety (90) days 

beyond the end of Scheduled Defect Liability period of the last equipment covered under the package. However, in 

case of delay in completion of the defect liability period, the validity of all the contract performance securities shall 

be extended by the period of such delay. 

 

13.3.2 The performance security shall be denominated in the currency orcurrencies  of   the Contract, or in a freely 
convertible currencyacceptable to the EESL, and shall be in the form of unconditional bank guarantee provided in 
Section-VII (Forms and Procedures)-Form of Performance Security of the bidding documents. 
 
13.3.3 Unless otherwise stipulated in SCC, the security shall be reduced pro rata to the Contract Price of a part of the 
Facilities for which a separate time for Completion is provided, twenty one (21) months after Completion of the Facilities 
or where relevant part thereof, or fifteen (15) months after Operational Acceptance of the Facilities (or the relevant part 
thereof), whichever occurs first; provided, however, that if the Defects Liability Period has been extended on any  part  
of  the  Facilities  pursuant  to  GCC  Sub-Clause  27.8 hereof, the Implementing Partner shall issue an additional   
security in an amount  proportionate  to  the  Contract  Price  of  that  part.  The security shall be returned to  the  
Implementing Partner  immediately after its expiration, provided,  however, that if the Implementing Partner, pursuant 
to GCC Sub-Clause 27.10, is liable for an extended warranty obligation, the performance security shall be extended for 
the period and up to the amount agreed upon or as specified in the SCC. 
 

14. Taxes and Duties 

 

14.1 Except as otherwise specifically provided in the Contract, the Implementing Partnershall bear and pay all taxes, 
duties, levies and charges assessed on theImplementing Partner, its SubImplementing Partners or their employees 
by all municipal, stateor national government authorities in connection with the Facilities in andoutside of the country 
where the Site is located. 
 
14.2 Notwithstanding GCC Sub-Clauses 14.1 above, the EESL shall bearand promptly reimburse all customs and 
import duties, if imposed infuture, on the Plant and Equipment including Type Test and mandatoryspares supplied 
from abroad and specified in Price Schedule (andon spare parts to be supplied from abroad and specified in 
Schedule, when awarded) and that are to be incorporated into the Facilities,by the law of the country where the Site 
is located. However, if the plantand  equipment  are  shipped  in  Shipper’s  containers,  then  the  customduty  
levied  on  the  cost  of  empty  containers  shall  be  borne  and  paid/reimbursed by the Implementing Partner. The 
EESL shall also bear and pay/reimburse to the Implementing Partner/Assignee of Foreign Implementing Partner (if  
applicable) Sales Tax (but not the surcharge in lieu of Sales Tax), Local Tax including Entry Tax / Octroi (if 
applicable) in respect of direct transactions between the EESL and the Implementing Partner, if imposed on the 
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Plant and Equipment including Type Test and Mandatory Spares manufactured within the EESL’s country and 
specified in Price (and also on locally supplied spares quoted when awarded) to be incorporated in the Facilities, by 
the law of country where the site is located. For this purpose, the Ex-works price if quoted in foreign currency and so 
incorporated in the contract, shall be converted to Indian Rupees as per the TT buying exchange rates established 
by State Bank of India prevailing on the actual date of Ex-works (India) despatch. 
 
All taxes, duties and levies on works contract, if any, shall be to the Implementing Partner’s account and no 

separate claim in this regard will be entertained by the EESL. 

 

14.3 If any tax exemptions, reductions, allowances or privileges is available to the Implementing Partner in the 

country where the Site is located, the EESL shall use its best endeavours to enable the Implementing Partner to 

benefit from any such tax savings to the maximum allowable extent.  

 

14.4 For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2 (Contract Price and 

Terms of Payment) of the Contract Agreement is based on the taxes, duties, levies and charges prevailing at the 

date seven (7) days prior to the last date of bid submission in the country where the Site is located (hereinafter 

called “Tax” in this GCC Sub-Clause 14.4). If any rates of Tax are increased or de-creased, a new Tax is 

introduced, an existing Tax is abolished, or any change in interpretation or application of any Tax occurs in the 

course of the performance of Contract, which was or will be assessed on the Implementing Partner in connection 

with performance of the Contract, an equitable adjustment of the Contract Price shall be made to fully take into 

account any such change by addition to the Contract Price or deduction there-from, as the case may be, in 

accordance with GCC Clause 36 (Change in Laws and Regulations) hereof. However, these adjustments would be 

restricted to direct transactions between the EESL and the Contractor/assignee of Foreign Implementing Partner (if 

applicable). These adjustments shall not be applicable on procurement of raw materials, intermediary components 

etc. by the Implementing Partner/assignee and also not applicable on the bought out items despatched directly from 

sub-vendor’s works to site.  

 

D. Intellectual Property 

 

15. Copyright 
 

15.1The copyright in all drawings, documents and other materials containingdata and information furnished to the 
EESL by the Implementing Partnerhereinshall  remain  vested  in  the  Implementing Partner  or,  if  they  are  furnished  
to  theEESL directly or through the Implementing Partner by any third party, includingsuppliers of materials, the 
copyright in such materials shall remain vestedin such third party. The EESL shall however be free to reproduce 
alldrawings, documents and other material furnished to the EESL for 
the purpose of the contract including, if required, for operation and maintenance of the facilities. 
 

16. Confidential Information  
 

16.1 The EESL and the Implementing Partner shall keep confidential and shall not,without the written consent of the 
other party hereto, divulge to any thirdparty  any  documents,  data  or  other  information  furnished  directly  
orindirectly  by  the  other  party  hereto  in  connection  with  the  Contract,whether such information has been 
furnished  prior to, during or followingtermination of the Contract. Notwithstanding the above, the Contractor 
orImplementing Partnermay  furnish  to  its  SubContractor or Implementing Partner(s)  such  documents,  data  and  
otherinformation it receives from the EESL to the extent required for theSub Contractor or Implementing Partner(s) 
to perform its work under the Contract, in which eventtheImplementing Partner shall obtain from such SubContractor 
or Implementing Partner(s) an undertaking ofconfidentiality similar to that imposed on the Implementing Partner 
under this GCC 

Clause16. 
 
16.2 The EESL shall not use such documents, data and other informationreceived from the Implementing Partner for 
any purpose other than the operationand maintenance of the Facilities.   Similarly, the   Implementing Partner shall 
notuse such documents, data and other information received from the EESL for any purpose other than  the  
design,  procurement  of  Plantand  Equipment,  construction  or  such  other  work  and  services  as  are required for 
the performance of the Contract. 
 

16.3 The obligation of a party under GCC Sub-Clauses 16.1 and 16.2 above, however, shall not apply to that 
information which 
 

(a) now or hereafter enters the public domain through no fault of that party. 
 

(b) can be proven to have been possessed by that party at the time of disclosure and which was not previously 
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obtained, directly or indirectly, from the other party hereto 

 

(c) Otherwise lawfully becomes available to that party from a third party that has no obligation of confidentiality.  

 

16.4 The above provisions of this GCC Clause 16 shall not in any way modify any undertaking of confidentiality 

given by either of the parties hereto prior to the date of the Contract in respect of the Facilities or any part 

thereof.  

 

16.5 The provisions of this GCC Clause 16 shall survive termination, for what-ever reason, of the Contract.  

 

E. Work Execution 

 

17. Representatives 
 
17.1 Project Manager 
 
If the Project Manager is not named in the Contract, then within fourteen (14) days of the Effective Date, the EESL 

shall appoint and notify the Implementing Partner in writing of the name of the Project Manager. The EESL may 

from time to time appoint some other person as the Project Manager in place of the person previously so appointed, 

and shall give a notice of the name of such other person to the Implementing Partner without delay. The EESL shall 

take reasonable care to see that no such appointment is made at such a time or in such a manner as to impede the 

progress of work on the Facilities. The Project Manager shall represent and act for the EESL at all times during the 

currency of the Contract. All notices, instructions, orders, certificates, approvals and all other communications under 

the Contract shall be given by the Project Manager, except as herein otherwise provided. 

 

All notices, instructions, information and other communications given by the Implementing Partner to the EESL 

under the Contract shall be given to the Project Manager, except as herein otherwise provided. 

 

17.2 Contractor’s representative & Construction Manager 

 

17.2.1 If the Implementing Partner’s Representative is not named in the Contract, then within fourteen (14) days of 

the Effective Date, the Implementing Partner shall appoint the Implementing Partner’s Representative and shall 

request the EESL in writing to approve the person so appointed. If the EESL makes no objection to the appointment 

within fourteen (14) days, the Implementing Partner’s Representative shall be deemed to have been approved. If the 

EESL objects to the appointment within fourteen (14) days giving the reason therefor, then the Implementing 

Partner shall appoint a replacement within fourteen (14) days of such objection, and the foregoing provisions of this 

GCC Sub-Clause 17.2.1 shall apply thereto. 

 

17.2.2 The Implementing Partner’s Representative shall represent and act for the Implementing Partner at all times 

during the currency of the Contract and shall give to the Project Manager all the Implementing Partner’s notices, 

instructions, information and all other communications under the Contract. 

 

All notices, instructions, information and all other communications given by the EESL or the Project Manager to the 

Implementing Partner under the Contract shall be given to the Implementing Partner’s Representative or, in its 

absence, its deputy, except as herein otherwise provided. 

 

The Implementing Partner shall not revoke the appointment of the Implementing Partner’s Representative without 

the EESL’s prior written con-sent, which shall not be unreasonably withheld. If the EESL consents thereto, the 

Implementing Partner shall appoint some other per-son as the Implementing Partner’s Representative, pursuant to 

the procedure set out in GCC Sub-Clause 17.2.1 

 

17.2.3 The Implementing Partner’s Representative may, subject to the approval of the EESL (which shall not be 

unreasonably withheld), at any time delegate to any person any of the powers, functions and authorities vested in 

him or her. Any such delegation may be revoked at any time. Any such delegation or revocation shall be subject to a 

prior notice signed by the Implementing Partner’s Representa-tive, and shall specify the powers, functions and 

authorities thereby delegated or revoked. No such delegation or revocation shall take effect unless and until a copy 

thereof has been delivered to the EESL and the Project Manager. 

 

Any act or exercise by any person of powers, functions and authorities so delegated to him or her in accordance 

with this GCC Sub-Clause 17.2.3 shall be deemed to be an act or exercise by the Implementing Partner’s 
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Representative. 

 

17.2.3.1 Notwithstanding anything stated in GCC Sub-clause 17.1 and 17.2.1 above, for the purpose of execution of 

contract, the EESL and the Implementing Partner shall finalise and agree to a Contract Co-ordination Procedure 

and all the communication under the Contract shall be in accordance with such Contract Co-ordination Procedure. 

 

17.2.4 From the commencement of installation of the Facilities at the Site until Operational Acceptance, the 

Implementing Partner’s Representative shall appoint a suitable person as the construction manager (hereinafter 

referred to as “the Construction Manager”). The Construction Manager shall supervise all work done at the Site by 

the Implementing Partner and shall be present at the Site throughout normal working hours except when on leave, 

sick or absent for reasons connected with the proper performance of the Contract. When-ever the Construction 

Manager is absent from the Site, a suitable person shall be appointed to act as his or her deputy.  

 

17.2.5 The EESL may by notice to the Implementing Partner object to any representative or person employed by the 

Implementing Partner in the ex-ecution of the Contract who, in the reasonable opinion of the EESL, may behave 

inappropriately, may be incompetent or negligent, or may commit a serious breach of the Site regulations provided 

under GCC Sub-Clause 22.3. The EESL shall provide evidence of the same, whereupon the Implementing Partner 

shall remove such person from the Facilities.  

 

17.2.6 If any representative or person employed by the Implementing Partner is removed in accordance with GCC 

Sub-Clause 17.2.5, the Con-tractor shall, where required, promptly appoint a replacement.  

 

18. Work Program 
 
18.1 Contractor orImplementing Partner’s Organization 
The Implementing Partner shall supply to the EESL and the Project Manager achart showing the proposed 
organization to be established by the Implementing Partner for carrying out work on the Facilities. The chart shall 
include theidentities of the key personnel together with the curricula vitae of suchkey personnel to be employed 
within twenty-one (21) days of the Effective Date.   The Implementing Partner shall promptly inform the EESL and 
theProject Manager in writing of any revision or alteration of such an organization chart. 
 

18.2 Program of Performance 
Within  twenty-eight (28)  days after the date of notification of award ofContract, the Implementing Partner shall 
prepare and submit to the Project Manager a detailed program of performance of the Contract, made in the form 
ofPERT Network and showing the sequence in which it proposes to design, manufacture, transport, assemble, 
install and pre-commission theFacilities,  as  well  as  the  date  by  which  the  Implementing Partner  reasonably  
requires  that  the  EESL  shall  have  fulfilled  its  obligations  under  theContract  so  as  to  enable  the  Implementing 
Partner  to  execute  the  Contract  inaccordance  with  the  program  and  to  achieve  Completion  and  Acceptance of 
the Facilities in accordance with the Contract.  The program sosubmitted  by  the  Implementing Partner  shall  accord  
with  the  Time  Schedule  included in Appendix 4 (Time Schedule) to the Contract Agreement andany other dates 
and periods specified in the Contract.   The Implementing Partnershall update and revise the program as andwhen  
appropriate or whenrequired by the Project Manager, but without modification in the Timesfor Completion given in 
the SCC and any extension granted in accordance with GCC Clause 40, and shall submit all such revisions to the 
Project Manager. 
 
18.3 Progress Report 

The Contractor orImplementing Partner  shall  monitor progress of all the activities specified inthe program referred 
to in GCC Sub-Clause 18.2 (Program of Performance)  above,  and  supply  a  progress  report  to  the  Project 
Managerevery month. 
 
The progress report shall be in a form acceptable to the Project Manager and shall also indicate: (a) percentage 

completion achieved compared with the planned percentage completion for each activity; and (b) where any activity 

is behind the program, giving comments and likely consequences and stating the corrective action being taken. 

 

18.4 Progress of Performance  
 If at any time the Implementing Partner’s actual progress falls behind the program referred to in GCC Sub-Clause 

18.2 (Program of Performance), or it becomes apparent that it will so fall behind, the Implementing Partner shall, at 

the request of the EESL or the Project Manager, prepare and submit to the Project Manager a revised program, 

taking into account the prevailing circumstances, and shall notify the Project Manager of the steps being taken to 

expedite progress so as to attain Completion of the Facilities within the Time for Completion under GCC Sub-Clause 

8.2 (Time for Commencement and Completion), any extension thereof entitled under GCC Sub-Clause 40.1 

(Extension of Time for Completion), or any ex-tended period as may otherwise be agreed upon between the 
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EESLand the Implementing Partner.  

 

18.5 Work Procedures  
The Contract shall be executed in accordance with the Contract Documents and the procedures given in the section 

on Forms and Procedures of the Contract Documents.  

 

If agreed between the EESL and the Implementing Partner, the Implementing Partner may execute the Contract in 

accordance with its own standard project execution plans and procedures to the extent that they do not conflict with 

the provisions contained in the Contract. 

 
18.6 Maintenanceof Recordsof Weekly Progress Review meeting at Site 

 

The Contractor shall be required to attend all weekly site progress review meetings organised by the 'Project 

Manager' or his authorised representative. The deliberations in the meetings shall interalia include the weekly 

program, progress of work (including details of manpower, tools & plants deployed by the Contractor vis-a-vis 

agreed schedule), inputs to be provided by Employer, delays, if any and recovery program, specific hindrances to 

work and work instructions by Employer. The minutes of the weekly meetings shall be recorded in triplicate in a 

numbered register available with the Project Manager or his authorised representative. These representative and 

the Contractor and one copy of the signed records  shall  be handed over to the Contractor. 

 

19. Subcontracting 

19.1 Appendix 5 (List of Approved SubImplementing Partners) to the Contract Agreement specifies major items of 

supply or services and a list of approved Sub-Implementing Partners against each item, including vendors.  Insofar as 

no SubImplementing Partners are listed against any such item, the Implementing Partner shall prepare a list  of  

SubImplementing Partners  for  such  item  for  inclusion  in  such  list. The Implementing Partner  may from  time  to  

time  propose  any  addition to  or  deletion from  any  such  list. The Implementing Partner shall submit any such list or 

any modification thereto to the EESL for its approval in sufficient time so as not to impede the progress of work on 

the Facilities.  Such approval by  the  EESL  for  any  of  the  SubImplementing Partners  shall  not  relieve  the 

Implementing Partner from any of its obligations, duties or responsibilities under the Contract. 

 

19.2 The Implementing Partner shall select and employ its SubImplementing Partners for such major items from 

those listed in the lists referred to in GCC Sub-Clause 19.1.  

 

19.3 For items or parts of the Facilities not specified in Appendix 5 (List of Approved SubImplementing Partners) to 

the Contract Agreement, the Implementing Partner may employ such SubImplementing Partners as it may select, at 

its discretion.  

 

20. Design and Engineering 

 

20.1 Specifications and Drawings 

 

20.1.1 The Implementing Partner shall execute the basic and detailed design andthe engineering work in 
compliance with the provisions of theContract, or where not so specified, in accordance with goodengineering practice. 
 

The Implementing Partner shall be responsible for any discrepancies, errorsor omissions in the specifications, 
drawings and other technicaldocuments that it has prepared, whether such specifications,drawings and other 
documents have been approved by the ProjectManager or not, provided that   such   discrepancies,   errors 
oromissions are not because of inaccurate information furnished inwriting to the Implementing Partner by or on 
behalf of the EESL. 
 
20.1.2 The  Implementing Partner  shall  be  entitled  to  disclaim  responsibility  forany  design, data, drawing, 
specification or other document,  orany  modification thereof provided or designated by or on behalfof  the  EESL,  
by  giving  a  notice  of  such  disclaimer  to  the Project Manager. 
 

20.2 Codes and Standards 

Wherever  references are made in the Contract to codes and standardsin  accordance  with  which the Contract 
shall be executed, the editionor the revised version of such codes and standards current at the datetwenty-eight 
(28) days prior to date of bid submission shall apply unlessotherwise specified.   During Contract execution, any 
changes in suchcodes and standards shall be applied after approval by the EESL andshall be treated in accordance 
with GCC Clause 39 (Changes Originating from Implementing Partner). 
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20.3 Approval/Review of Technical Documents by Project Manager, where ever applicable 

 

20.3.1 The  Implementing Partner  shall  prepare  (or  cause  its  SubImplementing Partners  toprepare) and furnish to 
the Project Manager the documents listedin Appendix 7 (List of Documents for Approval or Review) to theContract 
Agreement for its approval or review as specified and asin accordance with the requirements of GCC Sub-Clause 
18.2(Program of Performance). 

 

Any part of the Facilities covered by or related to the documentsto be approved by the Project Manager shall be 
executed only after the Project Manager’s approval thereof. 
 
GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to thosedocuments requiring the Project Manager’s approval, but 
not tothose furnished to the Project Manager for its review only. 
 
20.3.2 Within twenty one (21) days after receipt by the Project Managerof any document  requiring  the  Project  

Manager’s  approval  in accordance with GCC Sub-Clause 20.3.1, the Project Manager shall either return one copy 

thereof to the Implementing Partner with its approval endorsed thereon or shall notify the Implementing Partner in 

writing of its disapproval thereof and the reasons therefor and the modifications that the Project Manager proposes. 

 

20.3.3 The Project Manager shall not disapprove any document, except on the grounds that the document does not 

comply with some specified provision of the Contract or that it is contrary to good engineering practice.  

 

20.3.4 If the Project Manager disapproves the document, the Implementing Partner shall modify the document and 

resubmit it for the Project Manager’s approval in accordance with GCC Sub-Clause 20.3.2. If the Project Manager 

approves the document subject to modification(s), the Implementing Partner shall make the required modification(s), 

and upon resubmission with the required modifications the document shall be deemed to have been approved.  

 

The procedure for submission of the documents by the Implementing Partner and their approval by the Project 

Manager shall be discussed and finalised with the Implementing Partner.  

 

20.3.5 If any dispute or difference occurs between the EESL and the Implementing Partner in connection with or 

arising out of the disapproval by the Project Manager of any document and/or any modification(s) thereto that 

cannot be settled between the parties within a reasonable period, then such dispute or difference may be referred to 

an Adjudicator for determination in accordance with GCC Sub-Clause 6.1 (Adjudicator) hereof. If such dispute or 

difference is referred to an Adjudicator, the Project Manager shall give instructions as to whether and if so, how, 

performance of the Contract is to proceed. The Implementing Partner shall proceed with the Contract in accordance 

with the Project Manager’s instructions, provided that if the Adjudicator upholds the Implementing Partner’s view on 

the dispute and if the EESL has not given notice under GCC Sub-Clause 6.1.2 hereof, then the Implementing 

Partner shall be reimbursed by the EESL for any additional costs incurred by reason of such instructions and shall 

be relieved of such responsibility or liability in connection with the dispute and the execution of the instructions as 

the Adjudicator shall decide, and the Time for Completion shall be extended accordingly.  

 

20.3.6 The Project Manager’s approval, with or without modification of the document furnished by the Implementing 

Partner, shall not relieve the Implementing Partner of any responsibility or liability imposed upon it by any provisions 

of the Contract except to the extent that any subsequent failure results from modifications required by the Project 

Manager.  

 

20.3.7 The Implementing Partner shall not depart from any approved documentunless the Implementing Partner 
has first submitted to the Project Manageran amended document and obtained the Project Manager’sapproval 
thereof, pursuant to the provisions of this GCC Sub-Clause 20.3. 
 

If  the  Project  Manager  requests  any  change  in  any  alreadyapproved document and/or in any document based 
thereon, theprovisions  of  GCC  Clause  39  (Change  in  the  Facilities)  shallapply to such request. 
 

 

21. Prourement 
 

21.1 Plant and Equipment 

Subject to GCC Sub-Clause 14.2, the Implementing Partner shall manufacture orprocure and transport all the Plant 
and Equipment in an expeditious and orderly manner to the Site. 
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21.2 EESL-Supplied Plant, Equipment, and Materials 
If  Appendix  6  (Scope  of  Works  and  Supply  by  the  EESL)  to  theContract Agreement provides that the EESL 
shall furnish any specificitems of machinery, equipment or materials to the Implementing Partner, the 
followingprovisions shall apply: 
 

 21.2.1 The EESL shall, at its own risk and expense, transport eachitem  to  the  place  on  or  near  the  Site  as  
agreed  upon  by  theparties and make such item available to the Implementing Partner at thetime  specified  in  the  
program  furnished  by  the  Implementing Partner,pursuant to GCC Sub-Clause 18.2 (Program of 
Performance),unless otherwise mutually agreed. 
 

21.2.2 Upon receipt of such item, the Implementing Partner shall inspect the samevisually and notify the Project 
Manager of any detected shortage,defect or default.  The EESL shall immediately remedy anyshortage, defect or 
default, or the Implementing Partner shall, if practicableand possible, at the request of the EESL, remedy 
suchshortage, defect or default at the EESL’s cost and expense. After inspection, such item shall fall under the 
care, custody andcontrol of the Implementing Partner.  The provision of this GCC Sub-Clause21.2.2 shall apply to 
any item supplied to remedy any suchshortage or default or to substitute for any defective item, or shallapply to 
defective items that have been repaired. 
 

21.2.3 The foregoing responsibilities of the Implementing Partner and its obligationsof care, custody and control shall 
not relieve the EESLofliability for any undetected shortage, defect  or default, nor placethe Implementing Partner 
under any liability for any such shortage, defect ordefault whether under GCC Clause 27 (Defect Liability) or 
underany other provision of Contract. 
 

21.3 Transportation 

 

21.3.1 The Implementing Partner shall at its own risk and expense transport all the Plant and Equipment and the 

Implementing Partner’s Equipment to the Site by the mode of transport that the Implementing Partner judges most 

suitable under all the circumstances. 

 

Packing Material 

The Contractor shall ensure that all the plant and equipment are suitably packed and protected to prevent damage 

or deterioration during its transportation to site, handling and storage at site till the time of its installation. The 

ownership of all such packing material (except empty shipper's containers on which the customs duty has been 

paid by the Contractor) shall standtransferred  to  the  Employer upon dispatch of the plant and equipment and 

endorsement of dispatch documentsinfavouroftheEmployer. 

 

21.3.2 Unless otherwise provided in the Contract, the Implementing Partner shall be entitled to select any safe 

mode of transport operated by any person to carry the Plant and Equipment and the Implementing Partner’s 

Equipment. 

 

21.3.3 Upon despatch of each shipment of the Plant and Equipment and the Implementing Partner’s Equipment, the 

Implementing Partner shall notify theEESL by telex, cable, facsimile or Electronic Data Interchange (EDI) of the 

description of the Plant and Equipment and of the Implementing Partner’s Equipment, the point and means of 

dispatch, and the estimated time and point of arrival in the country where theSite is located, if applicable, and at the 

Site. The Implementing Partner shall furnish the EESL with relevant shipping documents to be agreed upon between 

the parties. 

 

21.3.4 The Implementing Partner shall be responsible for obtaining, if necessary, approvals from the authorities for 

transportation of the Plant and Equipment and the Implementing Partner’s Equipment to the Site. The EESL shall use 

its best endeavors in a timely and expeditious manner to assist the Implementing Partner in obtaining such 

approvals, if requested by the Implementing Partner.  The Implementing Partner shall indemnify and hold harmless 

the EESL from and against any claim for damage to roads, bridges or any other traffic facilities that may be caused 

by the transport of the Plant and Equipment and the Implementing Partner’s Equipment to the Site. 

 

 

21.4 Customs Clearance 

The Implementing Partner shall, at its own expense, handle all imported Plant and Equipment  and  Implementing 

Partner’s  Equipment  at  the  point(s)  of  import  and shall  handle  any  formalities  for  customs  clearance, subject 

to the EESL’s  obligations  under  GCC  Sub-Clause  14.2,  provided that if applicable laws or regulations require 

any application or act to be made by or in the name of the EESL, the EESL shall take all necessary steps to comply 

with such laws or regulations.  In the event of delays in customs clearance due to fault of the EESL, the 
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Implementing Partner shall be entitled to an extension in the Time for Completion, pursuant to GCC Clause 40. 

 

22. Installation 
 
22.1 Setting Out/Supervision/Labour 
 
22.1.1 Bench Mark: The Implementing Partner shall be responsible for the true and proper setting-out of the 

Facilities in relation to bench marks, reference marks and lines provided to it in writing by or on behalf of the EESL.  

If, at any time during the progress of installation of the Facilities, any error shall appear in the position, level or 

alignment of the Facilities, the Implementing Partner shall forthwith notify the Project Manager of such error and, at 

its own expense, immediately rectify such error to the reasonable satisfaction of the Project Manager. If such error is 

based on incorrect data provided in writing by or on behalf of the EESL, the expense of rectifying the same shall be 

borne by the EESL. 

 

22.1.2 Implementing Partner’s Supervision: The Implementing Partner shall give or provide all necessary 

superintendence during the installation of the Facilities, and the Construction Manager or its deputy shall be 

constantly on the Site to provide full-time superintendence of the installation. The Implementing Partner shall 

provide and employ only technical personnel who are skilled and experienced in their respective callings and 

supervisory staff who are competent to adequately supervise the work at hand.  

 

22.1.3 Labour:  
 

(a) The Implementing Partner shall provide and employ on the Site in the installation of the Facilities such 

skilled, semi-skilled and unskilled labor as is necessary for the proper and timely execution of the Contract. 

The Implementing Partner is encouraged to use local labor that has the necessary skills.  

 

(b) Unless otherwise provided in the Contract, the Implementing Partner shall be responsible for the 

recruitment, transportation, accommodation and catering of all labor, local or expatriate, required for the 

execution of the Contract and for all payments in connection therewith.  

 

 

(c) The Implementing Partner shall be responsible for obtaining all necessary permit(s) and/or visa(s) from the 

appropriate authorities for the entry of all labor and personnel to be employed on the Site into the country 

where the Site is located.  

 

(d) The Implementing Partner shall at its own expense provide the means of repatriation to all of its and its 

SubImplementing Partner’s personnel employed on the Contract at the Site to their various home 

countries. It shall also provide suitable temporary maintenance of all such persons from the cessation of 

their employment on the Contract to the date programmed for their departure. In the event that the 

Implementing Partner defaults in providing such means of transportation and temporary maintenance, the 

EESL may provide the same to such personnel and recover the cost of doing so from the Implementing 

Partner.  

 

(e) The Implementing Partner shall at all times during the progress of the Contract use its best endeavors to 

prevent any unlawful, riotous or disorderly conduct or behavior by or amongst its employees and the labor 

of its SubImplementing Partners.  

 

(f) The Implementing Partner shall, in all dealings with its labor and the labor of its SubImplementing Partners 

currently employed on or connected with the Contract, pay due regard to all recognized festivals, official 

holidays, religious or other customs and all local laws and regulations pertaining to the employment of 

labor.  

 

 

 

22.2 Contractor,sImplementing Partner’s Equipment  
 

 22.2.1 AllContractors or Implementing Partners’ Equipment brought by the Implementing Partner onto the Site shall 

be deemed to be intended to be used exclusively for the execution of the Contract. The Implementing Partnershall 

not remove the same from the Site without the Project Manager’s consent that such Implementing Partner’s 

Equipment is no longer required for the execution of the Contract.  
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22.2.2 Unless otherwise specified in the Contract, upon completion of the Facilities, the Implementing Partner shall 

remove from the Site all Equipment brought by the Implementing Partner onto the Site and any surplus materials 

remaining thereon.  

 

22.2.3 The EESL will, if requested, use its best endeavours to assist the Implementing Partner in obtaining any 

local, state or national government permission required by the Implementing Partner for the export of the 

Implementing Partner’s Equipment imported by the Implementing Partner for use in the execution of the Contract 

that is no longer required for the execution of the Contract.  

 

22.3 Site Regulations and Safety  
 

The EESL and the Implementing Partner shall establish Site regulations setting out the rules to be observed in the 

execution of the Contract at the Site and shall comply therewith. The Implementing Partner shall prepare and submit 

to the EESL, with a copy to the Project Manager, proposed Site regulations for the EESL’s approval, which approval 

shall not be unreasonably withheld.  

 

Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety of the Facilities, 

gate control, sanitation, medical care, and fire prevention.  

 

22.4 Opportunities for Other Implementing Partners  
 

22.4.1 The Implementing Partner shall, upon written request from the EESL or the Project Manager, give all 

reasonable opportunities for carrying out the work to any other Implementing Partners employed by the EESL on or 

near the Site.  

 

22.4.2 If the Implementing Partner, upon written request from the EESL or the Project Manager, makes available to 

other Implementing Partners any roads or ways the maintenance for which the Implementing Partner is responsible, 

permits the use by such other Implementing Partners of the Implementing Partner’s Equipment, or provides any 

other service of whatsoever nature for such other Implementing Partners, the EESL shall fully compensate the 

Implementing Partner for any loss or damage caused or occasioned by such other Implementing Partners in respect 

of any such use or service, and shall pay to the Implementing Partner reasonable remuneration for the use of such 

equipment or the provision of such services. 

 

22.4.3 The Implementing Partner shall also so arrange to perform its work as to minimize, to the extent possible, 

interference with the work of other Implementing Partners. The Project Manager shall determine the resolution of 

any difference or conflict that may arise between the Implementing Partner and other Implementing Partners and 

the workers of the EESL in regard to their work.  

 

22.4.4 The Implementing Partner shall notify the Project Manager promptly of any defects in the other Implementing 

Partners’ work that come to its notice, and that could affect the Implementing Partner’s work. The Project Manager 

shall determine the corrective measures, if any, required to rectify the situation after inspection of the Facilities. 

Decisions made by the Project Manager shall be binding on the Implementing Partner.  

 
22.5 Emergency Work  
 
If, by reason of an emergency arising in connection with and during the execution of the Contract, any protective or 

remedial work is necessary as a matter of urgency to prevent damage to the Facilities, the Implementing Partner 

shall immediately carry out such work.  

 

 If the Implementing Partner is unable or unwilling to do such work immediately, the EESL may do or cause such 

work to be done as the EESL may determine is necessary in order to prevent damage to the Facilities. In such 

event the EESL shall, as soon as practicable after the occurrence of any such emergency, notify the Implementing 

Partner in writing of such emergency, the work done and the reasons therefor. If the work done or caused to be 

done by the EESL is work that the Implementing Partner was liable to do at its own expense under the Contract, the 

reasonable costs incurred by the EESL in connection therewith shall be paid by the Implementing Partner to the 

EESL. Otherwise, the cost of such remedial work shall be borne by the EESL.  

 

22.6 Site Clearance  
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22.6.1 Site Clearance in Course of Performance: In the course of carrying out the Contract, the Implementing 

Partner shall keep the Site reasonably free from all unnecessary obstruction, store or remove any surplus materials, 

clear away any wreckage, rubbish or temporary works from the Site, and remove any Implementing Partner’s 

Equipment no longer required for execution of the Contract.  

 

22.6.2 Clearance of Site after Completion: After Completion of all parts of the Facilities, the Implementing Partner 

shall clear away and remove all wreckage, rubbish and debris of any kind from the Site, and shall leave the Site and 

Facilities clean and safe.  

 
DisposalofScrap 
 

The Contractor shall with the agreement of the Employer promptly remove from the site any 'Scrap' generated 

during performance of any activities at site in pursuance of the Contract. The term 'Scrap' shall refer to scrap / waste 

/ remnants arising out of the fabrication of structural steel work and piping work at the project site in the course of 

execution of the contract and shall also include any wastage of cables during the termination process while installing 

the cables. 

 

The ownership of such Scrap shall vest with the Contractor except in cases where the items have been issued by 

the Employer from its stores for their installation only without any adjustment to the Contract Price. The removal of 

scrap shall be subject to the Contractor producing the necessary clearance from the relevant authorities (Custom, 

Excise etc.), if required by the law, in respect of disposal of the scrap.  The liability for the payment of the applicable 

taxes/duties shall be that of the Contractor. Harmful scrap shall be disposed as per environmental statuary or other 

guidelines at contractor or implementing partner own cost. 

 

The Contractor shall also indemnify to keep the Employer harmless from any act of omission or negligence on the 

part of the Contractor in following the statutory requirements with regard to removal/disposal of scrap. The 

Indemnity Bond shall be furnished by Contractor as per proforma enclosed in Section-VII (Forms and Procedure) as 

Form No. 14. Further, in case the laws require the Employer to take prior permission of the relevant Authorities 

before handing over the scrap to the Contractor, the same shall be obtained by the Contractor on behalf of the 

Employer. 

 

However scrap generated in say replacement of pumps (i.e. old pumps as scrap) or any other scrap which is owned 

by EESL as per contract agreement, the same shall be disposed by EESL and EESL will get the payment.  

Contractor or Implementing Partner will co-ordinate with EESL and the agency picking up the scrap, for scrap 

disposal. 

 

22.7 Watching and Lighting  
The Implementing Partner shall provide and maintain at its own expense all lighting,fencing, and watching when and 
where necessary for the proper executionand the protection of the Facilities, or for the safety of the owners and 
occupiers of adjacent property and for the safety of the public. 

 
 

22.8 Work at Night and on Holidays 

22.8.1 Unless  otherwise  provided  in  the  Contract,  no  work  shall  becarried out during the night and on public 
holidays of the countrywhere  the  Site  is  located  without  prior  written  consent  of  theEESL, except where work is 
necessary or required to ensuresafety of the Facilities or for the protection of life, or to preventloss  or  damage  to  
property,  when  the  Implementing Partner  shallimmediately advise the Project Manager, provided that provisionsof  
this  GCC  Sub-Clause  22.8.1  shall  not  apply  to  any  work which is customarily carried out by rotary or double-
shifts. 
 

22.8.2 Notwithstanding GCC Sub-Clauses 22.8.1 or 22.1.3, if and when the Implementing Partner considers it 
necessary to carry out work at night or on public holidays so as to meet the Time for Completion and requests the 
EESL’s consent thereto, the EESL shall not unreasonably withhold such consent. 
 
 

23. Test and Inspection 
 

23.1 The  Implementing Partner  shall at its own expense carry out at the place of manufacture and/or on the Site all 
such tests and/or inspections of the Plantand  Equipment  and  any  part  of  the  Facilities  as  are  specified  in  the 
Contract. 
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23.2 The EESL and the Project Manager or their designated representatives shall be entitled to attend the aforesaid 
test and/or inspection, provided that the EESL shall bear all costs and expenses incurred in connection with such 
attendance including, but not limited to, all traveling and board and lodging expenses. 
 
23.3 Whenever   the   Implementing Partner   is ready to carry out any such test and/orinspection, the Implementing 
Partner shall give a reasonable advance notice of suchtest and/or inspection and of the place and time thereof to 
the ProjectManager.   The Implementing Partner shall obtain from any relevant third party ormanufacturer any 
necessary permission or consent to enable theEESL and the Project Manager (or their designated 
representatives)to attend the test and/or inspection 
 

23.4 The Implementing Partner shall provide the Project Manager with a certified report of the results of any such test 
and/or inspection. 
 
If the EESL or Project Manager (or their designated representatives)fails to attend the test and/or inspection, or if it 
is agreed between theparties  that  such  persons  shall  not  do  so,  then  the  Implementing Partner  mayproceed 
with the test and/or inspection in the absence of such persons,and may provide the Project Manager with a certified 
report of the results thereof. 
 

23.5 The Project Manager may require the Implementing Partner to carry out any test and/or inspection not required 

by the Contract, provided that the Implementing Partner’s reasonable costs and expenses incurred in the carrying 

out of such test and/or inspection shall be added to the Contract Price. Further, if such test and/or inspection 

impedes the progress of work on the Facilities and/or the Implementing Partner’s performance of its other 

obligations under the Contract, due allowance will be made in respect of the Time for Completion and the other 

obligations so affected.  

 
23.6 If any Plant and Equipment or any part of the Facilities fails to pass any test and/or inspection, the 

Implementing Partner shall either rectify or replace such Plant and Equipment or part of the Facilities and shall 

repeat the test and/or inspection upon giving a notice under GCC Sub-Clause 23.3.  

 
23.7 If any dispute or difference of opinion shall arise between the parties in connection with or arising out of the test 

and/or inspection of the Plant and Equipment or part of the Facilities that cannot be settled between the parties 

within a reasonable period of time, it may be referred to the Adjudicator for determination in accordance with GCC 

Sub-Clause 6.1 (Adjudicator).  

 
23.8 The Implementing Partner shall afford the EESL and the Project Manager, at the EESL’s expense, access at 

any reasonable time to any place where the Plant and Equipment are being manufactured or the Facilities are being 

installed, in order to inspect the progress and the manner of manufacture or installation, provided that the Project 

Manager shall give the Implementing Partner a reasonable prior notice.  

 

23.9 The Implementing Partner agrees that neither the execution of a test and/or inspection of Plant and Equipment 

or any part of the Facilities, nor the attendance by the EESL or the Project Manager, nor the issue of any test 

certificate pursuant to GCC Sub-Clause 23.4, shall release the Implementing Partner from any other responsibilities 

under the Contract.  

 

23.10 No part of the Facilities or foundations shall be covered up on the Site without the Implementing Partner 

carrying out any test and/or inspection required under the Contract. The Implementing Partner shall give a 

reasonable notice to the Project Manager whenever any such part of the Facilities or foundations are ready or about 

to be ready for test and/or inspection; such test and/ or inspection and notice thereof shall be subject to the 

requirements of the Contract. 

 

23.11 The Implementing Partner shall uncover any part of the Facilities or foundations, or shall make openings in or 

through the same as the Project Manager may from time to time require at the Site, and shall reinstate and make 

good such part or parts. 

 

If any part of the Facilities or foundations have been covered up at the Site after compliance with the requirement of 

GCC Sub-Clause 23.10 and are found to be executed in accordance with the Contract, the expenses of uncovering, 

making openings in or through, reinstating, and making good the same shall be borne by the EESL, and the Time 

for Completion shall be reasonably adjusted to the extent that the Implementing Partner has thereby been delayed 

or impeded in the performance of any of its obligations under the Contract. 
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24. Completion of the Facilities  
 
24.1 As soon as the Facilities orany part thereof has, in the opinionof the Implementing Partner, been completed 
operationally and structurally and putin a tight and clean condition as specified in the Technical Specifications, 
excluding minor items not materially affecting the operation or safety o the Facilities, the Implementing Partner 
shall so notify the EESL in writing. 
 

24.2 Within  seven  (7)  days  after  receipt  of  the  notice  from  the  Implementing Partnerunder GCC Sub-Clause 
24.1, the EESL shall supply the operatingand maintenance personnel specified in Appendix 6 (Scope of Worksand 
Supply by the EESL) to the Contract Agreement, required forPrecommissioning of the Facilities or any part thereof. 
 
Unless otherwise specified in the Technical Specifications, the EESLshall also provide, within the said seven (7) day 
period, the raw materials,utilities, lubricants, chemicals, catalysts, facilities, services and othermatters required for 
Precommissioning of the Facilities or any part thereof. 
 

24.3 As soon as reasonably practicable after the operating and maintenance personnel have been supplied by the 
EESL and the  raw  materials, utilities,  lubricants,  chemicals,  catalysts,  facilities,  services  and  other matters, if so 
specified in Appendix 6 (Scope of Works and Supply by the  EESL)/  Technical  Specifications,  have  been  provided  
by  the EESL in accordance with GCC Sub-Clause 24.2, the Implementing Partner shall commence Precommissioning 
of the Facilities or the relevant part thereof in preparation for Commissioning. 
 
24.4 As   soon   as all works in respect of Precommissioning are completed and, in the opinion of the Implementing 
Partner, the Facilities or any part thereof is ready for Commissioning, the Implementing Partner shall commence 
Commissioning as per procedures stipulated in Technical Specifications, and as soon as Commissioning is 
satisfactorily completed, the Implementing Partner shall so notify the Project Manager in writing. 
 
24.5 The Project Manager shall, within fourteen (14) days after receipt of the Implementing Partner’s notice under 
GCC Sub-Clause 24.4, either issue a Completion Certificate in the form specified in the Forms and Procedures section 
in the  bidding  documents,  stating  that  the  Facilities  or  that  part  thereof have reached Completion as at the date 
of the Implementing Partner’s notice under GCC Sub-Clause 24.4, or notify the Implementing Partner in writing of 
any defects and/or deficiencies. 
 
If  the  Project  Manager  notifies  the  Implementing Partner  of  any  defects  and/or deficiencies,  the  Implementing 
Partner  shall  then  correct  such  defects  and/or deficiencies,  and  shall  repeat  the  procedure  described  in  GCC  
Sub Clause 24.4. 
 

If the Project Manager is satisfied that the Facilities or that part thereof have reached Completion, the Project 

Manager shall, within seven (7) days after receipt of the Implementing Partner’s repeated notice, issue a Completion 

Certificate stating that the Facilities or that part thereof have reached Completion as at the date of the Implementing 

Partner’s repeated notice. 

 

If the Project Manager is not so satisfied, then it shall notify the Implementing Partner in writing of any defects 

and/or deficiencies within seven (7) days after receipt of the Implementing Partner’s repeated notice, and the above 

procedure shall be repeated. 

 
24.6  If the Project Manager fails to issue the Completion Certificate and fails to inform the Implementing Partner of 

any defects and/or deficiencies within fourteen (14) days after receipt of the Implementing Partner’s notice under 

GCC Sub-Clause 24.4 or within seven (7) days after receipt of the Implementing Partner’s repeated notice under 

GCC Sub-Clause 24.5, or if the EESL makes use of the Facilities or part thereof, then the Facilities or that part 

thereof shall be deemed to have reached Completion as of the date of the Implementing Partner’s notice or 

repeated notice, or as of the EESL’s use of the Facilities, as the case may be.  

 
24.7 As soon as possible after Completion, the Implementing Partner shall complete all outstanding minor items so 

that the Facilities are fully in accordance with the requirements of the Contract, failing which the EESL will undertake 

such completion and deduct the costs thereof from any monies owing to the Implementing Partner.  

 
24.8 Upon Completion, the EESL shall be responsible for the care and custody of the Facilities or the relevant part 

thereof, together with the risk of loss or damage thereto, and shall thereafter take over the Facilities or the relevant 

part thereof.  
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25. Commissioning, Guarantee  Test and Operational Acceptance 
 
25.1 Commissioning 
 

25.1.1 Commissioning of the Facilities or any part thereof shall becompleted by the Implementing Partner as per 

procedures detailed in the Technical Specifications. 

 

The EESL shall, unless otherwise specified in   Appendix 6(Scope of  Works  and  Supply  by  the  EESL)/  
TechnicalSpecifications, supply the operating and maintenance personneland all raw materials, utilities, lubricants, 
chemicals, catalysts ,facilities, services and other matters required for Commissioningof the Facilities. 
 

25.2 Guarantee Test (where ever applicable) 
 
25.2.1 The Guarantee Test (and repeats thereof) shall be conducted by the Implementing Partner after Commissioning of 

the Facilities or the relevant part thereof to ascertain whether the Facilities or the relevant part can attain the Functional 

Guarantees specified in the Contract Documents.  The Implementing Partner’s and Project Manager’s advisory 

personnel shall attend the Guarantee Test. The EESL shall promptly provide the Implementing Partner with such 

information as the Implementing Partner may reasonably require in relation to the conduct and results of the 

Guarantee Test (and any repeats thereof). 

 

25.2.2 If for reasons not attributable to the Implementing Partner, the Guarantee Test of the Facilities or the relevant 

part thereof cannot be successfully completed within the period from the date of Completion specified in the SCC or 

any other period agreed upon by the EESL and the Implementing Partner, the Implementing Partner shall be 

deemed to have fulfilled its obligations with respect to the Functional Guarantees, and GCC Sub-Clauses 28.2 and 

28.3 shall not apply.  

 

25.3 Operational Acceptance  
 

25.3.1 Subject to GCC Sub-Clause 25.4 (Partial Acceptance) below, Operational Acceptance shall occur in respect 

of the Facilities or any part thereof when  

 

(a) the Guarantee Test has been successfully completed and the Functional Guarantees are met; or  

(b) the Guarantee Test has not been successfully completed or has not been carried out for reasons not 

attributable to the Implementing Partner within the period from the date of Completion specified in the SCC 

or any other agreed upon period as specified in GCC Sub-Clause 25.2.2 above, but successful Completion 

of the Facilities has been achieved; or  

(C) the Implementing Partner has paid the liquidated damages specified in GCC Sub-Clause 28.3 hereof; and  

 

(d) any minor items mentioned in GCC Sub-Clause 24.7 hereof relevant to the Facilities or that part   thereof 

have been completed.  

 

25.3.2 At any time after any of the events set out in GCC Sub-Clause 25.3.1 have occurred, the Implementing 

Partner may give a notice to the Project Manager requesting the issue of an Operational Acceptance Certificate in 

the form provided in the Bidding Documents or in another form acceptable to the EESL in respect of the Facilities or 

the part thereof specified in such notice as at the date of such notice.  

 
25.3.3 The Project Manager shall, after consultation with the EESL, and within forty five (45) days after receipt of the 

Implementing Partner’s notice, issue an Operational Acceptance Certificate.  

 
25.3.4 If within forty five (45) days after receipt of the Implementing Partner’s notice, the Project Manager fails to 

issue the Operational Acceptance Certificate or fails to inform the Implementing Partner in writing of the justifiable 

reasons why the Project Manager has not issued the Operational Acceptance Certificate, the Facilities or the 

relevant part thereof shall be deemed to have been accepted as at the date of the Implementing Partner’s said 

notice. 

 

25.4 Partial Acceptance  
 

25.4.1 If the Contract specifies that Completion and Commissioning shallbe carried out in respect of parts of the 
Facilities, the provisionsrelating to Completion and Commissioning including the GuaranteeTest shall apply to each 
such part of the Facilities individually, andthe Operational Acceptance Certificate shall be issued accordingly for 
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each such part of the Facilities. 
 

25.4.2 If a part of the Facilities comprises facilities such as buildings, forwhich no Commissioning or Guarantee Test 
is required, then theProject Manager shall issue the Operational AcceptanceCertificate for such facility when it 
attains Completion, providedthat the Implementing Partner shall thereafter complete any outstanding minoritems 
that are listed in the Operational Acceptance Certificate. 
 

F. Guarantees and Liabilities 

 

26. Completion Time Guarantee 
 
26.1 The Implementing Partner guarantees that it shall attain Completion of the Facilities (or a part for which a 
separate time for completion is specified in theSCC) within the Time for Completion specified in the SCC pursuant 
toGCC Sub-Clause 8.2, or within such extended time to which the Implementing Partnershall be entitled under GCC 
Clause 40 (Extension of Time for Completion) hereof. 

 
26.2 If the Implementing Partner fails to attain Completion of the Facilities or any part thereof within the Time for 
Completion or any extension thereof under GCC Clause 40 (Extension of Time for Completion), the Implementing 
Partner shall pay to the EESL liquidated damages in the amount computed at the rates specified in the SCC.   The 
aggregate amount of such liquidated damages shall in no event exceed the amount specified as “Maximum” in the 
SCC.  Once the “Maximum” is reached, the EESL may consider termination of the Contract, pursuant to GCC Sub-
Clause 42.2.2. 
 
Such  payment  shall  completely  satisfy  the  Implementing Partner’s  obligation  toattain Completion of the Facilities 
or the relevant part thereof within theTime  for  Completion  or  any  extension  thereof  under  GCC  Clause  
40(Extension of Time for Completion).  The Implementing Partner shall have no furtherliability whatsoever to the 
EESL in respect thereof. 
 
 
However, the payment of liquidated damages shall not in any way relieve the Implementing Partner from any of its 
obligations to complete the Facilities or from  any  other  obligations  and  liabilities  of  the  Implementing Partner  
under  the Contract. 
 
Save for liquidated damages payable under this GCC Sub-Clause 26.2, the failure by the Implementing Partner to 

attain any milestone or other act, matter or thing by any date specified in Appendix 4 (Time Schedule) to the 

Contract Agreement and/or other program of work prepared pursuant to GCC Clause 18 (Program of Performance) 

shall not render the Implementing Partner liable for any loss or damage thereby suffered by the EESL. 

 

27. Defect Liability 
 

27.1 The Implementing Partner warrants that the Facilities or any part thereof shall befree from defects in the 
design, engineering, materials and workmanship of the Plant and Equipment supplied and of the work executed. 
 

27.2 The Defect Liability Period shall be eighteen (18) months from the date ofCompletion of the Facilities (or any 
part thereof) or twelve (12) monthsfrom the date of Operational Acceptance of the Facilities (or any partthereof), 
whichever first occurs, unless specified otherwise in the SCC. 
 

If during the Defect Liability Period any defect should be found in thedesign, engineering, materials and 
workmanship of   the Plant andEquipmentsupplied  or  of  the  work  executed  by the Implementing Partner, 
theImplementing Partner shall promptly, in consultation and agreement with theEESL regarding appropriate 
remedying of the  defects,  and  at its cost, repair, replace or otherwise make good (as the Implementing Partner 
shall, at itsdiscretion, determine) such defect  as  well as any damage to the Facilitiescaused by such defect.  The 
Implementing Partner shall not be responsible for therepair, replacement or making good of any defect or of any 
damage to the Facilities arising out of or resulting from any of the following causes: 
 

(a) improper operation or maintenance of the Facilities by the EESL 
 

(b) operation  of  the  Facilities  outside  specifications  provided  in  the Contract. 

 

(c)  Normal wear and tear. 
 

 

27.3 The Implementing Partner’s obligations under this GCC Clause 27 shall not apply to  
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(a) any materials that are supplied by the EESL under GCC Sub- Clause 21.2 (EESL-Supplied Plant, Equipment 
and Materials), are  normally consumed in operation, or have a normal life shorter than the Defect Liability 
Period stated herein. 

 
(b) any  designs,  specifications  or  other  data  designed,  supplied  or specified by or on behalf of the EESL or 

any matters for  which the  Implementing Partner has disclaimed responsibility herein. 
 
(c) any other materials supplied or any other work executed by or on behalf  of  the  EESL,  except  for  the  work  

executed  by  the EESL under GCC Sub-Clause 27.7. 
 

27.4 The EESL shall give the Implementing Partner a notice stating the nature of any such defect together with all 

available evidence thereof, promptly following the discovery thereof. The EESL shall afford all reasonable 

opportunity for the Implementing Partner to inspect any such defect.  

 

27.5 The EESL shall afford the Implementing Partner all necessary access to the Facilities and the Site to enable 

the Implementing Partner to perform its obligations under this GCC Clause 27.  

The Implementing Partner may, with the consent of the EESL, remove from the Site any Plant and Equipment or 

any part of the Facilities that are defective if the nature of the defect, and/or any damage to the Facilities caused by 

the defect, is such that repairs cannot be expeditiously carried out at the Site.  

 

27.6 If the repair, replacement or making good is of such a character that it may affect the efficiency of the Facilities 

or any part thereof, the EESL may give to the Implementing Partner a notice requiring that tests of the defective part 

of the Facilities shall be made by the Implementing Partner immediately upon completion of such remedial work, 

whereupon the Implementing Partner shall carry out such tests.  

 

If such part fails the tests, the Implementing Partner shall carry out further repair, replacement or making good (as 

the case may be) until that part of the Facilities passes such tests. The tests in character shall in any case be not 

less than what has already been agreed by the EESL and the Implementing Partner for the original equipment/part 

of the Facilities.  

 

27.7  If the Implementing Partner fails to commence the work necessary to remedy such defect or any damage to 

the Facilities caused by such defect within a reasonable time (which shall in no event be considered to be less than 

fifteen (15) days), the EESL may, following notice to the Implementing Partner, proceed to do such work, and the 

reasonable costs incurred by the EESL in connection therewith shall be paid to the EESL by the Implementing 

Partner or may be deducted by the EESL from any monies due to the Implementing Partner or claimed under the 

Performance Security.  

 

27.8 If the Facilities or any part thereof cannot be used by reason of such defect and/or making good of such defect, 

the Defect Liability Period of the Facilities or such part, as the case may be, shall be extended by a period equal to 

the period during which the Facilities or such part cannot be used by the EESL because of any of the aforesaid 

reasons.Upon correction of the defects in the Facilities or any part thereof by repair/ replacement, such 

repair/replacement shall have the Defect Liability Period extended by a period of twelve (12) month from the time 

such replacement/ repair of the Facilities or any part therof.  

 

27.9 Except  as provided in GCC Clauses 27 and 33 (Loss of or DamagetoProperty / Accident or  Injury to 
Workers/Indemnification),  the  Implementing Partnershall be under no liability whatsoever and howsoever arising, and 
whetherunder the Contract or at law, in respect of defects in the Facilities or anypart thereof, the Plant and 
Equipment, design or engineering or workexecuted that appear after Completion of the Facilities or any part 
thereof,except  where  such  defects  are  the  result  of  the  grossnegligence ,fraud, criminal or wilful action of the 
Implementing Partner. 

 

27.10 In addition, the Implementing Partner shall also provide an extended warranty for any such component of the 

Facilities and during the period of time as may be specified in the SCC. Such obligation shall be in addition to the 

defect liability specified under GCC Sub-Clause 27.2. 

 

28. Functional Guarantees 
 

28.1 The Implementing Partner guarantees that during the Guarantee Test, the Facilities and all parts thereof shall 

attain the Functional Guarantees specified in Appendix 8 (Functional Guarantees) to the Contract Agreement, subject to 

and upon the conditions therein specified. 
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28.2 If, for reasons attributable to the Implementing Partner, the guaranteed level of the Functional Guarantees 

specified in Appendix 8 (Functional Guarantees) to the Contract Agreement are not met either in whole or in part, the 

Implementing Partner shall, within a mutually agreed time, at its cost and expense make such changes, 

modifications and/or additions to the Plant or any part thereof as may be necessary to meet such Guarantees. The 

Implementing Partner shall notify the EESL upon completion of the necessary changes, modifications and/or 

additions, and shall seek the EESL's consent to repeat the Guarantee Test.  If the specified Functional Guarantees 

are not established even during the repeat of the Guarantee Test, the EESL may at its option, either  

 

(a) Reject the Equipment and recover the payments already made, or 

 

(b) Terminate the Contract pursuant  to  GCC Sub-Clause 42.2.2 and recover the payments already made, or 

 

(c) Accept the equipment after levy of liquidated damages in accordance with the provisions specified in Appendix-

8(Functional Guarantees) to the Contract Agreement. 

 

28.3 In case the EESL exercises its option to accept the equipment after levy of liquidated damages, the payment of 

liquidated damages under GCC Sub-Clause 28.2, up   to the limitation of liability specified in the Appendix-8 

(Functional Guarantees) to the Contract Agreement, shall completely satisfy the Implementing Partner’s guarantees 

under GCC Sub-Clause 28.2, and the Implementing Partner shall have no further liability whatsoever to the EESL in 

respect thereof. Upon the payment of such liquidated damages by the Implementing Partner, the Project Manager 

shall issue the Operational Acceptance Certificate for the Facilities or any part thereof in respect of which the 

liquidated damages have been so paid. 

 

29. Patent Indemnity 
 

29.1 The Implementing Partner shall, subject  to  the  EESL’s compliance  with GCC Sub-Clause  29.2,  indemnify  
and  hold  harmless  the  EESL  and  its employees and officers from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, damages, costs, and  expenses  of  whatsoever  nature,  
including  attorney’s  fees  and expenses, which the EESL may suffer as a result of any infringement or alleged 
infringement of any patent, utility model, registered design, trademark,  copyright  or  other  intellectual  property  
right  registered  or otherwise  existing  at  the  date of  the  Contract  by  reason of: (a)  the installation of the Facilities 
by the Implementing Partner or the use of the Facilities in the country where the Site is located; and (b) the sale of 
the products produced by the Facilities in any country. 

 

Such  indemnity  shall  not  cover  any  use  of  the  Facilities  or  any  part thereof  other  than  for  the  purpose  
indicated  by  or  to  be  reasonablyinferred from the Contract, any infringement resulting from the use of theFacilities  
or  any  part  thereof,  or  any  products  produced  thereby  inassociation or combination with any other equipment, 
plant or materialsnot supplied by the Implementing Partner, pursuant to the Contract Agreement. 
 
29.2 If any proceedings are brought or any claim is made against the EESLarising  out  of  the  matters  referred  to  in  
GCC  Sub-Clause  29.1,  the EESL shall promptly give the Implementing Partner a notice thereof, and the 
Implementing Partner may at its own expense and in the EESL’s name conduct such proceedings or claim and any 
negotiations for the settlement of any such proceedings or claim. 
 
If the Implementing Partner fails to notify the EESL within twenty-eight (28) daysafter receipt of such notice that it 
intends to conduct any such proceedingsor claim, then the EESL shall be free to conduct the same on its ownbehalf.  
Unless the Implementing Partner has so failed to notify the EESL withinthe twenty-eight (28) day period, the EESL 
shall make no admissionthat may be prejudicial to the defense of any such proceedings or claim. 
 
The EESL shall, at the Implementing Partner’s request, afford all availableassistance to the Implementing Partner in 
conducting such proceedings or claim,and shall be reimbursed by the Implementing Partner for all reasonable 
expenses incurred in so doing. 
 

29.3The EESL shall indemnify and hold harmless the Implementing Partner and its employees,  officers  and  

SubImplementing Partners  from  and  against  any  and  all suits, actions or administrative proceedings, claims, 

demands, losses, damages, costs, and expenses of whatsoever nature, including attorney’s fees and expenses, which 

the Implementing Partner may suffer as a result of any infringement or alleged infringement of any patent, utility 

model, registered design, trademark, copyright or other intellectual property right registered or otherwise existing at 

the date of the Contract arising out of or in connection with any design, data, drawing, specification, or other 

documents or materials provided or designed by or on behalf of the EESL. 

 

30. Limitation of Liability  
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30.1 Except in cases of criminal negligence or wilful misconduct, 
 

(a) the  Implementing Partner  shall  not  be  liable  to  the  EESL,  whether  incontract, tort, or otherwise, for any 
indirect or consequential  lossor  damage,  loss  of  use,  loss  of  production,  or  loss  of  profits  or 
interest costs, provided that this exclusion shall not apply to anyobligation  of  the  Implementing Partner  to  
pay  liquidated  damages  to  theEESL and 

 

(b) the aggregate liability of the Implementing Partner to the EESL, whetherunder the Contract, in tort or 
otherwise, shall not exceed the totalContract Price, provided that this limitation shall not apply to anyobligation 
of the Implementing Partner to indemnify the EESL with respectto patent infringement or as specified in SCC. 

 

 

G. Risk Distribution 

 

31. Transfer of Ownership 

 

31.1Ownership of the Plant and Equipment (including spare parts) procured in  the  country  where  the  Site  is  

located  shall  be  transferred  to  the EESL when the Plant and Equipment are reached at site. 

 
31.2Ownership of the Implementing Partner’s Equipment used by the Implementing Partnerand itsSubImplementing 
Partners in connection with the Contract shall remain with theImplementing Partner or its SubImplementing Partners. 
 

31.3Ownership of any Plant and Equipment in excess of the requirements for the Facilities shall revert to the 

Implementing Partner upon Completion of the Facilities or at such earlier time when the EESL and the Implementing 

Partner agree that the  Plant  and  Equipment  in  question  are  no  longer  required  for  the Facilities,  provided  

quantity  of  any  Plant  and  Equipment  specifically stipulated in the Contract shall be the property of the EESL 

whether or not incorporated in the Facilities. 

 

31.4 Disposalofsurplusmaterial 
 

Ownership of any Plant and Equipment in excess of the requirements for the Facilities (i.e. surplus material) shall 

revert to the Contractor upon Completion of the Facilities and Guarantee Test or at such earlier time when the 

Employer and the Contractor agree that the Plant and Equipment in question are no  longer required for the 

Facilities, provided quantity of any Plant and Equipment specifically stipulated in the Contract shall be the property 

of the Employer  whether  or  not incorporated in the Facilities. The Contractor shall remove from the site  such 

surplus material brought by him in pursuance of the Contract, subject to the Contractor producing the necessary 

clearance from the relevant authorities (Customs, Excise etc.), if required by law, in respect of re-export or disposal 

of the surplus material locally. The liability for the payment of the applicable taxes/ duties, if any, on the surplus 

material so re-exported and/or disposed locally shall be that of the Contractor. 

 

The Contractor shall also indemnify to keep the Employer harmless from any act of omission or negligence on the 

part of the Contractor in following the statutory requirements with regard to removal / disposal of surplus material. 

The Indemnity Bond shall be furnished by contractor as per proforma enclosed in Section-VII (Forms and 

Procedure) as Form No. 14. Further, in case the laws require the Employer to take prior permission of the relevant 

Authorities before handing over the surplus material to the Contractor, the same shall be obtained by the Contractor 

on behalf of the Employer. 

 

 

31.5 Notwithstanding the transfer of ownership of the Plant and Equipment, the responsibility for care and custody 

thereof together with the risk, of loss or damage thereto shall remain with the Implementing Partner pursuant to GCC 

Clause 32 (Care of Facilities) hereof until Completion of the Facilities or the part thereof in which such Plant and 

Equipment are incorporated. 

 

31.5 In case of two/three Contracts entered into between the EESL and the Implementing Partner as per GCC Sub-

Clause 3.6 or where the EESL hands over his equipment to the Implementing Partner for executing the Contract, 

then the Implementing Partner shall at the time of taking delivery of the Equipment through Bill  of  Lading  or  

other  despatch  documents  furnish  Trust  Receipt  for Plant, Equipment and Materials and also execute an 

Indemnity Bond in favour of the EESL in the form acceptable to EESL for keeping the equipment in safe 

custody and to utilise the same exclusively for the purpose of the said Contract. Proforma for the Trust Receipt and 

Indemnity bond. TheEESL shall also issue a separate Authorisation Letter to the Implementing Partnerto enable 

him to take physical delivery of plant, equipment and materials from the EESL. 
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32 Care of Facilities 

 

32.1 The  Implementing Partner  shall  be  responsible  for  the  care  and  custody  of  the Facilities or any part thereof 
until the date of Completion of the Facilities pursuant to GCC Clause 24 (Completion of the Facilities) or, where the 
Contract provides for Completion of the Facilities in parts, until the date of Completion of the relevant part, and shall 
make good at its own cost any loss or damage that may occur to the Facilities or the relevant part thereof from any 
cause whatsoever during such period.  The Implementing Partnershall also be responsible for any loss or damage to 
the Facilities caused by the Implementing Partner or its SubImplementing Partners in the course of any work carried 
out, pursuant to GCC Clause 27 (Defect Liability).  Notwithstanding the foregoing, the Implementing Partner shall not 
be liable for any loss or damage to the Facilities  or  that  part  thereof  caused  by  reason  of  any  of  the  matters 
specified or referred to in paragraphs (a), (b) and (c) of GCC Sub-Clauses 32.2 and 38.1. 
 
32.2 If any loss or damage occurs to the Facilities or any part thereof or to the Implementing Partner’s temporary 
facilities by reason of  
 

(a) (insofar  as  they  relate  to  the  country  where  the  Site  is  located) nuclear  reaction,  nuclear  radiation,  
radioactive  contamination, pressure wave caused by aircraft or other aerial objects, or any other  
occurrences  that  an  experienced  Implementing Partner  could  not reasonably  foresee, or  if  reasonably 
foreseeable could  not reasonably make provision for or insure against,  insofar as such risks are not 
normally insurable on the insurance market and are mentioned  in  the  general exclusions  of  the  policy  
of  insurance, including  War  Risks  and  Political  Risks, taken  out  under  GCC Clause 34 (Insurance) 
hereof. 
 

(b) any use or occupation by the EESL or any third party (otherthan a SubImplementing Partner) authorized by 
the EESL of any part ofthe Facilities.  
 

(c) any  use  of  or  reliance  upon  any  design,  data  or  specificationprovided or designated by or on behalf of 
the EESL, or anysuch matter for which the Implementing Partner has disclaimed responsibilityherein, 

 
the EESL shall pay to the Implementing Partner all sums payable in respect ofthe Facilities executed, 
notwithstanding that the same be lost, destroyedor damaged, and will pay to the Implementing Partner the 
replacement value of alltemporary facilities and all parts thereof lost, destroyed or damaged.  Ifthe EESL requests 
the Implementing Partner in writing to make good any lossor  damage  to  the Facilities  thereby  occasioned,  the  
Implementing Partner  shallmake good the same at the cost  of the EESL in accordance withGCC  Clause  39  
(Change  in  the  Facilities).   If  the  EESL  does  notrequest the Implementing Partner in writing to make good any 
loss or damage tothe Facilities thereby occasioned, the EESL shall either request achange in accordance with GCC 
Clause 39 (Change in the Facilities),excluding  the  performance  of  that  part  of  the  Facilities  thereby  
lost,destroyed or damaged, or, where the loss or damage affects a substantialpart of the Facilities, the EESL shall 
terminate the Contract pursuantto GCC Sub-Clause 42.1 (Termination for EESL’s Convenience) hereof,except  that  the  
Implementing Partner  shall  have  no  entitlement  to  profit  underparagraph (e) of GCC Sub-Clause 42.1.3 in 
respect of any unexecutedFacilities as at the date of termination. 
 
32.3 The Implementing Partner shall be liable for any loss of or damage to any Implementing Partner’s Equipment, or 
any other property of the Implementing Partner used or intended to be used for purposes of the Facilities, except (i) 
as mentioned in GCC Sub-Clause 32.2 (with respect to the Implementing Partner’s temporary facilities), and  (ii)  
where  such  loss  or  damage  arises  by  reason  of  any  of  the matters specified in GCC Sub-Clauses 32.2(b) and 
(c) and 38.1. 
 

32.3 With respect to any loss or damage caused to the Facilities or any partthereof or to the Implementing 
Partner’s Equipment by reason of any of the mattersspecified in GCC Sub-Clause 38.1, the provisions of GCC 
Sub-Clause38.3 shall apply. 

 

33 Loss of or Damage to Property; Accident or Injury to workers; Indemnification 

 

33.1 Subject to GCC Sub - Clause 33.3, the Implementing Partner shall indemnify andhold harmless the EESL and 
its employees  and  officers from andagainst any and all suits, actions or  administrative proceedings, 
claims,demands, losses, damages, costs, and expenses of  whatsoever nature,including  attorney’s  fees  and  
expenses,  in  respect  of  the  death  or  injuryof  any  person  or  loss  of  or  damage  to  any  property  (other  than  
theFacilities whether accepted or not), arising in connection with the supplyand installation of the Facilities and by 
reason of the negligence of theImplementing Partner or its SubImplementing Partners, or their employees, officers 
or agents,except any injury, death or property damage caused by the negligence of the EESL, its Implementing 
Partners, employees, officers or agents. 
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33.2 If any proceedings are brought or any claim is made against the EESLthat might subject the Implementing 
Partner to liability under GCC Sub-Clause33.1, the EESL shall promptly give the Implementing Partner a notice 
thereofand the Implementing Partner may at its own expense and in the EESL’s nameconduct such proceedings or 
claim and any negotiations for the settlement of any such proceedings or claim. 
 
If the Implementing Partner fails to notify the EESL within twenty-eight (28) daysafter receipt of such notice that it 
intends to conduct any such proceedingsor claim, then the EESL shall be free to conduct the same on its 
ownbehalf.  Unless the Implementing Partner has so failed to notify the EESL withinthe twenty-eight (28) day 
period, the EESL shall make no admission that may be prejudicial to the defense of any such proceedings or claim. 
 
The  EESL  shall,  at  the  Implementing Partner’s  request,  afford  all  availableassistance to the Implementing 
Partner in conducting such proceedings or claim,and shall be reimbursed by the Implementing Partner for all 
reasonable expensesincurred in so doing. 
 
33.3 The EESL shall indemnify and hold harmless the Implementing Partner and itsemployees, officers and 
SubImplementing Partners from any liability for loss of ordamage  to  property  of  the  EESL,  other  than  the  
Facilities  not  yettaken  over,  that  is  caused  by  fire,  explosion  or  any  other  perils,  inexcess of the amount 
recoverable from insurances procured under GCCClause 34 (Insurances), provided that such fire, explosion or 
other perilswere not caused by any act or failure of the Implementing Partner. 
 

33.4 The party entitled to the benefit of an indemnity under this GCC Clause33 shall take all reasonable measures 
to mitigate any loss or damagewhich has occurred.  If the party fails to take such measures, the other party’s 
liabilities shall be correspondingly reduced. 

 
34 Insurance 

 

34.1 To the extent specified in Appendix 3 (Insurance Requirements) to theContract Agreement, the Implementing 
Partner shall at its expense take out andmaintain  in  effect,  or  cause  to  be  taken  out  and  maintained  in  effect, 
during the performance of the Contract, the insurances set forth below inthe sums and with the deductibles and 
other conditions specified in thesaid Appendix.  The identity of the insurers and the form of the policiesshall  be  
subject  to  the  approval  of  the  EESL,  who  should  not 
Unreasonably withhold such approval. 

 

(a) Cargo Insurance During Transport 

Covering  loss  or  damage  occurring  while  in  transit  from  the Implementing Partner’s   or   SubImplementing 
Partner’s   works or stores until arrival atthe Site, to the Plant and Equipment (including spare parts therefor)and to 
the Implementing Partner’s Equipment. 
 

(b) Installation All Risks Insurance 
Covering  physical  loss  or  damage  to  the  Facilities  at  the  Site,occurring prior to Completion of the Facilities, 

with an extendedmaintenance coverage for the Implementing Partner’s liability in  respect  of any loss or damage 

occurring during the Defect Liability Period while the Implementing Partner is on the Site for the purpose of 

performing its obligations during the Defect Liability Period. 

 

   (c)Third Party Liability Insurance  
Covering bodily injury or death suffered by third parties (including the EESL’s personnel) and loss of or damage to 

property occurring in connection with the supply and installation of the Facilities.  

 

(d)  Automobile Liability Insurance  
Covering use of all vehicles used by the Implementing Partner or its SubImplementing Partners (whether or not 

owned by them) in connection with the execution of the Contract.  

 

   (e) Workers’ Compensation  
In accordance with the statutory requirements applicable in any country where the Contract or any part thereof is 

executed.  

 

 (f)  EESL’s Liability  
In accordance with the statutory requirements applicable in any country where the Contract or any part thereof is 

executed.  

 
(g) Other Insurances  
Such other insurances as may be specifically agreed upon by the parties hereto as listed in the said Appendix 3.  
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34.2 The EESL shall be named as co-insured under all insurance policies taken out by the Implementing Partner 

pursuant to GCC Sub-Clause 34.1, except for the Third Party Liability, Workers’ Compensation and EESL’s Liability 

Insurances, and the Implementing Partner’s SubImplementing Partners shall be named as co-insured’s under all 

insurance policies taken out by the Implementing Partner pursuant to GCC Sub-Clause 34.1 except for the Cargo 

Insurance During Transport, Workers’ Compensation and EESL’s Liability Insurances. All insurers’ rights of 

subrogation against such co-insured’s for losses or claims arising out of the performance of the Contract shall be 

waived under such policies.  

 

34.3 The Implementing Partner shall, in accordance with the provisions of Appendix 3 (Insurance Requirements) to 

the Contract Agreement, deliver to the EESL certificates of insurance (or copies of the insurance policies) as 

evidence that the required policies are in full force and effect. The certificates shall provide that no less than twenty-

one (21) days’ notice shall be given to the EESL by insurers prior to cancellation or material modification of a policy.  

 

34.4 The Implementing Partner shall ensure that, where applicable, its SubImplementing Partner(s) shall take out 

and maintain in effect adequate insurance policies for their personnel and vehicles and for work executed by them 

under the Contract, unless such SubImplementing Partners are covered by the policies taken out by the 

Implementing Partner.  

 

34.5 The EESL shall at its expense take out and maintain in effect during the performance of the Contract those 

insurances specified in Appendix 3 (Insurance Requirements) to the Contract Agreement.  

 

34.6 If the Implementing Partner fails to take out and/or maintain in effect the insurances referred to in GCC Sub-

Clause 34.1, the EESL may take out and maintain in effect any such insurances and may from time to time deduct 

from any amount due the Implementing Partner under the Contract any premium that the EESL shall have paid to 

the insurer, or may otherwise recover such amount as a debt due from the Implementing Partner. If the EESL fails 

to take out and/or maintain in effect the insurances referred to in GCC 34.5, the Implementing Partner may take out 

and maintain in effect any such insurances and may from time to time deduct from any amount due the EESL under 

the Contract any premium that the Implementing Partner shall have paid to the insurer, or may otherwise recover 

such amount as a debt due from the EESL. If the Implementing Partner fails to or is unable to take out and maintain 

in effect any such insurances, the Implementing Partner shall nevertheless have no liability or responsibility towards 

the EESL, and the Implementing Partner shall have full recourse against the EESL for any and all liabilities of the 

EESL herein.  
 

34.7 Unless otherwise provided in the Contract, the Implementing Partner shall prepare and conduct all and any 

claims made under the policies effected by it pursuant to this GCC Clause 34, and all monies payable by any 

insurers shall be paid to the Implementing Partner as per the procedure outlined in GCC Sub- Clause 34.8 below. 

The EESL shall give to the Implementing Partner all such reasonable assistance as may be required by the 

Implementing Partner. With respect to insurance claims in which the EESL’s interest is involved, the Implementing 

Partner shall not give any release or make any compromise with the insurer without the prior written consent of the 

EESL. With respect to insurance claims in which the Implementing Partner’s interest is involved, the EESL shall not 

give any release or make any compromise with the insurer without the prior written consent of the Implementing 

Partner.  

 

34.8 (i) wherever total damages/loss of equipment/material, would occur, the Implementing Partner will be entitled to 

payment of all payments received from the underwriters except the following amounts:  

 

(a) The amount paid to the Implementing Partner under the Contract in respect of equipment/material 

damaged/lost (excluding the pro-rata initial advance) but including the entire amount of escalation, if any, 

already paid to the Con-tractor.   

 

(b) Custom Duties and other taxes and duties which have already been paid by the EESL.  

In the event the claim money settled, is less than the total of the amount in a & b above, then the entire claim 

money settled will be retained by the EESL and the Implementing Partner will forth-with pay the EESL the short 

fall amount between the claim money and the total of amounts as per a & b mentioned above. 

Subsequent payments, if any, due under the Contract shall be regulated by the relevant terms of payment. 

 

(II) In  case  of  damage  to  any  equipment/material  during  any  stage,the  Implementing Partner  upon  
rectification  of  the  damaged  equipment  tothe  satisfaction  of  the  EESL  shall  be  paid  to  the  extent  offull  
claims  settled  by  the  underwriters. 
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35 Unforeseen Conditions  
 

35.1 If, during the execution of the Contract, the Implementing Partner shall encounter onthe Site any physical 
conditions (other than climatic conditions) or artificialobstructions that could not have been reasonably foreseen 
prior to thedate of the Contract Agreement by   an experienced Implementing Partner on thebasis  of  reasonable  
examination  of  the  data  relating  to  the  Facilities(including any data as to boring tests) provided by the EESL, 
and onthe basis of information that it could have obtained from a visual inspectionof the Site (if access thereto was 
available) or other data readily availableto it relating to the Facilities, and if the Implementing Partner  determines 
that it willin consequence of such conditions or obstructions incur additional costand expense or require  additional 
time to perform its obligations under the Contract that would not have been required if such physical conditionsor 
artificial obstructions had not been encountered, the Implementing Partner shallpromptly, and before performing 
additional work or using additional Plantand Equipment or Implementing Partner’s Equipment, notify the Project 
Manager inwriting of 
 

a) the  physical  conditions  or  artificial  obstructions  on  the  Site  thatcould not have been reasonably 
foreseen. 
 

b) the additional work and/or Plant and Equipment and/or Implementing Partner’sEquipment required, 
including the steps which the Implementing Partner willor proposes to take to overcome such conditions or 
obstructions. 

 

c) the extent of the anticipated delay. 
 

d) the  additional  cost  and  expense  that  the  Implementing Partner  is  likely  toincur. 
 

On receiving any notice from the Implementing Partner under this GCC Sub-Clause35.1, the Project Manager shall 
promptly consult with the EESL andImplementing Partner  and  decide  upon  the  actions  to  be  taken  to  
overcome  thephysical conditions or artificial obstructions encountered.  Following suchconsultations, the Project 
Manager shall instruct the Implementing Partner, with acopy to the EESL, of the actions to be taken. 
 

35.2 Any reasonable additional cost and expense incurred by the Implementing Partnerin following the instructions 
from the Project Manager to overcome suchphysical  conditions  or  artificial  obstructions  referred  to  in  GCC  
Sub-Clause  35.1  shall  be  paid  by  the  EESL  to  the  Implementing Partner  as  anaddition to the Contract Price. 
 

35.3 If the Implementing Partner is delayed or impeded in the performance of the Contract because of any such 
physical conditions or artificial obstructions referred to in GCC Sub-Clause 35.1, the Time for Completion shall be 
extended in accordance with GCC Clause 40 (Extension of Time for Completion). 
 
 

36 Change in Laws and Regulations 

 
36.1 If,  after  the  date  seven (7) days prior to the date of Bid submission, inthe  country  where  the  Site  is  
located,  any  law,  regulation,  ordinance,order or by-law having the force of law is enacted, promulgated, abrogatedor 
changed (which shall be deemed to include any change in interpretationor  application  by  the  competent  authorities)  
that  subsequently  affectsthe costs and expenses of the Implementing Partner and/or the Time for Completion,the  
Contract  Price  shall  be  correspondingly  increased  or  decreased,and/or  the  Time  for  Completion  shall  be  
reasonably  adjusted  to  theextent that the Implementing Partner has thereby been affected in the performanceof 
any of its obligations under the Contract.  However, these adjustmentswould be restricted to direct transactions 
between the EESL and theImplementing Partner/Assignee of Foreign Implementing Partner (if applicable). These 
adjustmentshall not be applicable on procurement of raw materials, intermediarycomponents etc. by the 
Implementing Partner/Assignee of Foreign Implementing Partner andshall  also  not  be  applicable  on  bought  out  
items  despatched  directlyfrom sub-vendor works to site. Further, no adjustment of the ContractPrice and/or 
payment or reimbursement of taxes, duties or levies shallbe  made  on  account  of  variation  in  or  withdrawal  of  
Deemed  Exportbenefits. Notwithstanding the foregoing, such additional or reduced costsshall not be separately 
paid or credited if the same has already beenaccounted for in the price adjustment provisions where applicable, in 
accordance with the Appendix 2 to the Contract Agreement. 

 

37 Force Majure 

 

37.1 “Force Majeure” shall mean any event beyond the reasonable control ofthe EESL or of the Implementing 
Partner, as the case may be, and which isunavoidable notwithstanding the reasonable care of the party affected. 
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37.2 If either party is prevented, hindered or delayed from or in performing any of its obligations under the Contract 
by an event of Force Majeure, then it shall notify the other in writing of the occurrence of such event and the 
circumstances thereof within fourteen (14) days after the occurrence of such event. 
 
37.3 The  party  who  has  given  such  notice  shall  be  excused  from  theperformance or punctual performance of 
its obligations under the Contractfor so long as the relevant event of Force Majeure continues and to theextent that 
such party’s performance is prevented, hindered or delayed.The  Time  for  Completion  shall  be  extended  in  
accordance  with  GCCClause 40 (Extension of Time for Completion). 
 

37.4 The party or parties affected by the event of Force Majeure shall use reasonable efforts to mitigate the effect 
thereof upon its or their performance of the Contract and to fulfil its or their obligations under the Contract, but without 
prejudice to either party’s right to terminate the Contract under GCC Sub-Clauses 37.6 and 38.5. 
 
37.5 No  delay  or  non performance  by  either  party  hereto  caused  by  the occurrence of any event of Force 
Majeure shall 

a) constitute a default or breach of the Contract 

 

b)    (subject to GCC Sub-Clauses 32.2, 38.3 and 38.4) give rise to any claim for damages or additional cost 

or expense occasioned thereby  

 

If and to the extent that such delay or non performance is caused by the occurrence of an event of Force Majeure. 
 

37.6 If the performance of the Contract is substantially prevented, hindered or delayed for a single period of more 
than sixty (60) days or an aggregate period of more than one hundred and twenty (120) days on account of one or 
more events of Force Majeure during the currency of the Contract, the parties will attempt to develop a mutually 
satisfactory solution, failing which the dispute shall be resolved in accordance with GCC Clause 6. 
 
37.7 Notwithstanding GCC Sub-Clause 37.5, Force Majeure shall not apply to any  obligation  of  the  EESL  to  make  
payments  to  the  Implementing Partnerherein. 
 
 
38 War Risks 

 

38.1 “War Risks” shall mean any of the following events occurring or existingin or near the country (or countries) 
where the Site is located: 
 

a) war,  hostilities  or  warlike  operations  (whether  a  state  of  war  is declared or not), invasion, act of foreign 
enemy and civil war  
 

b) rebellion,  revolution,  insurrection,  mutiny,  usurpation  of  civil  or military government, conspiracy, riot, 
civil commotion and terrorist acts, and 

 

c) any  explosion  or  impact  of  any  mine,  bomb,  shell,  grenade  or other projectile, missile, munitions or  
explosive  of  war. 

 
38.2 Notwithstanding anything contained in the Contract, the Implementing Partner shall have no liability 

whatsoever for or with respect to 

a) destruction of or damage to Facilities, Plant & Equipment, or any part thereof 

 

b) destruction of or damage to property of the EESL or any third party 

 

c) injury or loss of life 

 
if such destruction, damage, injury or loss of life is caused by any War Risks, and the EESL shall indemnify and 

hold the Implementing Partner harmless from and against any and all claims, liabilities, actions, lawsuits, 

damages, costs, charges or expenses arising in consequence of or in connection with the same. 

 
38.3 If the Facilities or any Plant and Equipment or Implementing Partner’s Equipment or any other property of the 

Implementing Partner used or intended to be used for the purposes of the Facilities shall sustain destruction or 

damage by reason of any War Risks, the EESL shall pay the Implementing Partner for  
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a) any part of the Facilities or the Plant and Equipment so destroyed or damaged (to the extent not already 

paid for by the EESL)  

b) replacing or making good any Implementing Partner’s Equipment or other property of the Implementing 

Partner so destroyed or damaged so far as may be required by the EESL, and as may be necessary for 

completion of the Facilities,  

c) replacing or making good any such destruction or damage to the Facilities or the Plant and Equipment or 

any part thereof.  

If the EESL does not require the Implementing Partner to replace or make good any such destruction or 

damage to the Facilities, the EESL shall either request a change in accordance with GCC Clause 39 (Change 

in the Facilities), excluding the performance of that part of the Facilities thereby destroyed or damaged or, 

where the loss, destruction or damage affects a substantial part of the Facilities, shall terminate the Contract, 

pursuant to GCC Sub-Clause 42.1 (Termination for EESL’s Convenience). 
 

38.4 Notwithstanding anything contained in the Contract, the EESL shall pay the Implementing Partner for any 

increased costs or incidentals to the execution of the Contract that are in any way attributable to, consequent on, 

resulting from, or in any way connected with any War Risks, provided that the Implementing Partner shall as soon 

as practicable notify the EESL in writing of any such increased cost. 

 

38.5 If during the performance of the Contract any War Risks shall occur that financially or otherwise materially 

affect the execution of the Contract by the Implementing Partner, the Implementing Partner shall use its reasonable 

efforts to execute the Contract with due and proper consideration given to the safety of its and its SubImplementing 

Partners’ personnel engaged in the work on the Facilities, provided, however, that if the execution of the work on the 

Facilities becomes impossible or is substantially prevented for a single period of more than sixty (60) days or an 

aggregate period of more than one hundred and twenty (120) days on account of any War Risks, the parties will 

attempt to develop a mutually satisfactory solution, failing which the dispute will be resolved in accordance with 

GCC Clause 6.  

 

38.6 In the event of termination pursuant to GCC Sub-Clauses 38.3, the rights and obligations of the EESL and the 

Implementing Partner shall be specified in GCC Sub-Clauses 42.1.2 and 42.1.3, except that the Implementing 

Partner shall have no entitlement to profit under paragraph (e) of GCC Sub-Clause 42.1.3 in respect of any 

unexecuted Facilities as of the date of termination.  

 

H. Change in Contract Element 

 
39.1 Changes in the Facilities  
 
39.1.1 The EESL shall have the right to propose, and subsequently require,  that the Project Manager order the 
Implementing Partner from  time to time during the performance of the Contract to  make any change, modification, 
addition or deletion to, in or from the Facilities (hereinafter called “Change”), provided that such Change falls within the 
general scope of the Facilities and does not constitute unrelated work and that  it is technically practicable, taking 
into account both the state of advancement of the Facilities and the technical compatibility  of the Change envisaged 
with the nature of the Facilities as specified in the Contract . 
 
39.1.2 The Implementing Partner may from time to time during its performance  ofthe Contract propose to the EESL 
(with a copy to the ProjectManager) any Change that the Implementing Partner considers necessaryor  desirable  to  
improve  the  quality,  efficiency  or  safety  of  theFacilities.  The EESL may at its discretion approve or rejectany 
Change proposed by the Implementing Partner. 

 
39.1.3 Notwithstanding GCC Sub-Clauses 39.1.1 and 39.1.2, no change made necessary because of any default of 
the Implementing Partner in the performance of its obligations under the Contract shall be deemed to  be  a  Change,  
and  such  change  shall  not  result  in  any adjustment of the Contract Price or the Time for Completion. 
 
39.1.4 The procedure on how to proceed with and execute Changes is specified in GCC Sub-Clauses 39.2 and 
39.3. 
 
39.2 Changes Originating from EESL 
If the EESL proposes a Change pursuant to GCC Sub-Clause 39.1.1, it shall send to the Implementing Partner a 
“Request for Change Proposal,” requiring the Implementing Partner to prepare and furnish to the Project Manager 
as soon as reasonably practicable a “Change Proposal,” which shall include the following: 
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a) brief description of the Change 
b) effect on the Time for Completion 
c) estimated cost of the Change 
d) effect on Functional Guarantees (if any) 
e) effect on any other provisions of the Contract. 

 
39.2.2 The  pricing  of  any  Change  shall,  as  far  as  practicable,  becalculated in accordance with the rates and 
prices included inthe  Contract.  If  the  rates  and  prices  of  any  change  are    in  the  Contract,  the  parties  
thereto  shall  agree  onspecific rates for the valuation of the Change. 

 
39.2.3 If before or during the preparation of the Change Proposal it becomes apparent that the aggregate effect of 

compliance therewith and with all other Change Orders that have already become binding upon the Implementing 

Partner under this GCC Clause 39 would be to increase or decrease the Contract Price as originally set forth in 

Article 2 (Contract Price) of the Contract Agreement by more than fifteen (15) percent, the Implementing Partner 

may give a written notice of objection thereto prior to furnishing the Change Proposal as aforesaid. If the EESL 

accepts the Implementing Partner’s objection, the EESL and the Implementing Partner shall agree on specific rates 

for valuation of the change.  

 

39.2.4 Upon receipt of the Change Proposal, the EESL and the Implementing Partner shall mutually agree upon all 

matters therein contained including agreement on rates if such rates are not available in the Contract or if the limit of 

15% set forth in Clause 39.2.3 has been exceeded. Within fourteen (14) days after such agreement, the EESL shall, 

if it intends to proceed with the Change, issue the Implementing Partner with a Change Order.  

 

If the EESL is unable to reach a decision within fourteen (14) days, it shall notify the Implementing Partner with 

details of when the Implementing Partner can expect a decision. 

 

If the EESL decides not to proceed with the Change for whatever reason, it shall, within the said period of fourteen 

(14) days, notify the Implementing Partner accordingly. 

 

39.2.5 If the EESL and the Implementing Partner cannot reach agreement on the price for the Change, an equitable 

adjustment to the Time for Completion, or any other matters identified in the Change Proposal, the EESL may 

nevertheless instruct the Implementing Partner to proceed with the Change by issue of a “Pending Agreement 

Change Order.”  

 

Upon  receipt  of  a  Pending  Agreement  Change  Order,  the  Implementing Partner shall  immediately  proceed  
with  effecting  the Changes covered by such Order. The parties shall thereafter attempt to reach agreement on the 
outstanding issues under the Change Proposal. 
 

39.3 Changes Originating from Implementing Partner 
 

39.3.1 If the Implementing Partner proposes a Change pursuant to GCC Sub-Clause 39.1.2, the Implementing 

Partner shall submit to the Project Manager a written “Application for Change Proposal,” giving reasons for the 

proposed Change and including the information specified in GCC Sub-Clause 39.2.1.  

 

Upon receipt of the Application for Change Proposal, the parties shall follow the procedures outlined in GCC Sub-

Clauses 39.2.4 and 39.2.5 

 

40. Extension of Time for Completion 

 

40.1 The Time(s) for Completion specified in the SCC shall be extendedif theImplementing Partner  is  delayed  or  
impeded  in  the  performance  of  anyof  itsobligations under the Contract by reason of any of the following: 

 

a) any Change in the Facilities as provided in GCC Clause 39 (Change in the Facilities) 
 

b) any  occurrence  of Force Majeure as provided in GCC Clause 37 (Force Majeure), unforeseen conditions 
as provided in GCC Clause 35  (Unforeseen  Conditions),  or  other  occurrence  of  any  of  the matters 
specified or referred to in paragraphs (a), (b) and (c) of GCC Sub-Clause 32.2  

c) any suspension order given by the EESL under GCC Clause 41 (Suspension) hereof or reduction in the rate 
of progress pursuant to GCC Sub-Clause 41.2 or 
 

d) any changes in laws and regulations as provided in GCC Clause 36 (Change in Laws and Regulations) or 
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e) any default or breach of the Contract by the EESL, specifically including failure to supply the items listed in 
Appendix 6 (Scope of Works and Supply by the EESL) to the Contract Agreement, or any activity, act or 
omission of any other Implementing Partners employed by the EESL or 
 

f) any other matter specifically mentioned in the Contract; 
 

by such period as shall be fair and reasonable in all the circumstances and as shall fairly reflect the delay or 

impediment sustained by the Implementing Partner. 

 

40.2 Except where otherwise specifically provided in the Contract, the Implementing Partner shall submit to the 

Project Manager a notice of a claim for an extension of the Time for Completion, together with particulars of the 

event or circumstance justifying such extension as soon as reasonably practicable after the commencement of 

such event or circumstance. As soon as reasonably practicable after receipt of such notice and supporting 

particulars of the claim, the EESL and the Implementing Partner shall agree upon the period of such extension. In 

the event that the Implementing Partner does not accept the EESL’s estimate of a fair and reasonable time 

extension, the Implementing Partner shall be entitled to refer the matter to the Adjudicator, pursuant to GCC Sub-

Clause 6.1 (Adjudicator).  

 

40.3 The Implementing Partner shall at all times use its reasonable efforts to minimize any delay in the 

performance of its obligations under the Contract.  

 

41 Suspension 

 

41.1 The EESL/ Project Manager may, by notice to the Implementing Partner, orderthe Implementing Partner to 
suspend performance of any or all of its obligationsunder the Contract.   Such notice shall specify the obligation of 
whichperformance is to be suspended, the effective date of the suspensionand the reasons therefore.The  
Implementing Partner   shallthereupon  suspendperformance of such obligation (except those obligations 
necessary forthe  care  or  preservation  of  the  Facilities)  until  ordered  in  writing  to resume such performance by 
the Project Manager/ EESL. 
 
If, by virtue of a suspension order given by the Project Manager/EESLother than by reason of the Implementing 
Partner’s default or breach of the Contract, the Implementing Partner’s performance of any of its obligations is 
suspended for an  aggregate  period  of  more  than  ninety  (90)  days,  then  at  any  time thereafter  and  provided  
that  at  that  time  such  performance  is  still suspended,  the  Implementing Partner  may  give  a  notice  to  the  
Project  Manager requiring that the EESL shall, within twenty-eight (28) days of receipt of the notice, order the 
resumption  of such performance or request and subsequently order a change in accordance with GCC Clause 39 
(Change in the Facilities), excluding the  performance of the suspended obligations from the Contract. 
 
If the EESL fails to do so within such period, the Implementing Partner may, by a further notice to the Project 
Manager, elect to treat the suspension, where it affects a part only of the Facilities, as a deletion of such part in 
accordance with GCC Clause 39 (Change in the Facilities) or, where it affects the whole of the Facilities, as 
termination of the Contract under GCC Sub-Clause 42.1 (Termination for EESL’s Convenience). 

 

41.2 If  

a) the EESL has failed to pay the Implementing Partner any sum due under the Contract within the specified 
period, has failed to approve any invoice or supporting documents without just cause pursuant to 
Appendix 1 (Terms and Procedures of Payment) to the Contract Agreement, or commits a substantial 
breach of the Contract, the Implementing Partner may give a notice to the EESL that requires payment of  
such  sum,  requires  approval  of  such  invoice  or  supporting documents, or specifies the breach and 
requires the EESL to remedy the same, as the case may be.   If the EESL fails to pay such sum, fails to 
approve such invoice or supporting documents or give its reasons for withholding such approval, or fails to 
remedy the breach or take steps to remedy the breach within fourteen (14) days after receipt of the 
Implementing Partner’s notice or 
 

b) the Implementing Partner is unable to carry out any of its obligations under the Contract for any reason 

attributable to the EESL,  including but not limited to the EESL’s failure to provide possession of or access 

to the Site or other areas in accordance with GCC Sub-Clause 10.2, or failure to obtain any governmental 

permit necessary for the execution and/or completion of the Facilities; then the Implementing Partner may 

by fourteen (14) days’ notice to the EESL suspend performance of all or any of its obligations under the 

Contract, or reduce the rate of progress. 
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41.3  If the Implementing Partner’s performance of its obligations is suspended or the rate of progress is reduced 

pursuant to this GCC Clause 41, then the Time for Completion shall be extended in accordance with GCC Sub-

Clause 40.1, and any and all additional costs or expenses incurred by the Implementing Partner as a result of such 

suspension or reduction shall be paid by the EESL to the Implementing Partner in addition to the Contract Price, 

except in the case of suspension order or reduction in the rate of progress by reason of the Implementing Partner’s 

default or breach of the Contract.  

 

41.4 During the period of suspension, the Implementing Partner shall not remove from the Site any Plant and 

Equipment, any part of the Facilities or any Implementing Partner’s Equipment, without the prior written consent of 

the EESL.  

 

42 Termination 

 

42.1 Termination for EESL’s Convenience 

 

42.1.1 The EESL may at any time terminate the Contract for any reason by giving the Implementing Partner a notice 

of termination that refers to this GCC Sub-Clause 42.1.  

 

42.1.2 Upon receipt of the notice of termination under GCC Sub-Clause 42.1.1, the Implementing Partner shall 

either immediately or upon the date specified in the notice of termination  

 

(a) cease all further work, except for such work as the EESL may specify in the notice of termination for the 

sole purpose of protecting that part of the Facilities already executed, or any work required to leave the 

Site in a clean and safe condition  

 

(b) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph (d)(ii) below  

 

(c) remove all Implementing Partner’s Equipment from the Site, repatriate the Implementing Partner’s and its 

SubImplementing Partners’ personnel from the Site, remove from the Site any wreckage, rubbish and 

debris of any kind, and leave the whole of the Site in a clean and safe condition. 

 

(d) In addition, the Implementing Partner, subject to the payment specified in GCC Sub-Clause 42.1.3, shall  

 

(i) Deliver to the EESL the parts of the Facilities executed by the Implementing Partner up to the date of 

termination  

 

(ii) to the extent legally possible, assign to the EESL all right, title and benefit of the Implementing Partner to 

the Facilities and to the Plant and Equipment as at the date of termination, and, as may be required by the 

EESL, in any subcontracts concluded between the Implementing Partner and its SubImplementing 

Partners 

 

(iii) deliver to the EESL all non-proprietary drawings, specifications and other documents prepared by the 

Implementing Partner or its SubImplementing Partners as at the date of termination in connection with the 

Facilities.  

 

42.1.3 In the event of termination of the Contract under GCC Sub-Clause 42.1.1, the EESL shall pay to the 

Implementing Partner the following amounts:  

 

(a) the Contract Price, properly attributable to the parts of the Facilities executed by the Implementing Partner 

as of the date of termination  

(b) the costs reasonably incurred by the Implementing Partner in the removal of the Implementing Partner’s 

Equipment from the Site and in the repatriation of the Implementing Partner’s and its SubImplementing 

Partners’ personnel. 

 

(c) any amounts to be paid by the Implementing Partner to its SubImplementing Partners in connection with 

the termination of any subcontracts, including any cancellation charges. 
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(d) costs incurred by the Implementing Partner in protecting the Facilities and leaving the Site in a clean and 

safe condition pursuant to paragraph (a) of GCC Sub-Clause 42.1.2  

 

(e) the cost of satisfying all other obligations, commitments and claims that the Implementing Partner may in 

good faith have undertaken with third parties in connection with the Contract and that are not covered by 

paragraphs (a) through (d) above.  

 

 42.2 Termination for Contractor orImplementing Partner’s Default  
 

42.2.1 The EESL, without prejudice to any other rights or remedies it may possess, may terminate the Contract 

forthwith in the following circumstances by giving a notice of termination and its reasons therefor to the 

Implementing Partner, referring to this GCC Sub-Clause 42.2:  

 

(a) if the Implementing Partner becomes bankrupt or insolvent, has a receiving order issued against it, 

compounds with its creditors, or, if the Implementing Partner is a corporation, a resolution is passed or 

order is made for its winding up (other than a voluntary liquidation for the purposes of amalgamation or 

reconstruction), a receiver is appointed over any part of its undertaking or assets, or if the Implementing 

Partner takes or suffers any other analogous action in consequence of debt. 

 

 

(b) if the Implementing Partner assigns or transfers the Contract or any right or interest therein in violation of 

the provision of GCC Clause 43 (Assignment).  

 

(c) if the Implementing Partner, in the judgement of the EESL has engaged in corrupt or fraudulent practices in 

competing for or in executing the Contract.  

 

           For the purpose of this Sub-Clause:  
 

"corrupt practice" means the offering, giving, receiving or soliciting of any thing of value to influence    the action 

of a public official in the procurement process or in contract execution.  

 

"fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of the EESL and includes collusive practice among Bidders (prior to or 

after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the EESL 

of the benefits of free and open competition.  

 

42.2.2 If the Implementing Partner 
 
(a) has abandoned or repudiated the Contract  

 
(b)  has without valid reason failed to commence work on the Facilities promptly or has suspended (other than 

pursuant to GCC Sub-Clause 41.2) the progress of Contract performance for more than twenty-eight (28) 
days after receiving a written instruction from the EESL to proceed 

 
(c) persistently fails to execute the Contract in accordance with the Contract or persistently neglects to carry 

out its obligations under the Contract without just cause  

 

(d) refuses or is unable to provide sufficient materials, services or labor to execute and complete the Facilities 

in the manner specified in the program furnished under GCC Clause 18 (Program of Performance) at rates 

of progress that give reasonable assurance to the EESL that the Implementing Partner can attain 

Completion of the Facilities by the Time for Completion as extended  

 

then the EESL may, without prejudice to any other rights it may possess under the Contract, give a notice to the 

Implementing Partner stating the nature of the default and requiring the Implementing Partner to remedy the same. 

If the Implementing Partner fails to remedy or to take steps to remedy the same within fourteen (14) days of its 

receipt of such notice, then the EESL may terminate the Contract forthwith by giving a notice of termination to the 

Implementing Partner that refers to this GCC Sub-Clause 42.2. 
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42.2.3 Upon receipt of the notice of termination under GCC Sub-Clauses 42.2.1 or 42.2.2, the Implementing Partner 

shall, either immediately or upon such date as is specified in the notice of termination,  

 

cease all further work, except for such work as the EESL may specify in the notice of termination for the sole 

purpose of protecting that part of the Facilities already executed, or any work required to leave the Site in a clean 

and safe condition 

 

(a) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph (d) below  

(b) deliver to the EESL the parts of the Facilities executed by the Implementing Partner up to the date of 

termination.  

(c) to the extent legally possible, assign to the EESL all right, title and benefit of the Implementing Partner to 

the Works. and to the Plant and Equipment as at the date of termination, and, as may be required by the 

EESL, in any subcontracts concluded between the Implementing Partner and its SubImplementing 

Partners.  

(d) deliver to the EESL all drawings, specifications and other documents prepared by the Implementing 

Partner or its SubImplementing Partners as at the date of termination in connection with the Facilities.  

 

42.2.4 The EESL may enter upon the Site, expel the Implementing Partner, and complete the Facilities itself or by 

employing any third party. The EESL may, to the exclusion of any right of the Implementing Partner over the same, 

take over and use with the payment of a fair rental rate to the Implementing Partner, with all the maintenance costs 

to the account of the EESL and with an indemnification by the EESL for all liability including damage or injury to 

persons arising out of the EESL’s use of such equipment, any Implementing Partner’s Equipment owned by the 

Implementing Partner and on the Site in connection with the Facilities for such reasonable period as the EESL 

considers expedient for the supply and installation of the Facilities.  

 

Upon completion of the Facilities or at such earlier date as the EESL thinks appropriate, the EESL shall give notice 

to the Implementing Partner that such Implementing Partner’s Equipment will be returned to the Implementing 

Partner at or near the Site and shall return such Implementing Partner’s Equipment to the Implementing Partner in 

accordance with such notice. The Implementing Partner shall thereafter without delay and at its cost remove or 

arrange removal of the same from the Site. 

 

42.2.5 Subject to GCC Sub-Clause 42.2.6, the Implementing Partner shall be entitled to be paid the Contract Price 

attributable to the Facilities executed as at the date of termination, the value of any unused or partially used Plant 

and Equipment on the Site, and the costs, if any, incurred in protecting the Facilities and in leaving the Site in a 

clean and safe condition pursuant to paragraph (a) of GCC Sub-Clause 42.2.3. Any sums due to the EESL from the 

Implementing Partner accruing prior to the date of termination shall be deducted from the amount to be paid to the 

Implementing Partner under this Contract.  

 

42.2.6 If the EESL completes the Facilities, the cost of completing the Facilities by the EESL shall be determined.  

 

If the sum that the Implementing Partner is entitled to be paid, pursuant to GCC Sub-Clause 42.2.5, plus the 

reasonable costs incurred by the EESL in completing the Facilities, exceeds the Contract Price, the Implementing 

Partner shall be liable for such excess.  

 

If such excess is greater than the sums due to the Implementing Partner under GCC Sub-Clause 42.2.5, the 

Implementing Partner shall pay the balance to the EESL, and if such excess is less than the sums due to the 

Implementing Partner under GCC Sub-Clause 42.2.5, the EESL shall pay the balance to the Implementing Partner.  

 

The EESL and the Implementing Partner shall agree, in writing, on the computation described above and the 

manner in which any sums shall be paid. 

 

42.3 Termination by Contractor or Implementing Partner 
 

42.3.1 If 

(a) the EESL has failed to pay the Implementing Partner any sum due under the Contract within the specified 

period, has failed to approve any invoice or supporting documents without just cause pursuant to Appendix 1 
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(Terms and Procedures of Payment) of the Contract Agreement, or commits a substantial breach of the Contract, 

the Implementing Partner may give a notice to the EESL that requires payment of such sum, requires approval of 

such invoice or supporting documents, or specifies the breach and requires the EESL to remedy the same, as the 

case may be. If the EESL fails to pay such sum, fails to approve such invoice or supporting documents or give its 

reasons for withholding such approval, fails to remedy the breach or take steps to remedy the breach within fourteen 

(14) days after receipt of the Implementing Partner’s notice, or  

 

(b) the Implementing Partner is unable to carry out any of its obligations under the Contract for any reason 

attributable to the EESL, including but not limited to the EESL’s failure to provide possession of or access to the Site 

or other areas or failure to obtain any governmental permit necessary for the execution and/or completion of the 

Facilities which the EESL is required to obtain as per provision of the Contract or as per relevant applicable laws of 

the country,  

then the Implementing Partner may give a notice to the EESL thereof, and if the EESL has failed to pay the 

outstanding sum, to approve the invoice or supporting documents, to give its reasons for withholding such approval, 

or to remedy the breach within twenty-eight (28) days of such notice, or if the Implementing Partner is still unable to 

carry out any of its obligations under the Contract for any reason attributable to the EESL within twenty-eight (28) 

days of the said notice, the Implementing Partner may by a further notice to the EESL referring to this GCC Sub-

Clause 42.3.1, forthwith terminate the Contract. 

 
42.3.2 The Implementing Partner may terminate the Contract forthwith by giving a notice to the EESL to that effect, 

referring to this GCC Sub-Clause 42.3.2, if the EESL becomes bankrupt or insolvent, has a receiving order issued 

against it, compounds with its creditors, or, being a corporation, if a resolution is passed or order is made for its 

winding up (other than a voluntary liquidation for the purposes of amalgamation or reconstruction), a receiver is 

appointed over any part of its undertaking or assets, or if the EESL takes or suffers any other analogous action in 

consequence of debt.  

 
42.3.3 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, then the Implementing Partner shall 

immediately   

(a) cease all further work, except for such work as may be necessary for the purpose of protecting that part of the 

Facilities already executed, or any work required to leave the Site in a clean and safe condition  

 

(b) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph (d)(ii)  

 

(c) remove all Implementing Partner’s Equipment from the Site and repatriate the Implementing Partner’s and its 

SubImplementing Partner’s personnel from the Site  

 

(d) In addition, the Implementing Partner, subject to the payment specified in GCC Sub-Clause 42.3.4, shall  

 

(i) deliver   to the EESL the parts of the Facilitiesexecuted  by  the  Implementing Partner  up  to  the  date  of 
termination 

 

(ii) to the extent legally possible, assign to the EESLall  right,  title  and  benefit  of  the  Implementing Partner  to  the 

Facilities and to the Plant and Equipment as of thedate of termination, and, as may be required by the 

EESL, in any subcontracts concluded betweenthe Implementing Partner and its SubImplementing Partners 

 

(iii) deliver to the EESL all drawings, specifications and other documents prepared by the Implementing Partner or its 

SubImplementing Partners as of the date of termination in connection with the Facilities. 

 

42.3.4 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or42.3.2, the EESL shall pay to the 
Implementing Partner all paymentsspecified   in   GCC   Sub-Clause   42.1.3,   and   reasonablecompensation for all 
loss or damage sustained by the Implementing Partnerarising  out  of,  in  connection  with  or  in consequence  of  
suchtermination. 
 

42.3.5 Termination by the Implementing Partner pursuant to this GCC Sub-Clause 42.3 is without prejudice to any 

other rights or remedies of the Implementing Partner  that  may  be  exercised  in  lieu  of  or  in  addition  to rights 

conferred by GCC Sub-Clause 42.3. 
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42.4 In this GCC Clause 42, the expression “Facilities executed” shall include all work executed, Installation 

Services provided, any or all Plant and Equipment acquired (or subject to a legally binding obligation to purchase by 

the Implementing Partner and used or intended to be used for the purpose of the Facilities, up to and including the 

date of termination. 

42.5 In this GCC Clause 42, in calculating any monies due from the EESL to the Implementing Partner, account 

shall be taken of any sum previously paid by the EESL to the Implementing Partner under the Contract, including any 

advance payment paid pursuant to Appendix 1 (Terms and Procedures of Payment) to the Contract Agreement. 

43. Assignment 
 

43.1 The Implementing Partner shall not, without the express prior written consent of theEESL, assign to any third 
party the Contract or any part thereof, orany right, benefit, obligation or interest therein or thereunder, except thatthe 
Implementing Partner shall be entitled to assign either absolutely or by way ofcharge any monies due and payable 
to it or that may become due andpayable to it under the Contract. 
 

44. Bankruptcy 
 
If the Contractor shall become bankrupt or have a receiving order made against him or compound with his creditors, 
or being a corporation commence to be wound up, not being a voluntary winding up for the purpose only of 
amalgamation 
/ reconstruction,  or  carry  on its business under a receiver  for  the  benefit  of  its creditors or any of them, the 
Owner ill be at liberty : 
 
to terminate the contract forthwith by notice in writing to the liquidator or receiver  or to any person in whom the 
contract may become vested & to act in the  manner provided in GCC clause 42 entitled "Termination" as though 
the last  mentioned notice has been the notice referred to in such clause and the  equipment  and  materials  have  
been  taken  out  of  the contractor's hands. 
 
to give such liquidator, receiver or other person, the option of carrying out the  contract subject to his providing a 
guarantee, for the due and faithful performance  of  the  contract  up  to  an  amount  to  be  determined  by  the 
Owner. 
 
45. Contractor Performance & Feedback and Evaluation System 
 
The Employer has in place an established 'Contractor Performance & Feedback System' against which the 
contractors performance during the execution of contract shall be evaluated on a continuous basis at regular 
intervals. In case the performance of the contractor is found unsatisfactory on any of the following four parameters, 
the contractor shall be considered ineligible for participating in future tenders for a period as may be decided by the 
Employer. 
Financial Status 
 
Project Execution & Project Management Capability 
 
Engineering & QA Capability 
 
Claims & Disputes. 
 
46. Fraud Prevention Policy 
 
The contractor along with their associate/collaborator/sub-contractors/sub-vendors/ consultants/service providers 
shall strictly adhere to the Fraud Prevention Policy of EESL displayed on its tender website www.eeslindia.org 
 
The Contractor alongwith their associate/collaborator/sub-contractors/sub-vendors/ consultants/service providers 
shall observe the highest standard of ethics and shall not indulge or allow anybody else working in their 
organisation to indulge in fraudulent activities during execution of the contract. The contractor shall immediately 
apprise the Employer about any fraud or suspected fraud as soon as it comes to their notice. 
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SECTION-4 
 

Scope of Supplies/Work, Qualifying Requirements, Terms & Conditions, 
Technical Specifications & Special Conditions of Contract 

 
NOTE: THE TERMS & CONDITIONS STIPULATED HEREIN (I.E., IN SECTION-4) WILL SUPERSEDE ANY 

CONTRADICTORY/SIMILAR/OVERLAPPING TERMS & CONDITIONS IN ANY OTHER 
SECTION/PART OF THE TENDER. 

 

PART-A: General Information 
 

Name of the Work: Location survey, Planning, Engineering, Manufacturing, Supply and 
Erection & Commissioning and 5 year comprehensive on-site warranty of 
3000 Nos. AC (Slow) Charging Equipment & 1000 Nos. DC (Fast) 
Charging Equipment compatible with Bharat AC-001 & DC-001 charger 
specification. 

 
NIT/Bid Document No.: EESL/06/ICB-AC-DC-Chargers/1718/07037 dated 18-Aug-2017. 
 
NOTE: 
In the Online Price Bid Form, the quantity stated is the maximum BOQ quantity. However, the bidder is 
free to quote/propose any quantity, subject to restrictions stated elsewhere in this Tender. The same 
quantity is required to be mandatorily declared & submitted as per the Declaration/Blanked-Price Bid 
Sheet format at Attachment-18 of Section-6. Kindly note that the offers shall be evaluated as per this 
declared quantity only. 
 
It should also be noted that, EESL is conducting this bid on behalf of NTPC and the contracting authority 
for this tender would be NTPC. 
 
BIDS ARE TO BE SUBMITTED AS FOLLOWS:- 
(Please note that, EESL has switched the tender system into E-tendering. Bidders shall submit their bid 
accordingly as per the terms and conditions of E-tendering mode.) 
 
Envelope-I should contain  
 

i. Physical Copy to be Submitted & Scanned Copy to be uploaded:  Bidding Document Cost in the 
form of Banker’s Cheque /Demand Draft/Pay Order drawn in favour of “Energy Efficiency Services 
Limited”, payable at NOIDA. 

ii. Physical Copy to be Submitted & Scanned Copy to be uploaded:  Bid Security/Earnest Money 
Deposit in form of Banker’s Cheque/Demand Draft/Pay order in favour of “Energy Efficiency Services 
Limited” or in the form of Bank Guarantee as per prescribed format at Attachment-2 of Section-6 (Forms 
& Procedure). 

iii. Scanned Copy to be uploaded:  Bid Form as per the Attachment-1 of Section-6, i.e., letter of the 
bidder(s) submitting the bid. 

iv. Scanned Copy to be uploaded:  Power of Attorney to Sign the Bid as per the Attachment-3 of Section-
6 - Bidder(s) to use their own format. 

v. Scanned Copy to be uploaded:  Certificate of Acceptance of Important Terms and Conditions as 
per ITB Clause No. 4.6, as per the format at Attachment-4 of Section-6. 

vi. Scanned Copy to be uploaded:  Acceptance of EESL’s Fraud Prevention Policy as per the format 
at Attachment-7 of Section-6. 
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vii. Scanned Copy to be uploaded:  NEFT/RTGS Mandate Form duly attested by Bank as per 
Attachment-13 of Section-6. 

viii. Scanned Copy to be uploaded:  Declaration/Blanked-price Bid Sheet towards the quantity quoted by 
the bidder(s) as per the format at Attachment-18 of Section-6. 
 

 
Envelope-II, i.e., Techno-Commercial Proposal of the Bid Should Contain (uploaded scanned copies of) 
the following: 
 

i. Deviation Statement as per the format at Attachment-5 of Section-6. 
NOTE: EESL reserves the right to consider or disregard deviations, and reject bids in case of non-
compliance. Bids containing material deviations from or reservation to the terms and conditions and 
specifications mentioned in the Tender shall be treated as non-responsive and shall not be considered 
further. 

ii. Techno-commercial bid as indicated in bid document, i.e., documentary evidences regarding bidder’s 
qualifications to perform the Contract, as required per the Qualifying Requirements and Bid 
Evaluation Criteria. 

iii. One complete set of tender documents and subsequent amendments (if any), duly signed and stamped 
on each page. 

 
 
Envelope-III should contain Price Bid (to be filled-up online) 

 
Since the bids are to be submitted through E-tendering mode, the prices are to be filled on e-tender portal only 
and bidder(s) are requested not to submit the price bid in hard copy at EESL along with the documents. 
The same shall not be entertained. 

i. Price Bid Sheet Format is prescribed at ANNEX-1 in the Tender document – only for illustration purpose 
(prices are to be filled on E-tender portal only). 
 

 
Opening & Further Processing of the Bids 

 
Initially, Envelope–I containing the documents (as stated above) will be opened electronically. Envelope-II will be 
opened electronically on the same day of only those bidder(s), who have submitted EMD and requisite documents 
in Envelope-I. 
 
Documents found in Envelope-II shall be scrutinized by EESL / NTPC w.r.t. the Qualifying Requirements and Bid 
Evaluation Criteria. 
 
Envelope-III (Price Bid) shall be opened electronically subsequently, subject to acceptance of Techno-
Commercial Bid. Price Bid opening date will be intimated to only those bidder(s), who are found technically & 
commercially acceptable by EESL / NTPC. 
 
Price-Bid of the techno-commercially disqualified bidder(s) will not be opened and the EMD submitted by them 
shall be returned on approval of the Competent Authority. 
 
The opened Price Bids shall be evaluated as per the criteria set out in the Tender and the award(s) of Contract 
shall be recommended accordingly. EMD of the unsuccessful bidder(s) shall be returned after receiving approval 
of the Competent Authority for award of Contract(s).  EMD of the successful bidder(s) shall be returned only on 
receipt of the CPG by NTPC as per the provision of the LOA/Contract (as the case may be). 

***** 
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PART-B: Scope of Supplies/Work and Qualifying Requirements 

 
1. INTRODUCTION TO ENERGY EFFICIENCY SERVICES LIMITED 

 

A joint venture of NTPC Limited, Power Finance Corporation, Rural Electrification Corporation and POWERGRID, 

Energy Efficiency Services Limited (EESL) was set up under Ministry of Power to facilitate implementation of 

energy efficiency projects. EESL is an Energy Service Company (ESCO) that seeks to unlock energy efficiency 

market in India, estimated to at US$ 12 billion that can potentially result in energy savings of up to 20 per cent of 

current consumption, by way of innovative business and implementation models.  

 

Objectives of EESL: 

 

i. To facilitate preparation of energy-efficiency projects for Demand Side Measures including municipal 

functions, agriculture, public building, lighting, etc. 

ii. To implement schemes, programmes and policies of Central and state governments or its agencies. 

iii. To partner with private ESCOs and other companies to promote energy-efficiency. 

iv. To provide consultancy services in the field of energy-efficiency, CDM projects, and other related areas. 

v. To identify and impart training to build the capacity of stakeholders. 

 

INTRODUCTION TO NTPC LTD. 

NTPC is India’s largest power utility with an installed capacity of more than 50 GW, plans to become a 130 GW 

company by 2032. Established in 1975, NTPC aims to be the world’s largest and best power major.  

It is India’s largest energy conglomerate with roots planted way back in 1975 to accelerate power development in 

India. Since then it has established itself as the dominant power major with presence in the entire value chain of 

the power generation business. From fossil fuels it has forayed into generating electricity via hydro, nuclear and 

renewable energy sources. This foray will play a major role in lowering its carbon footprint by reducing greenhouse 

gas emissions. To strengthen its core business, the corporation has diversified into the fields of consultancy, 

power trading, training of power professionals, rural electrification, ash utilization and coal mining as well. 

NTPC became a Maharatna company in May 2010, one of the only four companies to be awarded this status. 

NTPC was ranked 400th in the ‘2016, Forbes Global 2000’ ranking of the World’s biggest companies. 

2. BACKGROUND & OBJECTIVE 

 

Note: 

For this document, the term electric vehicles refers to vehicles that run solely from battery energy stored in the 

vehicle, and do not have any internal combustion engine.  

 

Ministry of Power has initiated a program to introduce 1000 e-sedans in the country within the next three months. 

Upon successful roll-out of this phase, the program would be further expanded to cover another 9000 e-sedans. 

The goal of this initiative is to provide an impetus for Indian vehicle manufacturers, charging infrastructure 

companies, fleet operators, service providers, etc. to gain efficiencies of scale and drive down costs, create local 

manufacturing facilities, grow technical competencies for the long-term growth of the electric vehicle (EV) industry 

in India and also to enable Indian EV manufacturers to emerge as major global players.  
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EESL shall be supporting the new Electric Mobility Mission to scale-up Electric Vehicles (EVs) in India through 

bulk aggregating demands of charging infrastructure, procuring best quality products and services at lowest prices 

from the OEMs. The private sector will be expected to play a major role in this initiative that is being led by the 

Ministry of Power.  

 

2.1 Objective of the Project 

The Central government has identified Electric Mobility as one of the drivers for encouraging resource efficiency 

in transport sector. To meet this objective, Energy Efficiency Services Limited (EESL) initially seeks to procure 

Electric Cars (4-wheeler sedan) (cars are being procured through separate Tender) and chargers by aggregating 

demand from various government agencies in Delhi (NCR region). This procurement is only for the chargers and 

is being conducted on behalf of NTPC and would be carried out in two phases: 

• Phase I: 250 numbers of AC-001 and 50 numbers of DC-001 charging equipment to be largely 

commissioned in Delhi and NCR region. 

• Phase II: 2750 number of AC-001 and 950 number of DC-001 charging equipment to be deployed as per 

the program requirements. 

 

3. BILL OF QUANTITY 
 

The bill of quantity has been mentioned in the table given below.  
 

S. 

No. 
Phase Location of delivery Charging Equipment to be procured Quantity 

1 

 
Phase-1 

India (Delhi NCR) AC-001 charger 250  

India (Delhi NCR) DC-001 charger 50  

2 

 
Phase-2 

As per requirement in 

Indian territory 

AC-001 charger 2750  

As per requirement in 

Indian territory 

DC-001 charger 950  

Total 4,000 

 
 
Bidder(s) shall refer to the Clause 11 of Special Conditions of Contract (SCC) for details on quantity variation.  

 
4. SCOPE OF SUPPLIES/WORK & PROJECT EXECUTION 
 

4.1 Project Scope 

EESL intends to procure 3000 numbers of AC-001 and 1000 numbers of DC-001 on behalf of NTPC. The scope 
of the bidder(s) shall include location survey, planning, designing, engineering, manufacturing, testing, inspection, 
packing, supply, transportation & insurance (till delivery at site), delivery to project site (the delivery location would 
be Delhi NCR region for the Phase 1, the location of Phase 2 can be anywhere within India), unloading, handling 
and storage and erection & commissioning of the charging equipment. The charging equipment must be CE 
certified. The charging equipment must come with a comprehensive extended on-site warranty and AMC package 
of at least 5 years from the date of installation and commissioning of the charging equipment and design life of 10 
years.  
 
This is to clarify that the successful bidder(s) owns the responsibility for the charging equipment’s compliance with 
all the requirements captured in the technical specifications mentioned below. It is assumed that bidder(s) 
submitting its response to this tender is prepared to comply with the below-mentioned standards / regulations. 
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The charging equipment before delivery, should be type tested at as per AIS 138 at an ARAI (Automotive 
Research Association of India) or National Accreditation Board for Testing and Calibration Laboratories (NABL)-
accredited laboratory or any International Laboratory Accreditation Cooperation (ILAC) accredited laboratories in 
the world. In case the successful bidder(s) fails to comply with these requirements, its order shall be cancelled 
and shall be blacklisted for at least 3 years by EESL from future tenders. This condition needs to be mandatorily 
agreed by the bidder(s). 
 
In the event of the bidder(s) going bankrupt or issues which prevent the bidder(s) from fulfilling the obligations 
during the tenure of the contract, the bidder(s) must adhere to Escrow principles for ensuring seamless operation. 
Adherence to such an Escrow arrangement is a pre-condition of award of contract to successful bidder(s) .  
 

4.2 EV Charger Technical Specification 
 

The bidder in the bid should submit the entire component wise Bill of Material (BOM) list with associated costs 
(ANNEX-3) 
 
The desired functional and technical specifications of charging equipment (as per Indian conditions) have been 
mentioned in the subsequent sections of this document. However, the intent is not to specify and capture all the 
aspects of design and installation associated with charging equipment mentioned herein. It shall be the obligation 
of bidder(s) that all the systems, sub-systems and equipment/devices shall conform in all respect to high standards 
of engineering, design and workmanship, and shall be capable of performing continuous commercial operation 
as per best industry standards. 
 
 
4.2.1 Bharat EV AC Charger (BEVC-AC001) 
This section presents the specifications of a Public metered AC outlet (PMAO) which is to provide AC input to the 
vehicle which has on-board chargers. This applies to electric road vehicles for charging at 230V standard single 
phase AC supply with a maximum output of 15A and at a maximum output power of 3.3kW. PMAO is a slow 
charger for low-power vehicles. 
 
4.2.1.1 General Requirements 
The EV shall be connected to PMAO for conductive energy transfer function. The system will have following 
general specifications: 

a) PMAO is supplied with three phase AC power and outputs single phase AC power. 
b) Energy Transfer Mode is Conductive. 
c) Each outlet will have up to three independent charging sockets. 
d) The PMAO has built-in metering, safety & monitoring. 
e) PMAO and Central Management System (CMS) communicate with each other to serve purposes of 

firmware, reservation, cancellation, addition and deletion of PMAOs etc. 
a. CMS should interact with the charger for its above functions, selected as per the user; or by the 

service provider for tariff related changes.  
b. CMS will have interface to user app, and multiple chargers for managing all requests and 

responses.   
 
4.2.1.2 Input Requirements 

a) A.C. Supply System is 3 phase, 5 wire AC system (3 phases + N + PE) 
b) Nominal Input Voltage is 415V (+6% and -10%)as per IS 12360 
c) Input Frequency is 50Hz ± 1.5 Hz 
d) Input Supply Failure back-up: Battery backup for minimum 1 hour for the control system and billing unit. 

Data logs should be synchronized with CMS during back up time, in case battery drains out. 
 
4.2.1.3 Output Requirements 

a) Number of Outputs: 3 
b) Type of each output: A.C., 230V (+6% and -10%) single phase as per IS 12360 
c) Output Details: 3 Independent charging sockets as per IEC 60309. Female connector to be used on the 

PMAO Side 
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d) Output Current: Three vehicles charging simultaneously, each at 15A current 
e) Output Connector Compatibility: IEC 60309 Industrial Blue connectors to be used. 
f) Connector Mounting: ensure IP 54. Angled connector mounted looking downwards for outdoor use is 

preferred. 
g) Double-pole breaking RCD (IEC 60309 Blue connector) of less than 30mA (As per section 7.4 of AIS 138 

Part 1) is recommended. 
h) Limiting Output Current: Circuit breaker for each outlet limited to 16A current output. Breaker should be 

reset to resume operation. 
i) Output selection: the breaker inside to be energized in sequence - one round of all three phases before 

the second round. 
j) Socket readiness: An LED to indicate that the socket is ready. 

1. Three LEDs, one for each Phase/socket shall indicate the readiness/in-use status 
2. LED failure/ LED not glowing shall mean that socket is not ready 

k) Isolation: Charger shall comply with class 1 or class 2 insulation class as defined in AIS 138 Part 1, clause 
3.3.1 and 3.3.2. 

 
4.2.1.4 User Interface and Display requirements 

a) Visual Indicator: Error indication, Presence of input supply indication, Charge process indication and other 
relevant information. 

b) Display Messages: PMAO should display appropriate messages for user during the various charging 
stages like 

1. Suggestive sequence of charger operation 
2. Vehicle plugged in / Vehicle plugged out 
3. Duration since start of charge, kWh consumed 
4. Authorization status 
5. Fault conditions 

c) ON- OFF (Start-Stop) switches 
d) Emergency Stop Switch is mushroom headed push button type (Red color), visible and easily accessible 
e) Display Screen Size is minimum 3.5” inches with 720x480 pixels, user interface can be touch screen or 

keypad. 
f) User Authentication is by using mobile application or user interface (OCPP gives only a field mandate, 

media to be used is open). 
g) Metering Information: Consumption Units 

 
4.2.1.5 Billing and Payment Requirements 

a) Metering - metering as per units consumed for charging the battery of each vehicle as per Indian 
standards. 

b) Billing – Grid Responsive Billing 
Payment –BHIM / Bharat QR or UPI complaint mobile application payment 
 
4.2.1.6 Protection and Safety Requirements 

a) Safety Parameters: Safety and protection to be ensured for India specific environment (As per AIS 138 
Part1). 

b) EMI/EMC: as per AIS 138-1 (section 11.11.3.2) 
c) Start of Charging: The outlet will be locked and covered, the connector will be exposed to charging only 

after user authentication using user interface or mobile application. Only when the lock opens and 
connector is properly connected, the switch/relay will turn ON to feed power to EV. 

1. Lock will be opened only after full charging and authentication by user or the operator (the 
authentication procedure is detailed in Annexure B) 

2. Once disconnected, the charging session terminates. 
d) Power failure: If there is a power failure, user is indicated 

1. If the user wants to terminate the session, the user can shut-off the switch and remove the plug 
2. If user does not remove the plug, the charging resumes when power comes back. 

e) Interruption of Charging: 
1. Temperature based safety mechanism to trigger switching off of the charging to ensure the 

temperature is not more than 80°C for a duration less than 10s. In such situation, an appropriate 
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signal will be sent to turn the switch/relay OFF in order to stop the charging. Once disconnected, 
the charging session terminates. 

2. If plug is taken out (for more than 2 seconds) and then reinserted for charging, the charging-
session will disconnect. A new session will be required to continue charging. 

3. These shall ensure that no one can remove a vehicle being charged and insert their own cable 
and use the infrastructure without paying or at someone else’s account 

 
4.2.1.7 Mechanical Requirements 

a) Suggested Cable Security: PMAO should have locking mechanism for the connector while charging. The 
vehicle may also have locking mechanism during charging to ensure the safety of the cable (Suggestion 
to OEM to have shutter lock for security purpose of the cable during charging session). 

b) Mechanical Stability: 
1. Shall not be damaged by mechanical impact energy: 20 J (5 kg at 0.4 m) (Section 11.11.2.2. of 

AIS 138 Part 1). 
2. IP Ratings: IP 54 (Section 11.11.2.4. of AIS 138 Part 1). 
3. Cooling: Air cooled or forced air cooled to protect the equipment against temperature hazards. 

 
4.2.1.8 Environment Requirements 

a) Ambient Temperature Range: 0 to 55°C 
b) Ambient Humidity: 5 to 95% as per AIS 138 Part 1 section 11.2 
c) Ambient Pressure: 86 kpa to 106 kpa as per AIS 138 Part 1 section 11.11.2.4 
d) Storage temperature: 0 to 60°C 

 
4.2.1.9 Communication Requirements 

a) Communication between PMAO and Central Management System: Open Charge Point Protocol (OCPP) 
1.5 protocol. 

1. The higher versions of OCCP if used should be compatible to OCCP1.5. 
2. Should enable handshaking between PMAO and CMS for discovery. 
3. It should authorize the operation, before electric vehicle can start or stop charging 
4. PMAO should respond to CMS for various queries and commands like reservation, cancellation 

and other functions specified on OCPP. 
b) Metering: Grid responsive metering as per units consumption of each vehicle 
c) Interface between charger and central management system(CMS): Reliable Internet Connectivity 

 
4.2.1.10  AC001 Specification Summary 

The specifications discussed previously are summarized in the table below: 

 

# Parameter Requirement 

 General Requirements 

1 EVSE Type AC 

2 Energy Transfer Mode Conductive 

 Input Requirements 

1 AC Supply System Three-Phase, 5 Wire AC system (3Ph.+N+PE) 

2 Nominal Input voltage 415V (+6% and -10%) as per IS 12360 

3 Input Frequency 50Hz, ±1.5Hz 

4 Input Supply Failure backup Battery backup for minimum 1 hour for the control system 
and billing unit. Data logs should be synchronized with CMS 
during back up time, in case battery drains out. 
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 Environmental Requirements 

1 Ambient Temperature Range 0 to 55°C 

2 Ambient Humidity 5 to 95% 

3 Ambient Pressure 86 kpa to 106 kpa 

4 Storage temperature 0 to 60°C 

 Mechanical Requirements 

1 Suggested Cable Security PMAO and the vehicle connector outlet to have provision for 
locking mechanism during charging to ensure the safety of 
the cable 

2 Mechanical Stability Shall not be damaged by mechanical impact 
impact energy : 20 J (5 kg at 0.4 m) 

3 IP Ratings IP 54 

4 Cooling Air cooled or forced air cooled to protect the equipment 
against temperature hazards 

 Output Requirements 

1 Number of outputs 3 

2 Type of each output 230V (+6% and -10%) single phase, 15A as per IS 
12360A.C. 

3 Output Details 3 Independent charging sockets, given in Annex-A 

4 Output Current Three Vehicles charging simultaneously, each at 15A 
current 

5 Output Connector Compatibility IEC 60309 

6 Limiting output current Circuit breaker for each outlet limited to 16A current output. 
Breaker should be reset to resume operation 

7 Connector Mounting Angled connector mounted looking downwards for outdoor 
use 

8 Isolation class 1 or class 2 insulation as per AIS138 (3.3.1 and 
3.3.2) 

 User Interface & Display Requirements 

1 ON- OFF (Start-Stop) switches Mandatory 

2 Emergency stop switch Mushroom headed Push button type (Red color), visible and 
easily accessible 

3 Visual Indicators Error indication, Presence of input supply indication, Charge 
process indication and other relevant information 

4 Display size Minimum 3.5” inches with 720 x 480 pixels, user interface 
through touch screen / keypad 

5 Display Messages 
EVSE should display appropriate messages for user 
during the various charging states like 

• Vehicle plugged in / Vehicle plugged out 

• Fault conditions; metering: units consumption; Duration 
since start of charge, Time to charge, kWh 

6 User Authentication Using mobile application or User interface (OCPP gives 
only a field mandate, media to be used is open) 
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7 Metering Information Consumption Units 

 Billing & Payment Requirements 

1 Metering Metering as per units’ consumption for charging each vehicle 

2 Billing Grid responsive billing 

3 Payment BHIM / Bharat QR or UPI compliant mobile application 
payment 

 Communication Requirements 

1 Communication between EVSE 
and Central Server 

Open Charge Point Protocol (OCPP) 1.5 protocol or higher 
versions compatible to OCPP 1.5 

2 Metering Grid responsive metering as per units’ consumption of each 
vehicle 

3 Interface between charger and 
central management system(CMS) 

Reliable Internet Connectivity 

 Protection & Safety Requirements 

1 Safety Parameters Safety and protection to be ensured for India specific 
environment (As per AIS 138 Part1) 

2 Start of Charging 
The outlet will be locked and covered, the connector will 
be exposed to charging only after user authentication 
using user interface or mobile application. Only when 
the lock opens and connector is properly connected, the 
switch/relay will turn ON to feed power to EV. Lock will be 
opened only after full charging and authentication by user 
or the operator. Once disconnected, the charging session 
terminates. The authentication procedure is detailed in 
Annex B. 

3 Power failure If there is a power failure, user is indicated about this. 
The charging resumes when power comes on. If the 
user wants to terminate the session during power 
failure, the user can shut-off the switch and remove the 
plug 

4 Interruption of Charging Connector terminals to be mounted with temperature 
sensors to avoid burning of connectors. Safety 
mechanism to trigger switching off of the charging at 
temp.>80°C for a duration <10s.In such situation, an 
appropriate signal will be sent to turn the switch/relay 
OFF to stop the charging. Once disconnected, the 
charging session terminates. 

 

If the above locking mechanism is mandated then the 
following point won't be required: If plug is taken out 
(for more than 2 seconds) and then reinserted for 
charging, the charging-session will disconnect. A new 
session will be required to continue charging to ensure 
that no one can remove a vehicle being charged and 
insert their own cable and use the infrastructure without 
paying or at someone else’s account 
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4.2.1.11 Type testing 
 

Sr. 
No 

Criteria Parameter 
Clause No. of AIS 138 
Part 1 

1 Safety functions Verification Earth Presence Detection 
(Socket - EVSE) 

6.4.1.1 

Earth Continuity Check 
(EVSE-EV) 

6.4.1.2 

Over Current and Short- 
Circuit Protection 

6.4.1.5 

Leakage Current (RCD) 6.4.1.6 

Dielectric withstand voltage 11.6.1 

2 Mechanical Stability Mechanical impact 11.11.2.2 

IP TESTING 11.11.2.4 

3 Climatic environmental tests Ambient air temperature 11.11.1.2 

Ambient humidity 11.11.1.4 

4 EMC Verification Immunity to electrostatic 
Discharges 

11.11.3.2 

Supply voltage dips and 
interruptions. 

11.11.3.2 

Fast transient bursts 11.11.3.2 

Voltage surges 11.11.3.2 

 

4.2.2 Bharat EV DC Charger (BEVC-DC001) 
This section prescribes the definition, requirements and specifications for low voltage DC electric vehicle (EV) 
charging stations in India, herein also referred to as "DC charger", for conductive connection to the vehicle, with 
an AC input voltage of 3-phase, 415 V. 
It also specifies the requirements for digital communication between DC EV charging station and electric vehicle 
for control of DC charging. 
 
4.2.2.1 General Requirements 
The method for charging an EV is to use an off-board charger for delivering direct current. The EV shall be 
connected to the EVSE so that in normal conditions of use, the conductive energy transfer function operates 
safely. 

a) Energy transfer mode: Conductive 
b) EVSE type: Dual-connector DC EVSE 
c) No. of outputs: 2 
d) Charging mode: Mode 4 – DC Charging [DC charging is defined as Mode 4 as per IEC61851-1 section6.2] 

 
4.2.2.2 System Structure 

The System requirement parameters are derived from Table D1 of Annex DD of IEC 61851-23. 
a) Regulation: Regulated DC EV Charging station with combination of the modes: controlled voltage 

charging (CVC) and controlled current charging (CCC) 
b) Isolation: Isolated DC EV charging station, according to the type of insulation between input and output: 

a) Basic insulation, b) Reinforced insulation, c) Double insulation 
c) Each DC output should be isolated from each other [Section 7.5.101 of IEC 61851-23]. 
d) Environmental conditions: Outdoor use. EVSEs classified for outdoor use can be used for indoor use, 

provided ventilation requirements are satisfied. 
e) Power supply: AC mains to DCEV charging station 
f) DC output voltage rating: Up to and including 100 V 
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g) Charge control communication: Communicate by digital and analog signals 
h) Output Current: 200A 
i) Interface Inter-operability: Interoperable with any EV (non-dedicated, can be used by any 

consumer). 
j) Operator: Operated by a trained operator or EV owner 

 
4.2.2.3 Input Requirements 

a) Rating of the AC supply voltage 
1. The AC supply system would be 3-Phase, 5 Wire AC system (3Ph+N+E) Nominal Input Voltage 

is 415V (+6% and -10%) as per IS 12360 
2. The Rated value of the frequency is 50 Hz ± 1.5Hz. 

b) Battery back-up: The Input supply system to have a battery backup for minimum 1 hour for control and 
billing unit. The data logs should be synched with CMS during back-up time, in case battery drains out. 

 
4.2.2.4 Output Requirements 

The Charger can provide two DC outputs suitable for 48V/60V/ 72V vehicle battery configurations. The 
outputs should be as per type-2 Bharat Charger configuration as shown in the figure below. 

 

Figure 1: Charger with Power limited to 15kW (Type 2) 

The chargers should allow charging of one vehicle with maximum power 15 kW or 2W vehicle with limited 
power (3.3 kW at 48V only) as per the output configurations types given below. 

a) DC Output voltage: 48V /60V/ 72 V nominal battery voltages 
b) Output current: limited to 200A 
c) Converter Efficiency: > 92% at nominal output power 
d) Power factor: > 0.90 (Full Load) 

The service life of coupler and breaking capacity of the coupler as defined in Section 9 of IEC 61851- 23. 

Charger Configuration Type: 
a) Type 2: Single vehicle charging at 48V with a maximum of 10kW power or 60V / 72V with a maximum of 

15 kW power or a 2W vehicle charging at 48V with maximum power of 3.3 kW. 

Output Connector Requirements 
a) Number of Outputs: 2 outputs 
b) Output 1: to be used for up to 15 kW charging, Connector is GB/T20234.3. The Connector details are 

provided in Annex C1 
c) Output 2: to be provisioned for 3.3 kW charging, Connector will be defined in due course of time. 

 
4.2.2.5 Cable Requirements 
Charging Cable Assembly: As per Section 10 of AIS 138 Part 2, with the functional characteristics defined as 
below 

a) Functional characteristics: The maximum cord length will be 5 meter, straight cable 
b) Cable Connection Type: supply cable will be with EVSE as per Case C defined in section 6.3.1 of 

IEC61851-1. 
c) Cord Extension Set: No extension cord to be used, as per Section 6.3.1. of AIS 138 Part 1 
d) Adaptors: No adapters to be used as per Section 6.3.2 of AIS 138 Part 1 

Output 1:
Power Limited to 15 kW

Output 2:
Power Limited to 3.3 kW
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e) Storage means of the cable assembly and vehicle connector: EVSE should have storage for cable and 
connector when not in use, at a height between 0.4m to 1.5m above ground level, as per IEC 61851-23 
Section 101.1.3 

 
4.2.2.6 Environmental Requirements 

a) Ambient Temperature Range: 0°C to 55°C as per 11.11.1.2 of AIS 138 Part 1 
b) Ambient Humidity: 5% to 95% as defined in Section 11.2 of AIS 138 Part 1 
c) Ambient Pressure: 86 kpa to 106 kpa as defined in Section 11.11.2.4. of AIS 138 Part 1 
d) Storage Temperature:0°C to 60°C 

 
4.2.2.7 Mechanical Requirements 

a) Ingress Protection: The minimum IP degrees for ingress of objects is IP 54 
b) Mechanical Impact: As per IEC 61851-1 Section 11.11.2 
c) Mechanical Stability: As per section 11.11.2.2. of AIS 138 Part 
d) Cooling: Air cooled or forced cool for protection and safety of equipment from any fire 

hazards 
 
4.2.2.8 Protection Requirements 

a) Protection against Electric Shock: As per AIS 138 Part 1, Section 7.0 
b) Effective earth continuity between the enclosure and the external protective circuit, as per AIS 138 Part 1 

Section 6.4.1.2 
 
4.2.2.9 Specific Requirements 
DC FC shall have provision of emergency switching, protection against uncontrolled reverse power flow from 
vehicle, Output current regulation in CCC, Output voltage regulation in CVC, Controlled delay of charging current 
in CCC, limited periodic and random deviation (current ripple) and limited periodic and random deviation (voltage 
ripple in CVC), as per Section 102.2 of IEC 61851-23. 
The specific requirements defined in Section 102.2 of IEC 61851-23 except for the functions provided with 
descriptions: 

a) Rated outputs and maximum output power: The clause from Section 101.2.1.1 of IEC 61851- 23 is 
applicable except for the ambient temperature range to be 0 °C to 55 °C for Indian climatic conditions. 

b) Descending rate of charging current: In case of normal condition, DCFC should be able to reduce the 
descending current at a rate of 100A per second or more as per Section 101.2.1.4 IEC 61851-23. 

c) Load dump: In any case of load dump, voltage overshoot shall not exceed 110% of the 
maximum voltage limit of the battery systems, as per Annex BB 3.8.3 of IEC61851-23. 

d) EMI/EMC as per AIS 138-2 (section 11.11.3.2 and section 11.11.3.3) 
 
4.2.2.10  Functional Requirements 

The functional requirements should be as per Section 6.4.3 of IEC 61851-1 and Section 6.4.3 of IEC 61851-
23 except for the following functions, to be implemented as follows. 

a) Measuring current and voltage: The accuracy of output measurement of system B shall be within the 
following values (as per AIS 138-2, Annexure C3.1): 

1. Voltage measurement: ± 0,5% 
2. Current measurement: ±1 A if the actual current is less than or equal to (≤) 50 A 

b) ±2 % if the actual current is above (>) 50 A Protection against overvoltage at the battery: The DC EV 
charging station shall reduce the DC output current to less than 5 A within 2 s, to prevent overvoltage at the 
battery, if the output voltage exceeds the maximum voltage limit of the battery system for 1 s. 

 
4.2.2.11  Communication Requirements 
EV – EVSE Communication 

A dedicated CAN communication is used for digital communication between a DC EV charging station and an EV 
for control of DC charging. 
The physical layer shall be CAN bus over twisted pair cable and should comply with requirements defined in ISO 
11898 -2:2003. The communication shall use the CAN framing format at a rate of 250 kbps, using 29-bit identifier 
of CAN extended frame.  
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The system definition for communication between DC EV charging station and electric vehicle shall follow AIS 
138-2. The application layer for this pair of communication is derived from Annexure G of AIS 138-2 protocol.  
 
EVSE – CMS Communication 

The EVSE should be able to communicate with CMS using Open Charge Point Protocol (OCPP) 1.5 or 
higher versions compatible to OCCP1.5. 

a) Communication interface: Reliable Internet connectivity 
b) Should enable handshaking between EVSE and CMS for its discovery, firmware version, vendor Version, 

vendor etc. It should authorize the operation, before electric vehicle can start or stop charging. EVSE 
should respond to CMS for the queried parameters. Reservation, cancellation addition and deletion of 
EVSE should be possible from CMS. 

c) Metering: Grid responsive metering as per units consumption of the vehicle 
d) Should be upgradable to next version of OCPP whenever it is released. 

 
4.2.2.12  Billing and Payment Requirements 

a) Billing: Based on grid responsive metering 
b) Payment: BHIM / Bharat QR or UPI compliant mobile payment 
c) Metering: As per Indian metering standard 

 
4.2.2.13  User Interface and Display Requirements 

1 ON- OFF (Start-Stop) switches Mandatory 

2 Emergency stop switch Mushroom headed Push button type in Red Color, 
visible and easily accessible 

3 Visual Indicators Error indication, Presence of input supply indication, State 
of charge process indication and other relevant information  

4 Display 
Minimum 3.5” inches with 720 x 480 pixels TFT 
LCD  
Screen, user interface with touch screen or keypad  

5 Support Language English 

6 Display Messages EVSE should display appropriate messages for 
user during the various charging states like: 

Suggestive sequence of charger operation 
Vehicle plugged in / Vehicle plugged out 
Duration since start of charge, Time to charge, kWh 
consumed. 
User authorization status 
Idle / Charging in progress: SOC 
Fault conditions 
Metering Information: Consumption Units 

 
7 User Authentication As per OCPP (through mobile application). OCPP gives 

only a mandate field, media to be used is open. 
Authentication to be done (same as 
BEVC-AC001). Charging starts only after 
user authentication is successful. 
 

8 End of Charging Once the charging stops, the connector shall be 
released only after successful payment receipt / 
acknowledgement is received. 
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4.2.2.14  Summary of BEVC-DC001 Specification 

The specifications given above are summarized in table below:  

 

# Parameter Description 

General Requirements 

1 EVSE Type Dual-connector DC EVSE 

2 Energy Transfer Mode Conductive 

3 Charging mode Mode 4 

4 Reliability and Serviceability Modularity, self-diagnostic features, fault codes and easy 
serviceability in the field 

System Structure 

1 Regulation Method 

Regulated D.C. EV charging station with combination of CVC 
or CCC but not simultaneously 

2 Isolation 

Each output isolated from each other with proper 
insulation 

3 Environmental conditions Outdoor use 

4 Power supply D.C. EV charging station connected to A.C. mains 

5 DC output voltage rating Up to and including 100 V 

6 Charge control communication Communicate by digital and analog signals 

7 Interface inter-operability 

Inter-operable with any EV(non-dedicated, can be used by 
any consumer) 

8 Operator Operated by a trained person or EV Owner 

Input Requirements 

1 AC Supply System 3-Phase, 5 Wire AC system (3Ph+N+E) 

2 Nominal Input voltage 3Ø, 415V (+6% and -10%) as per IS 12360 

3 Input Frequency 50Hz, ±1.5Hz 

4 Input Supply Failure backup Battery backup for minimum 1 hour for control system 
and billing unit, to enable activities such as billing, to be 
provided. 

Output Requirements 

1 Output Details Suitable for 48V/60V72V vehicle battery 
configuration 

2 Charger Configuration Types i. Type 2: Single vehicle charging at 48V with a 
maximum of 10kW power or 60V /72V with a maximum of 
15 kW power or a 2W vehicle charging at 48V with 
maximum power of 3.3 kW. 

3 Output Current 200 Amp Max 

4 Number of Outputs 2 

5 Output Connectors 2 output connectors 

6 Output Connector 
Compatibility 

one connector with GB/T 20234.3 as per Annex C1 +  
1 connectors to be defined for 3.3kW output 

7 Converter Efficiency > 92 % at nominal output power 
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8 Power factor ≥ 0.90 (Full load) 

Cable Requirements 

1 Charging Cable Length 5 Meter, Straight Cable 

2 Cable Type Charging cable and connector permanently attached to DC 
FC 

Environmental Requirements 

1 Ambient Temperature Range 0°C to 55°C 

2 Ambient Humidity 5 to 95% 

3 Ambient Pressure 86 kpa to 106 kpa 

4 Storage Temperature 0 to 60°C 

Mechanical Requirements 

1 Ingress Protection IP 54 

2 Mechanical Stability Shall not be damaged by mechanical impact as defined in 
Section 11.11.2 of IEC 61851-1 

3 Cooling Air Cooled 

4 Mechanical Impact 
Shall not be damaged by mechanical impact as defined in 
Section 11.11.3 of IEC 61851-1 

5 Dimension(W*H*D)/Weight Will be informed later 

User Interface & Display Requirements 

1 ON- OFF (Start-Stop) switches Mandatory 

2 Emergency stop switch Simple Push button type in Red Color, visible and easily 
accessible 

3 Visual Indicators Error indication, Presence of input supply indication, State of 
charge process indication 

4 Display Minimum 3.5” inches with 720 x 480 pixels TFT LCD Screen, 
user interface with touch screen or keypad 

5 Support Language English 

5 Display Messages 
EVSE should display appropriate messages for user during 
the various charging states like: 

• Vehicle plugged in / Vehicle plugged out 

• Duration since start of charge, Time to charge, kWh. 

• User authorization status 

• Idle / Charging in progress: SOC 

• Fault conditions 

• Metering Information: Consumption Units 

7 Authentication As per OCPP (through mobile application) 

Performance Requirements 
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1 DC Output voltage and 
current tolerance DC Output current regulation in Constant Current Charging 

(CCC): 
± 2.5 A for the requirement below 50 A, 
and ± 5 % of the required value for 50 A or more 

DC Output voltage regulation in Constant Voltage 
Charging (CVC): 
Max. 2 % for the max rated voltage of the EVSE 

2 
Control delay of charging 
current in CCC 

DC output current Demand Response Time: <1 s Ramp 
up rate: 20 A/s or more 
Ramp Down rate: 100 A/s or more 

3 Descending rate of charging 
current 

EVSE should be able to reduce DC current with the 
descending rate of 100 A/s or more 

4 Periodic and random 
deviation (current ripple) 

DC output current ripple limit of EVSE: 1.5 A 
below 10 Hz, 
6 A below 5kHz, 

9A below 150 kHz 

5 Periodic and random 
deviation (voltage ripple) 

Max. ripple voltage: ±5 V. Max 
slew rate: ±20 V/ms 

Communication Requirements 

1 Communication between 
EVSE and Vehicle 

CAN based as per Annexure G of AIS138-2 

2 Communication interface 
between charger and central 
management system(CMS) 

Ethernet(Standard)/ Wi-Fi/2G/3G/4G 

3 Communication between 
EVSE and Central Server 

Open Charge Point Protocol (OCPP) 1.5 protocol or higher 
versions compatible to OCPP 1.5. 
Metering: Grid responsive metering 

Billing Requirements 

1 Billing Grid responsive metering 

2 Payment BHIM / Bharat QR or UPI compliant mobile application 
payment 

Protection & Safety Requirements 

1 Safety Parameters Over current, under voltage, over voltage, Residual current, 
Surge protection, Short circuit, Earth fault at input and output, 
Input phase reversal, Emergency shut-down with alarm, Over 
temperature, Protection against electric shock 

Marking of BEVC DC001 
 1 Marking Requirements The BEVC shall bear the markings in a clear manner as per 

clause No. 11.14.3 of AIS 138 Part 1. 

  
4.2.2.15 Type testing 
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Sr. 
No 

Criteria Parameter 
Clause No. of AIS 138 
Part 1 

1 Safety functions 
Verification 

Earth Presence Detection (Socket - 
EVSE) 

6.4.1.1 

Earth Continuity Check (EVSE-EV) 6.4.1.2 

Over Current and Short- Circuit 
Protection 

6.4.1.5 

Leakage Current (RCD) 6.4.1.6 

Dielectric withstand voltage 11.6.1 

2 Mechanical Stability Mechanical impact 11.11.2.2 

IP TESTING 11.11.2.4 

3 Climatic environmental 
tests 

Ambient air temperature 11.11.1.2 

Ambient humidity 11.11.1.4 

4 EMC Verification Immunity to electrostatic 
Discharges 

11.11.3.2 

Supply voltage dips and 
interruptions. 

11.11.3.2 

Fast transient bursts 11.11.3.2 

Voltage surges 11.11.3.2 

Radiated electromagnetic 
disturbances 
Electrical field (     3  0       MHz- 
1000 MHz) 

11.11.3.3 
(Only for BEVC-DC001) 
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4.3 Service Level Agreement (SLA) 

a) The Bidder(s) shall ensure that all information security aspects are exercised tested, implemented and where 
necessary enhanced not diluted at any point of time.  

b) Meter shall record precisely all the incidences and metering parameters required as per specifications. 

 

The SLA for meters is mentioned in the table below: 

 

S. No. Defined Parameter Service Level 
requirement 

Validation 
Procedure 

Penalty 

1. Commissioning of Charging 
equipment: Bidder(s) must 
ensure that charging equipment 
Confirmatory Purchase 
Orders/Indents placed pursuant 
to issuance of LOA are supplied, 
installed & commissioned as per 
the scheduled date(s) set out in 
the order at the designated 
place, as agreed. 

For Phase-1 Qty.: 
As per the 
schedule given in 
ANNEX-4. 
 
For Phase-2 Qty.: 
Within 1 month of 
issuance of 
Confirmatory 
PO/Indent. Refer 
ANNEX-4 for 
details. 

Delivery challan 
and Commissioning 
Report signed by 
representative of 
NTPC. 

0.5% penalty on the 
supply and the 
installation & 
commissioning value of 
the delayed quantity 
confirmed through the 
Confirmatory PO/Indent 
(as per A+B+E+F of 
Price Bid) for every one 
day’s late delivery, 
subject to a maximum 
cap of 5% of the value 
of the Confirmatory 
PO/Indent (as per 
A+B+E+F of Price Bid). 

2. 
Replacement of faulty Charging 
equipment : faulty charging 
equipment to be replaced or 
repaired (under warranty only) 
by the bidder(s) within defined 
duration. 

The faulty 
charging 
equipment should 
be repaired 
and/or replaced 
within 8 hours of 
the complaint. 

Acknowledgment by 
the charging station 
operator in writing. 

More than 8 hours and 
up to 24 hours: 2% 
penalty of 
Comprehensive on-site 
extended warranty and 
AMC (as per C+D of 
Price Bid) on the 
Warranty period 
charges for that year as 
mentioned in the 
payment schedule. 
 
More than 24 hours 
and up to 48 hours: 4% 
penalty of 
Comprehensive on-site 
extended warranty and 
AMC (as per C+D of 
Price Bid)  on the 
Warranty period 
charges for that year as 
mentioned in the 
payment schedule. 
 
More than 48 hours 
and up to 72 hours: 6% 
penalty of 
Comprehensive on-site 
extended warranty and 
AMC (as per C+D of 
Price Bid) on the 
Warranty period 
charges for that year as 
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mentioned in the 
payment schedule. 
 
72 hours plus: 8% of 
Comprehensive on-site 
extended warranty and 
AMC (as per C+D of 
Price Bid) penalty on 
the Warranty period 
charges for that year as 
mentioned in the 
payment schedule. 

3. Firmware support: 
Charger manufacturer shall 
provide respective firmware in 
case of a malfunctioning or a 
feature request at no extra cost 
to NTPC. 

5 days within 
receipt of 
charging 
equipment. 

Date of written 
request by System 
Integrator. 

0.5% penalty of the 
installation and 
commissioning value of 
Confirmatory PO/Indent 
(as per E+F of Price 
Bid) for every one day 
late delivery subject to 
a maximum cap of 5% 
of the installation and 
commissioning value 
as per the Confirmatory 
PO/Indent (as per E+F 
of Price Bid). 

3. Availability of charging 
equipment in working 
condition 

Bidder must 
ensure that the 
charging 
equipment must 
be online for at 
least 98% of the 
time. (Power 
failure related 
downtime is 
excluded) 

Through report 
generated by the 
equipment 

For default on this 
condition, 0.5% penalty 
of Comprehensive on-
site extended warranty 
and AMC (as per C+D of 
Price Bid) for every 1% 
of non-availability of  
charging station per 
month subject to a 
maximum cap of 5% of 
Comprehensive on-site 
extended warranty and 
AMC (as per C+D of 
Price Bid). 

 
4.4 Quality Control / Inspection by NTPC 

i) The bidder shall be wholly responsible for the quality and performance of the supplied charging 
equipment as per the tendered technical specifications. 

ii) NTPC reserves the right to visit the manufacturing site or the supply chain for quality inspection at any 
time. NTPC at its discretion may order the testing of random samples either at the implementation 
partner’s premises (if an ARAI-accredited Testing Laboratory is available) or at any other third-party 
ARAI-accredited laboratory at cost of the successful bidder(s). 

iii) After testing, if the charging equipment are found not matching the specifications at given test 
parameters, NTPC at its discretion may order for cancellation of complete order or cancellation of the 
complete lot of product. The complete loss shall be to the account of the bidder. 

iv) The items will be supplied in proper packing (as per relevant IS, if any) to avoid any damage during 
transit, storage and delivery. The bidder shall be responsible to transport and insure the charging 
equipment till their delivery at project site (locations shall be intimated later). 

v) Inspection / Checking / Testing: 
 

I. Pre-Dispatch Inspection 
All materials/equipment manufactured by the bidder against the Letter of Award (LOA) shall be 
subject to inspection, check and/or test by the NTPC or its authorized representative at all 
stages and place, before, during and after the manufacture. 
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The bidder shall maintain and provide statutory test certificates for each supplied batch, 
confirming compliance to the technical specifications and other tender/LOA requirements. The 
Test Certificate needs to be transmitted electronically to NTPC at least 48 hours in advance of 
pre-dispatch inspection date. Only those batches meeting compliance shall be dispatched by 
the supplier. 
 
If upon delivery, the material / equipment does not meet the specifications, the material / 
equipment shall be rejected and returned to the bidder for repairs / modification, etc. or for 
replacement. In such cases, all expenses including the to-and-fro freight, repacking charges, 
any other costs, etc. shall be to the account of the bidder. 
 
All tests shall be carried out as per AIS 318, and the successful bidder(s) shall submit the 
relevant test reports. 
 

II. Tests 
The successful bidder(s) needs to get the samples for the first lot to be type-tested under NTPC 
supervision at an ARAI / NABL/ILAC-accredited Third Party Laboratory. The samples for such 
tests would be identified by NTPC and cost of the sample and shipping shall be borne by the 
bidder. 
 
During the contract duration, NTPC at bidder cost shall conduct additional type tests at ARAI-
accredited laboratory to maintain check on the supplied product. The random sample for such 
tests would be identified by NTPC and can be from the manufacturing/supply chain/ customer 
facility. 

 
4.5 Documentation along with supply of charging equipment 

The bidder(s) shall provide the following documents (both hard copy and soft copy) to NTPC/System Integrator/Utility 
for reference: 

a) Manual / Guide: User Manuals, FAQ, OEM Functional Manuals and Installation Guides, Business Process 
Guides and Troubleshooting Guides 

b) Firmware 

c) Certificates: Equipment Warranty, Insurance, tests 

Other than the certificates, the above mentioned documents shall be provided in the word format to provide flexibility 
for customization, if required.  

 
4.6 Risk Mitigation 

The bidder is expected to work with project managers from communication/ system integrator/ utilities in the 
participating states for immediately resolving the following risks (non-exhaustive indicative list):  

a) Poor equipment performance 

b) Project scope creep 

c) Unavailability of internal and external resources  

d) Rectification of equipment faults as per agreed SLAs 

 
4.7 Specific Exclusions (to be covered under separate tender) 

The following are excluded from this project: 
a) Operation of charging stations 

 
4.7.1 Representatives of successful bidder  

a) Successful bidder shall intimate the details of NODAL Officer, within one week of issue of LOA, 
who shall be the single point contact from their side for all communications (technical as well as 
contractual). NTPC also shall intimate the details of Engineering In-charge (EIC) who shall 
coordinate all the activities from the side of NTPC. 
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b) The NODAL officer shall be responsible for interacting with NTPC and all the other stakeholders 
such as system integrators, communication service providers etc. to ensure seamless 
implementation of the project. 
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PART-C: SPECIAL CONDITIONS OF CONTRACT 
 

1. SECURITY DEPOSIT / CONTRACT PERFORMANCE GUARANTEE 
Within twenty-eight (28) days of the receipt of the Notification/Letter of Award (LOA) of Contract from NTPC, the 
bidder(s) shall furnish Security Deposit (SD)/Contract Performance Guarantee (CPG) in the form of a Bank 
Guarantee (BG) of value equaling 10 % of the total Contract value. The SD/CPG Bank Guarantee must be valid to 
cover the delivery duration (1 year and 1 months) + warranty duration (i.e., 5 years) + three (3) months’ claim period. 
Thus, the total SD/CPG Bank Guarantee period shall be 6 years and 4 months.  
 
Any delay in submission of SD/CPG shall be deemed as accruing of financial benefit to the bidder(s) and NTPC may 
take necessary interest penalty recovery action (interest @ State Bank of India’s MCLR + 2 %) from the payments 
due to the bidder(s)  for the period of delay. However, this provision does not bind NTPC in any way from proceeding 
against the bidder(s) (including forfeiture of EMD, cancellation of the LOA, etc.) for non-compliance towards non-
submission of the SD/CPG. 
 
The BG shall be from any Nationalized Bank/other scheduled Private banks/ International banks, to be from among 
the list of banks given at Annexure I of Section-6. In case of international bidder(s), the CPG BG could be from any 
such International bank having a branch in India or a Nationalised Indian bank having a branch in the country of 
origin of the international bidder(s) mentioned in Annexure I. The International Bidders are also required to enclose 
with their CPG BG a letter of BG confirmation from a corresponding Indian bank. NTPC shall at its discretion have 
recourse to the said Bank Guarantee for the recovery of any or all amount due from the bidder(s) in connection with 
the contract including of replacement warranty obligations. 

 
Failure of the bidder(s)to comply with the requirements of IFB/Tender/NIT/LOA shall constitute sufficient grounds for 
the annulment of the award and forfeiture of the SD/CPG. 
 

2. TERMS OF PAYMENT 
i) The payments for different cost heads/components shall be released to the bidder(s) as tabulated below, 

within 30 days of receipt of the bidder's Tax invoice at NTPC office with all the requisite respective documents 

signed and stamped by NTPC’s EIC/authorized representative at designated delivery location. Each invoice 

shall have the Tax, etc. registration document’s photocopy annexed to it. 

ii) The successful bidder(s) needs to ensure delivery and acceptance, and installation & commissioning of the 

complete lot of charging equipment as per the Confirmatory PO/Indent before submitting the invoice. This 

includes supply, installation & commissioning of required charging equipment and acceptance from the 

concerned officer.  

iii) In case of delay in project attributable to the successful Bidder, the entire cost and/or time over-run shall be 

the responsibility of the bidder(s) and shall be borne by him only.  

iv) Power to withhold: Notwithstanding anything contained in the payment schedule mentioned above, if in the 

opinion of the NTPC, any work done or supply made or service rendered by bidder(s) is deficient in any 

manner in comparison to the prescribed standards, NTPC shall be at liberty to withhold a reasonable portion 

of the payments due to the bidder(s), till such work/ supply/ service is made conforming to the prescribed 

standards. These powers to withhold payments shall be without prejudice to any other power/ right of the 

NTPC under this contract.  

v) All payments shall be made by NTPC, no later than thirty (30) days after submission of an invoice and 

acceptance from the NTPC, in favour of the successful bidder(s). 

vi) The release of payments shall be progressive and performance/ output-based as per the given Payment 

Schedule, where the payments shall be made for measured deliverables and outputs on acceptance by 

NTPC. 

vii) If any excess payment has been made by NTPC due to difference in quoted price in proposal and Contractor’s 

invoice, NTPC may without prejudice to its rights recover such amounts by other means after notifying the 

bidder(s) or deduct such excess payment from any payment subsequently falling due to the bidder(s).  

viii) The currency in which payment shall be made to the bidder(s) under this contract is Indian Rupees (INR) or 

equivalent in USD in case of international bidder.  
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At the time of payment of bills, the income tax, if any, shall be deducted at source as per Government rules and 

guidelines as may be prevailing at the time of payment. Further, for availing the benefit of lower income tax rates 

supplied from outside India, implementing partner shall provide Income Tax Clearance Certificate (ITCC)/ Tax 

Residency Certificate from concerned tax authorities for claiming lower tax deduction, if any. 

If some of the expenditures for the Related Services are to be incurred in India, such expenditures should be 

expressed in the Bid and shall be payable in INR. 

The payment schedule for this project is mentioned in the Table below. 

 

Payment Schedule 

Payment Milestone Payment Terms Conditions 

Delivery of Charging 
equipment 

75% of the payment for the quantity defined in 
the Confirmatory PO/Indent issued by NTPC as 
per (A+B+C+D) mentioned in ANNEX-1 - Price 
Bid on receipt of delivery by NTPC authorized 
representative.  

Payment shall be released 
within 30 days after receipt of 
original invoice at NTPC with 
receipt acknowledged, signed 
and stamped by NTPC 
authorized representative at 
designated project location. 
 
The successful bidders has to 
submit a letter of receipt duly 
signed by EIC authorized 
representative 

Installation and 
Commissioning of 
charging equipment 

100% of the payment of the installation and 
commission charges for the quantity defined in 
the Confirmatory PO/Indent issued by as per 
(E+F) mentioned in ANNEX-1 - Price Bid on 
successful commissioning 

Payment shall be released 
within 30 days after receipt of 
original invoice at NTPC with 
receipt acknowledged, signed 
and stamped by NTPC 
authorized representative at 
designated project location. 
 
The successful bidders has to 
submit the commissioning 
report duly signed by EIC 
authorized representative 

Warranty phase 

For Comprehensive on-site Warranty, 2.5% of 
contract value (as per (A+B+C+D) mentioned in 
ANNEX-1 - Price Bid) shall be paid on bi-
annual basis over the next 5 years after 
installation and commissioning of charging 
equipment and satisfactory performance of 
charging equipment on pro-rata basis as per the 
awarded contract value of the awarded 
Package. 

Duly signed performance report 
by NTPC’s Project in charge to 
be submitted by the successful 
bidder(s). 
 
 

 

 

The bidder(s) shall note the following: 

1. The bidder(s) shall provide the following documents at the time of invoicing: 

i. Delivery Challan. 

ii. Goods Receipt Note (GRN). 

iii. Batch Inspection Report. 

2. All documents to be duly certified by the EIC/representative, and by the End User/Customer 

Representative. 

3. The payment shall be processed only after receipt of following:- 

i. Acceptance of LOA and signing of Contract Agreement. 

ii. Submission of Contract Performance Guarantee (CPG). 
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4. Interest shall not be paid on the bank guarantee submitted by bidder(s). 

 

3. LIQUIDATED DAMAGES 
 

For Delay in Supplies and Installation & Commissioning: Same, as at Para No. 4.3 of Part-B above at SLA Sr. 
No. 1. 
 
Notwithstanding the above, in case of regular and repeated complaints against the bidder(s) and the bidder’s failure 
in providing satisfactory after-sales replacement warranty and maintenance services, NTPC reserves the right to 
forfeit the SD/CPG submitted against the LOA towards non-performance of the contract. 
 
Alternatively, NTPC reserves the right to purchase the material and have it installed & commissioned from elsewhere 
at the sole risk and cost of the defaulting bidder(s) and to recover all such extra costs incurred by NTPC in procuring 
the material from resources available including EMD/Bid Security/encashment of Bank Guarantee or any other 
sources, etc. Further, if any extra cost is incurred by NTPC due to delay in work completion by the bidder(s) beyond 
the completion time as per PO, the same shall also be recovered from bidder’s invoice/EMD/BGs, etc. 
 
Alternatively, NTPC may cancel the order completely or partly without prejudice to its right under the alternatives 
mentioned above. 

 

4. PRICE BASIS 
 

The prices/rates are inclusive of cost of finished product which includes the following: 
a) Packaging and forwarding charges 
b) Freight and transit insurance charges covering transportation upto NTPC designated warehouse  
c) Unloading at NTPC designated warehouse 
d) Installation and Commissioning of the product 
e) All applicable duties and taxes except GST (ISGT, CGST, SGST and UGST) 

 
Prices once quoted shall remain firm, and subject not be subject to any escalation, till completion/execution of the 
contractual assignments/work and till the contract’s validity’s extension, if any. 
 
For related services whenever such are specified in the Schedule of Supply, the foreign currency cost component of 
each item comprising the Related Services, inclusive of all customs duties, sales and other similar taxes applicable 
in India, payable on the Related Services, if the Contract is awarded to the Bidder. 
 
The currency of the Bid shall be either in Indian Rupees (INR) or US Dollars ($). The currency that shall be used for 
bid evaluation and comparison purposes to convert all bid prices expressed in various currencies into a single 
currency is: Indian Rupees. The source of the selling exchange rate shall be: Reserve Bank of India. The date for 
the selling exchange rate shall be: the day of the deadline for bid submission. This currency exchange rate would be 
used for payments in future during the entire contract duration. 
 

 
5. EVALUATION CRITERION 
 

a) The offers/bids received against the Tender shall be first evaluated as per the eligibility conditions and the 

techno-commercial Qualifying Requirements listed at ANNEX-2 in the Tender, and in accordance with the 

extant Procurement Policy of EESL/NTPC. Price bids of only those bidder(s) shall be opened who qualify 

against these techno-commercial requirements. 

b) It is mandatory to quote for all the items/services requisitioned in the Price Bid Sheet format. Non-compliant 

bids shall be liable for outright rejection. 

c) The price bids shall be evaluated as per the grand-total price of all BOQ items, i.e., the price at “Total (G)” of 

the Price Bid Sheet format given at ANNEX-1.  The techno-commercially suitable bidder(s) having the lowest 

total price “(G)” of the price bid shall be lowest evaluated bidder(s) (i.e., L-1). 

d) The illustrative format & notes for price bid shall be referred at ANNEX-1. 

e) Bidder(s) shall quote for minimum 75% each line item mentioned in attachment 18 of section 6. 

f) For Indian Bidder: The Indian Bidder has to submit online bids only in the Price Schedule titled, “Price 

Schedule for Goods to Be Offered from Within India”. 
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g) For International Bidder: The International Bidder has to submit online bids only in the Price Schedules 

titled, “Price Schedule for Goods to Be Offered from Outside India”  AND  “Price Schedule for Related 

Services to be offered from Inside India”. 

h) If a bidder(s) has quoted for full quantity, it shall mean that the bidder(s) is obligated to deliver the entire 

quantity as per the delivery schedule and agreed terms and conditions. 

i) If price matching is not achieved, then EESL /NTPC reserves the right to terminate the contract at the risk 

and cost of L-1 bidder(s).  Further, this right is without prejudice to the other available rights of EESL /NTPC 

under the law. 

j) The splitting of the quantity shall be as per table below, subject to bidder(s)other than L-1 matching the unit 

rate of L-1, and provided that minimum this much quantity is quoted by the bidder(s)in their bid. 
 

Splitting of quantity amongst bidders 

L-1 L-2 L-3 
Min. 50 % 30 % 20 % 

 

k) Subsequently, suitable no. of bidder(s) and as per the quantity quoted for in their bid may be asked to match 

the price of L-1. 

l) It has been decided to give opportunity to MSEs registered with NSIC (under Single Point Registration 

Scheme) through NSIC-Consortium route for up to 20 % of Tender quantity, provided that the Consortium 

offered rate is in price band of L1 + 15 % (i.e., MSEs quoting price within price band of L1+15 per cent shall 

be allowed to supply a portion up to 20 % of requirement by bringing down their price to L-1 price where L-1 

is a non-MSEs) provided the quality maintained by Consortium strictly adheres to technical specifications, 

subject to timely delivery schedule, meeting the Qualifying Requirements mentioned above and matching 

the lowest price as per terms and conditions of the proposed tender without any deviation 

m) It shall, however, be the sole discretion of EESL /NTPC to award the quantity irrespective of the quantity 

quoted for by the bidder(s) and the band provided above. Further, it shall be ensured by EESL /NTPC that 

L-1 gets awarded minimum 50 % of the quantity. 

n) EESL /NTPC reserves the right to divert awarded quantity of the bidder(s) to other firms at their risk and cost, 

if the bidder(s) does not perform as per the LOA’s terms and conditions. 

o) EESL /NTPC reserves the right of reverse bidding on the prospective L-1 price in each work/supply package. 

In case the discovered L-1 price of any package is higher than the EESL /NTPC estimated cost or higher 

than the prevailing price, EESL /NTPC at its own discretion may go for reverse bidding among the 60% of 

participant bidders of that package in the order of L-1, L-2…..L-7 subject to maximum seven nos. of bidders. 

p)  Bidder has to indicate the quoted quantity in the separate price bid declaration format. 
 

6. ADJUDICATOR 
 

Adjudicator under the contract shall be appointed by the NTPC. If the bidder(s) does not accept the Adjudicator 

proposed by NTPC, it should so state in its bid form and make a counter proposal of an adjudicator. If on the day the 

contract agreement is signed, the NTPC and contractor have not agreed on the appointment of adjudicator, the 

adjudicator shall be appointed, at the request of either party, by the appointing authority specified. 

 

7. ARBITRATION 
 

Arbitration shall be carried out as per Arbitration Act 1996 and its subsequent amendment. The Contract shall be 

governed by and interpreted in accordance with the laws in force in India. The courts of DELHI shall have exclusive 

jurisdiction in all matters arising under the contract. 

 

8. COMPLETION TIME 

 

Entire material to be delivered and jobs to be completed as per the delivery schedule from the date of issue of 

Purchase Order/Letter of Award and as per the ANNEX-4. 

 

9. PRE-BID CONFERENCE 
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9.1 The official representative of the bidder may attend the Pre-bid Conference as mentioned in Section-1, which 

shall take place at the following address: 

   

NTPC Bhawan, SCOPE Complex, 

Institutional Area,  Lodhi Road,  

New Delhi, Delhi 110003 , India. 

 

Such details and the bidder’s Pre-bid queries (if any) are to be forwarded to Mr. Ahtaysham Khan, Manager, 

EESL and Mr. Deepak Paliwal, Manager, BD at ev@eesl.co.in, deepakpaliwal@ntpc.co.in, and 

eproc@eesl.co.in. 

 

(Bidders are requested to send their queries at least 3 days before the schedule date of Pre-bid meeting 

only in the prescribed format at Attachment-12 of Section-6 Forms and Procedures) 

 

9.2  The purpose of the meeting shall be to clarify any issues regarding the bid process. 

9.3  Record notes of the meeting including the text of the questions raised and responses given shall be 

transmitted to all the bidders who were present at the meeting. Based on that, amendment can be issued in 

the tender documents. The clarifications that could not be furnished during pre-bid conference shall be 

separately communicated to all the bidders. 

9.4 Non-attendance at the pre-bid meeting shall not be a cause for rejection of a Bidder(s). 

9.5  Based on the discussion in pre bid meeting, EESL/NTPC reserves the right for modification/change in tender. 

 

10.0 The Bidder(s) shall be deemed to have examined the Bid document, to have obtained its own information in 

all matters whatsoever that might affect carrying out the Works in line with the Technical specifications and 

Scope of Work specified in the document at the  offered rates and to have satisfied himself to the sufficiency 

of its Bid. The bidder(s) shall be deemed to know the scope, nature and magnitude of the work and 

requirement of materials, equipment, tools and labor involved, wage structures and as to what all works he 

has to complete in accordance with the  Bid documents irrespective of any defects, omissions or errors that 

may be found in the Bid documents.  

 

11. QUANTITY VARIATION 
 

NTPC reserves the right for quantity variation up to +/-20%. Further, NTPC reserves the right to place a repeat order 

in case of urgency for part quantity in the Letter of Award for similar work on same prices, terms and conditions. Also, 

NTPC reserve the right to ask the successful bidder(s) to deliver the part quantity placed on them anywhere in territory 

of India on same prices, terms and conditions. However, any such quantity variation/placement of Repeat Order shall 

need to be authorized through prior amendment of the LOA/issuance of fresh LOA to that effect. 

 

12. INSURANCE 
 

The Goods supplied under the Contract shall be fully insured in Indian Rupees against loss or damage incidental to 

manufacture or acquisition, transportation, storage and delivery. For delivery of goods at site, the insurance shall be 

obtained by the Contractor, for an amount not less than the Contract Price of the goods from “warehouse to 

warehouse” (final destinations) on “All Risks” basis including War risks and strikes. 

 

13. TRANSPORTATION, DEMURRAGE WHARFAGE, ETC. 

The successful bidder(s) is required under the Contract to transport the Goods to place of destination defined as Site. 

Transport to such place of destination in India including insurance, as shall be specified in the Contract, shall be 

arranged by the successful bidder(s), and the related cost shall be included in the Contract Price. 

  

The successful bidder(s), on whom letter of award is placed, is to ensure all safety guidelines, rules and regulations, 

labour laws etc. The successful bidder(s) indemnify NTPC for any accident, injury met by its labour, employee or any 
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other person working for him. Any compensation sought by its labour, employee or any other person working for him 

shall be paid by successful bidder(s) as per settlement solely. NTPC has no role to play in this matter. 

 

14. ADHERENCE TO SPECIFICATIONS 

Subsequent to an order being placed against your quotation, received in response to this ‘enquiry’, if it is found that 

the materials supplied are not of the right quality or not in accordance with our specifications (required by us) or 

received in damaged or broken conditions, not satisfactory owing to any reason of which we shall be the sole judge, 

we shall be entitled to reject the materials, cancel the contract and buy our requirement from the open market / other 

sources and recover the loss, if any, from the bidder(s)  reserving to ourselves the right to forfeit the security deposit, 

furnished by the bidder(s)  against the contract. The bidder(s) shall make its own arrangements to remove the rejected 

material within a fortnight of instruction to do so.  

 

Thereafter material shall lie entirely at the bidder’s risk and responsibility and storage charges, along with any other 

charges applicable, shall be recoverable from the bidder(s) .  

 

15. We reserve the right to accept or reject any quotation in full or in part without assigning any reason thereof. 

We also reserve the right to split and place order on more than one bidder.  

 

16. The bidder(s) should not have been black-listed by Central/ State Government or Public Sector Undertakings. 

If at any stage of tendering process or during the currency of the contract, any suppression / falsification of 

such information is brought to the knowledge, EESL/NTPC shall have the right to reject the proposal or 

terminate the contract, as the case may be, without any compensation to the tenderer & forfeiture of bid 

security/EMD/CPG. 

 

17. COST OF TENDER/BIDDING DOCUMENTS / TENDER FEE 

 

Interested bidder(s) may view the tender documents at https://eesl.eproc.in or could be viewed after following the link 

of ‘e-Tendering’ on EESL home page, i.e. http://eeslindia.org from where the registered vendors [registration 

process is explained at EESL home page in “E-tendering” section] with EESL will be able to download the 

tender documents and submit their bids online. 

 

The cost of tender documents is mentioned in Section-1 – (Non-refundable and Non Adjustable) which shall be 

payable in the form of DD/Pay order or Banker’s Cheque in favour of Energy Efficiency Services Limited issued by 

any scheduled/nationalized bank payable in NOIDA/New Delhi (under this option the  details of DD No. & Date, 

amount, bankers name etc has to be submitted in relevant field/column of online module). Tenders without this cost 

are liable to be rejected. It should be ensured by the vendor that the original DD is received by EESL before opening 

time of techno-commercial bids for verification of the details of DD given online by the vendors. 

 

The tender submission, tender closing and opening will be done electronically and online.  

 

EESL shall not be responsible for any delay, loss or non-receipt of Tender Document Cost sent by post/courier. The 

instrument should reach in original to EESL office before the Bid Opening date. Bids not accompanied with the 

requisite tender document cost may not be opened. 

 

18. BID SECURITY/EARNEST MONEY DEPOSIT (EMD) 

 

Amount & other details of Bid Security/EMD: As mentioned in Section-1. 

The details of EMD instrument has to be submitted in relevant field/column of online module. Tenders without Earnest 

Money Deposit is liable to be rejected. It should be ensured by the vendor that the original BG is received by EESL 

before opening time of techno-commercial bids for verification of the details of BG given online by the vendors. 
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The tender submission, tender closing and opening will be done electronically and online.  

EESL shall not be responsible for any delay, loss or non-receipt of Tender Document Cost sent by post/courier. The 

instrument should reach in original to EESL office before the Bid Opening date. Bids not accompanied with the 

requisite tender document cost may not be opened. 

The bid securities of unsuccessful bidder(s) will be returned as promptly as possible after the award is made. 

The bid security of the successful bidder(s) will be returned when it has signed the contract agreement, and has 

furnished the required performance security. 

The bid security may be forfeited if: 

a. If the bidder(s) withdraws its bid during the period of bid validity as specified in the bid.  

b. If the bidder(s) does not accept computational/arithmetical error correction made by EESL and as explained 

in “Financial Evaluation” section of the Bid/ Tender document. 

c. If the bidder(s) does not accept assumptions, estimations etc. used for evaluation of bids as specified by 

EESL in tender documents and revision of its bid accordingly, in case other assumptions are used. If the 

bidder(s) does not accept the sharing as specified in the bid. 

d. If the Bidder(s) refuses to withdraw, without any cost to the EESL, any deviation not listed in Attachment-5 

but found elsewhere in the bid; or 

e. In the case of successful bidder(s) fails to sign the contract agreement within 28 days of placement of 

LoI/Award letter and to furnish the required contract performance guarantee, in accordance with the tender 

document. 

***** 



 
 

 
 

ANNEX-1 

PRICE BID FORMAT 

(produced here for illustration purpose; to be filled-up ONLINE only) 

 

A1: Price Schedule for Goods to Be Offered from Within India 
 

Item Name Propose
d  

Quantity 

Unit of 
Measure

ment 
 

Base 
price per 

unit  
(in. Rs.) 

GST 
(IGST/CGST/SGST/
UGST) applicable 

in %  

Unit rate inclusive of 
GST(IGST/CGST/SGST/UG

ST) 
(in Rs.) 

(in figure) 

Total inclusive of 
GST(IGST/CGST/SGS

T/UGST) 
(in Rs.) on F.O.R. 
destination basis 

(in figure) 

Total inclusive of 
GST(IGST/CGST/S

GST/UGST) 
(in Rs.) on F.O.R. 
destination basis 

(in words) 

(1) (2) (3) (4) (5) (6)=4+(4*5) (7)=(2*6) (8) 

Part A: AC-001 charger 3000 (Nos.)           

Part B: DC-001 charger 1000 (Nos.)      

Part-C: Comprehensive on-site 
extended warranty and AMC for a 
period of five years – AC-001 
Charger 

3000 (Nos.)      

Part-D: Comprehensive on-site 
extended warranty and AMC for a 
period of five years –  DC-001 
charger 

1000 (Nos.)      

Part-E: Installation and 
Commissioning – AC-001 Charger 

3000 (Nos.)      

Part-F: Installation and 

Commissioning –  DC-001 charger 
1000 (Nos.)      

Total (G) = Part-A  + Part-B+ Part-C+ Part-D+ Part-E+ Part-F Grand Total (G)  



 
 

 
 

A2: Price Schedule for Goods to Be Offered from Outside India 
 

 

S. 
No. 

Description Quantit
y  

 

Unit of 
Measurement 

 

Country  
of  

Origin 

Currency 
(USD/ INR) 

Unit Price* 
CIF (...) 

 or 

CIP (...) 

Unit Price 
FOB (...) 

 or 

FCA (...)  

Total 
Price 
CIF or 

CIP 

Total Price 
CIF or CIP 
(in Words) 

Total Price 
FOB or FCA 

Total Price 
FOB or 

FCA 
(in Words) 

1 2 3 4 5 6 7 8 9= 7 x 3 10 11 = 8 x 3 12 

A Part A: AC-001 charger 3000     

N/A (Bidder to 
quote zero here in 
the online Price 
Bid Form). 

  

N/A (Bidder to 
quote zero here in 
the online Price Bid 
Form) 

 

B Part B: DC-001 charger 1000        

C Part-C: Comprehensive 
on-site extended warranty 
and AMC for a period of 
five years – AC-001 
Charger 

3000        

D Part-D: Comprehensive 
on-site extended warranty 
and AMC  for a period of 
five years –  DC-001 
charger 

1000        

E Part-E: Installation and 
Commissioning – AC-001 
Charger 

3000        

F Part-F: Installation and 

Commissioning –  DC-
001 charger 

1000        

 Total (X) = Part-A  + Part-B+ Part-C+ Part-D + Part-E + Part –F    

 

  



 
 

 
 

A3 : Price Schedule for Related Services to be Offered from Inside India 
 

S. 
No. 

Description Quantity Unit of 

Measurement 

Country of 
Origin 

Unit Price Total Price per Item 

(a) (b) (a) (b) 

Foreign 
Currency 

Local 
Currency 

Foreign 
Currency 

Local Currency 

1 2 3 4 5 6(a) 6(b) 7(a) = 3 x 6(a) 7(b) = 3 x 6(b) 

A Inland transportation (within 
India) including loading, 
unloading, transfer to Site, 
insurance, custom duty, 
custom clearance, port 
charges and other costs 
incidental to delivery 

4000 Nos.      

 

Notes: 

 
Column 6 (Tables A1 and A2): Nil. 
 
Column 5 and 6           Currency as per Clause 4 (Price Basis) of SCC 
 
 

 
Notes applicable to Tables A1, A2 and A3 above: 

1. The bidder(s) has to mandatorily quote for all the line items/services/jobs enlisted in the Price Bid Sheet format. Else, the bid shall be liable for outright 

rejection.  

2. If there is a discrepancy between the individual unit rates and the total amount, the unit rates will prevail. 

3. Bid with variable price(s) will not be accepted. 

4. Prices once quoted shall remain firm, and subject not be subject to any escalation, till completion/execution of the contractual assignments/work and till the 

contract’s validity’s extension, if any. 

5. The contractor shall need to be mandatorily registered with the relevant Tax Authority(ies) for the LOA items (services, where applicable), and furnish 

photocopy of their tax registration certificate(s) and PAN along with each Tax invoice. 

6. Deposit of all statutory taxes, duties, levies, etc. to government authorities shall be the sole responsibility of the contractor and the contractor shall indemnify 

NTPC for any tax claims/problems, etc. with the statutory authority/Government or State authorities. 



 
 

 
 

7. Income tax, TDS, etc. will be deducted at source by NTPC as per government policies. 

8. Benefit of any reduction in taxes & duties during the execution of contract shall be passed on to NTPC by the implementing partner(s). 

9. Applicable taxes, duties, cess, etc. shall be paid on actuals as applicable in the state where the products are delivered, provided that the bidder(s) is 

registered with the relevant tax authorities. 

10. The bidder(s) shall comply with all the statutory compliances, specifically pertaining to The Legal Metrology Act 2009. 

11. NTPC shall provide necessary further information pertaining to the Maximum Retail Price (MRP) to be imprinted on the packaged commodity. 

12. Further, the bidder(s)  must make sure that any compliances, to be ensured by NTPC are communicated to NTPC by the bidder(s)  and if required, NTPC 

may take assistance from the bidder(s)  to execute such compliance(s) and the bidder(s)  shall be reimbursed the statutory fee only, for performing 

compliance(s) on behalf of NTPC applicable on NTPC. 

13. EESL/NTPC have the rights to accept or reject any bid or part without assigning any reason. 

14. Maximum quantity is mentioned here for illustration purpose for determination of L-1 only. Bidder(s) shall mention the appropriate quantity as per its capacity. 

15. Minimum quantity to be quoted against each item mentioned in above table is 75% of the maximum quantity. 

16. The quantity quoted by the bidder would be divided between phase 1 and phase 2 in the ratio of quantities across both the phases mentioned in Section 4 

– Special Conditions of Contract. 

17. NTPC reserves the right to seek details on material cost, import content, overheads, etc. Such information will be treated confidentially. 

 

I/We have read all the terms and conditions of the Tender/IFB/NIT and the Annexure(s) thereto and agree to accept and abide by the same in total. The 

above quotation has been prepared after taking into account all the terms and conditions of the Tender/IFB/NIT.   

 

 

 

(SEAL) 

 
 
Name   

In the capacity of   

Signed     

Duly authorized to sign the Bid for and on behalf of   

Date   



ANNEX-2 
ELIGIBILITY & QUALIFYING REQUIREMENTS 

Page 1 of 4 

 

Notes: 
i) Apart from the criteria given below, past performance of bidder(s) with EESL/NTPC, i.e., related to quality, supply, performance, etc. shall be taken into 

consideration by EESL/NTPC during bid evaluation. 
ii) EESL/NTPC reserves the right to independently verify the authenticity of the documents submitted/claims made by the bidder(s), and may also ask for 

presenting the original copy of the submitted document(s). Further, on such verification, if it is found that the bidder(s) has made false claims, submitted 
forged documents, etc., the bid shall be liable for outright rejection, notwithstanding other rights available under the tendered Terms and Conditions for 
taking actions against the bidder(s), as deemed fit by EESL/NTPC.  

 
The eligibility criteria are mentioned in table below. 

S 
No. 

Eligibility Criteria Documents to be submitted and Annexed as 
given below 

Details of the Documents 
submitted by Bidder(s) in brief 

(A) (B) (C) (D) 
1 (a) Bidder(s) should have experience in the business of manufacturing, 

sale and service of charging equipment.  
(b) Bidder(s) is allowed to form consortium while submitting its proposal. 

“Consortium” means firms jointly and severally bound to the NTPC 
for the fulfillment of the provisions of the Contract and such firms 
shall designate one of such firms to act as a leader with authority to 
bind the consortium. The composition or constitution of the 
consortium shall not be altered without the prior consent of the 
Client. The consortium of bidders should not exceed three inclusive 
of the Lead Bidder(s) itself. 

(c) Lead bidder of this consortium needs to be mandatorily an electrical 
equipment manufacturer or Electric Car manufacturer and should 
meet “Technical qualification criterion” experience. Rest all the 
qualifying requirements can be met either by lead bidder or the 
consortium in totality. 

(d) In case of consortium, bidder(s) shall  
i) Provide clarity on the roles and responsibility of each consortium 

member  
ii) Ensure that a particular company can be a member of only one 

consortium (either as lead or as a consortium member) 
iii) Enforce that all the members are part of the contractual 

arrangement between themselves before submitting the bid  
iv) Submit jointly signed agreement as per attached 

NOTES: 
i) In case of Consortium, the bid is to be submitted and all 

documentation is to be completed by the Lead Bidder on behalf of 
the Consortium. 

(a) Declaration from the bidder(s), whether 
quoting as a stand-alone firm, or as part of a 
consortium, name(s) and number of partners 
of the Consortium and details of their 
authorised executives, offices and 
manufacturing facility addresses, and other 
details. 

(b) Consortium Agreement (where applicable) to 
be submitted, clearly delineating the 
bifurcation of 
activities/responsibilities/sourcing 
between/among the Lead bidder and the other 
Subordinate bidder(s). 

Declaration letter ref. 
no._________, and date ________. 
 

Consortium Agreement Ref. 
No.______, and Date _________. 
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S 
No. 

Eligibility Criteria Documents to be submitted and Annexed as 
given below 

Details of the Documents 
submitted by Bidder(s) in brief 

(A) (B) (C) (D) 
ii) In case of a Consortium, the Lead Bidder shall be sole point of 

contact for EESL / NTPC for the tendering and operation of the 
Contract. 

iii) In case of a Consortium, the LOA may be issued only in the name 
of the Lead Bidder, and all payments shall be made to the Lead 
Bidder, for administrative convenience. 

iv) A consortium shall comprise of a maximum of three companies.  

2 For Indian bidder(s) should be a firm registered/incorporated under Indian 
Companies Act, 1956 or Indian Companies Act, 2013, and further 
amendment (s). 
 
For international bidder(s), it should be in existence in its parent country 
for last 3 years  
 
In case of Consortium, this conditions is to be met with by the Lead 
Bidder. 

For Indian Bidder(s) certificate of Incorporation 
issued under Indian Companies Act, 1956 or Indian 
Companies Act, 2013 from Registrar of Companies 
to be submitted. 
 
In addition, GST number and PAN card for Indian 
company.  
 
For international firms, company incorporation 
certificate under relevant laws / acts of parent 
country.  

Company Incorporation Certificate 
No.__________ 
 
Date : ______ 
 
Country of origin of goods ______  

3 Applicable only for International Bidder Participating Through an 
Agent: 
In this Tender, either the Indian agent on behalf of the Principals/OEM or 
Principals/OEM itself can bid but both cannot bid simultaneously for the 
same item/product in the same tender. 
 
If an agent submits bid on behalf of the Principals/OEM, the same agent 
shall not submit a bid on behalf of another Principals/OEM in this Tender 
for the same item/product. 

Agreement between Principals / OEM or  
International bidder and local agent for this tender. 

 

4. The Bidder(s) should not be under a declaration of ineligibility / banned / 
blacklisted for any statutory and/or performance reasons, as on last date 
of submission of the Bid. 

Self-certification at the time of bid submission.  
For international company, bidder(s) shall declare 
with reference to the federal / state province in 
parent country. The bidder(s) shall also self-certify 
if the international company has been banned 
/blacklisted by any government organization in 
India. 

Self-Certification 

Note: All the required documents must be properly annexed and submitted as mentioned above with necessary details in brief in column D. 
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The qualifying requirements (including Financial and Technical criteria) are mentioned in table below. 
 

Qualification Criteria: 
 
S. 
No. 

Parameter Applicable for Indian 
company 

Applicable for International  
company 

Document to be provided 

Financial Qualification Criteria 

F1 Annual turnover from supply of charging 
equipment for each of the last three financial years 
ending 31st March 2017 (for Indian bidder)  or 31st 
December 2016 (for International bidder, if and as 
applicable). In case of consortium bids, combined 
turnover of all the consortium partners shall be 
considered, subject to the lead bidder(s) and the 
other consortium members having a turnover of 
minimum 40% and minimum 25% respectively of 
this requirement). 

INR 12.6 Crores. USD 1.94 Mn Audited Financial Statements and certificate from 
Chartered Accountant stating turnover from each 
relevant line of business. 

F2 Net worth in last financial year should not be less 
than 100% of paid up capital.  
(To be satisfied by each member in case of 
consortium.) 

Y/N Y/N Audited Financial Statements 

F3 Profitability in each of these 3 years ending 31st 
March 2017  or 31st December 2016 (as 
applicable) 
(To be satisfied by each member in case of 
consortium.) 

Positive in at least two of past 
three years. Mandatory for 
the last financial year. 

Positive in at least two of past 
three years. Mandatory for 
the last financial year 

Audited Financial Statements 

Technical Qualification Criteria 

T1 Bidder(s) should have experience in the business 
of manufacturing, sale and service of charging 
equipment.  

For the last 3 years prior to 
the date of the submission of 
proposal in response to the 
tender. 
 

For the last 3 years prior to 
the date of the submission of 
proposal in response to the 
tender. 

Excise Return / GST Return.  
For international bidder relevant documents that 
confirm the condition is met may be provided. 

T2 The product offered by the bidder(s) (including 
Consortium) for supply against this Tender must 
meet the Technical Specifications as stipulated in 
the Tender, and the bidder(s) must be able to 
provide the after-sales warranty and Annual 
Maintenance Contract. 

(a) The bidder should provide 
test reports (including 
AIS-138 test certificate), 
specification, along with 
brochures and other 

The bidder should provide 
test reports (from 
international recognized 
testing agency), specification, 
along with brochures and 
other details along with the 

Documentary proof must include the test certificates 
and reports, brochures, catalogs etc. 
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S. 
No. 

Parameter Applicable for Indian 
company 

Applicable for International  
company 

Document to be provided 

 
NOTE: Subsequent to award of contract, if it is 
found that performance declared by bidder(s) in 
the bid document Test Reports is not matched by 
the test results of product samples drawn by NTPC 
at the time of supply and tested by ARAI 
accredited labs to meet tender specifications, then 
in such an event, NTPC reserves the right to 
terminate the contract, forfeit CPG, impose strict 
action against the bidder(s), which inter-alia 
extends to other provisions of tender. 
 

details along with the 
tender document. 

tender document. 

T3 Bidder(s) should have quality certifications for its 
manufacturing and services function. 

ISO 9001, 14001 and 
27001:2013 or higher 

ISO 9001, 14001 and 
27001:2013 or higher 

Valid Certificate copy. 

 
For startup firms, gazette notification dated 17 Feb 2016, G.S.R. 180(E), and the subsequently issued guidelines shall be considered for waiving off respective 
qualifying requirements. 
 



 
 

 
 

ANNEX-3 

SPARE PARTS FORMAT 

Spare Parts Details for charging equipment 
 

(to be filled-up, scanned and uploaded as part of Bid documents ONLINE) 

 

Name of the Bidder: __________________________ 

 

 

 

Bidder is expected to add rows to this table 

 

 

 

Sr. No. Spare part Name 
Spare part 
number 

Price per unit  
(in Rs.) 

Periodicity 
of 
Replacemen
t                     

 

In yrs. 
In charging 
cycle 

1.      

…….      



ANNEX-4 

DELIVERY/COMPLETION SCHEDULE AND TIMELINES  

 

The delivery/completion schedule and timeline for Phase-1 of Charging equipment procurement is 

provided below: 

TABLE 1 QUANTITY TO BE SUPPLIED & COMMISSIONED FOR PHASE-1 WITHIN 2 MONTHS OF LOA 

S. No. Name of 

State/Country 

Charging equipment to be 

procured 

Quantity 

1 India (Delhi NCR) AC-001 charger 250 

2 India (Delhi NCR) DC-001 charger 50 

 

Please note that: 

a) The overall quantity for phase-1 has to be supplied & commissioned within two months of 

Letter of Award (LoA). 

b)  The  quantity to be supplied & commissioned in phase-1 would be as per the table shown 

below: 

 

TABLE 2 QUANTITY TO BE SUPPLIED & COMMISSIONED MONTH-WISE AS A % OF THE OVERALL QUANTITY OF 

PHASE-1 

 Month 1 Month 2 

Quantity to be supplied & commissioned 

month-wise as a %  of the overall quantity 

of phase-1 

40% 60% 

 

c) The delivery/completion schedule as mentioned in Table-2 is indicative. NTPC will discuss 

and finalize the final the schedule at the time of award of contract.  

d) NTPC reserves the right to change the dispatch locations within Delhi NCR or anywhere 

within the Indian Territory.  

e) For phase-2, NTPC would issue Confirmatory PO/Indent with exact details of quantity to 

be supplied & commissioned, and the location(s) of supply. The actual demand would be 

intimated from time to time. For phase-2, delivery & commissioning needs to be done for 

every lot of the Confirmatory PO/Indent within 1 month from the date of the Confirmatory 

PO/Indent. The phase-2 supplies (including commissioning) would have to be completed 

within 13 months of the date of issuance of LoA. 

***** 

 

 

 



 

 

NIT/Bid Document No. EESL/06/ICB-AC-DC-Chargers/171807037 dtd. 18-Aug-2017. 
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(M&V) 
Page 1 of 1 

 

 

 

SECTION-5 
 

 
1. Measurement and Verification (M&V) 

 

NA for this tender. 
 

 

 

  



 

 

 

 

 

Section-6 

 
 
 
 

Forms and Procedures 
 

  



 

 

 

 

List of Forms and Procedures 

 

S. No. Name of the Form Attachment No. 

1 Bid Form 1 

2 Format Of Bank Guarantee For Bid Security 2 

3 Power Of Attorney 3 

4 Certificate Regarding Acceptance Of Important Conditions 4 

5 Deviations Statement 5 

6 Proforma Of Bank Guarantee For Contract Performance 6 

7 Form Of Acceptance Of Fraud Prevention Policy 7 

8 Proforma Of Bank Guarantee For Advance Payment 8 

9 Format For Extension Of Bank Guarantee 9 

10 Proforma Of Letter Of Undertaking 10 

11 Certificate For Compliance 11 

12 Format For Queries Of Bidders For Pre-Bid Conference 12 

13 
Format Real Time Gross Settlement (RTGS)/ National 

Electronic Fund Transfer (NEFT) 
13 

14 Undertaking Regarding Blacklisting / Non – Debarment 14 

15 Price Bid Format 15 

16 
Declaration Regarding JV partner/subcontractors proposed by 

the bidder 
16 

17 Undertaking Regarding Eligibility & Conformity of the Facilities 17 

18 Format of Summary of Audited Financial Statements 18 

19 Declaration Regarding Proposed Quantity 19 

 

  



 

 

 

 

ATTACHMENT – 1 

 

                  BID FORM 

To, 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

A-13, IWAI Building, 4th & 5th Floors 

Sector-1, NOIDA - 201 301, India 

 

Subject:-IFB/RfP No./Package No.…………………………………... Due for opening on …………………. 

Dear Sir, 

With Reference to your subject IFB/RfP, we are pleased to submit our bid for 

“……………………………………………………………….” in a sealed cover as detailed below: 

Envelope I: Bid document fee/cost of tender documents [wherever applicable], Bid Security 

fees/Earnest Money Deposit, Bid Form, Power of Attorney, Certificate regarding acceptance of 

important terms and conditions, Form of acceptance of EESL fraud prevention policy, affidavit in case 

of non-compliance. 

 

Envelope II: Deviation statement, Techno-Commercial bid, Signed copy of RfP & subsequent 

amendments, if any and other attachments. 

 

Envelope III: Price Bid 

We confirm that we have quoted as per instructions and terms and conditions of tender documents. We 

have submitted all the attachments as stated in bidding documents. 

We confirm that except as otherwise specifically provided, our bid prices include all applicable taxes 

including service tax/GST, entry tax(if any) , duties , levies , charges as may be assessed on us. 

We further declare that additional conditions, variations, deviations, if any, found in the proposal other 

than those listed in Attachment-5 save those pertaining to any rebates offered, shall not be given effect 

to.  

We undertake, if our bid is accepted, we shall commence the work immediately upon your Letter of 

Intent /Letter of Award to us, to achieve completion of work within the time specified in the bidding 

documents. 

If our bid is accepted, we undertake to provide contract performance securities and securities for 

Deed(s) of Joint Undertaking (as applicable) in the form and amounts and within the times specified in 

the bidding documents.  

We agree to abide by this bid for a period 180 days from the date of opening of bids as stipulated in the 

bidding documents and it shall remain binding upon us and may be accepted by you at any time before 

the expiration of that period. Further, the prices of recommended spares, if asked for; contained in our 

bid shall re-main valid for the entire project period after placement of Letter of Intent/Letter of Award. 

Until a formal contract is prepared and executed between us, this bid, together with your written 

acceptance thereof in the form of your Letter of Intent/ Letter of Award shall constitute a binding contract 

between us.  



 

 

 

 

We understand that you are not bound to accept the lowest or any other bid you may receive.  

We, hereby, declare that only the persons or firms interested in this proposal as principals are named 

here and that no other persons or firms other than those mentioned herein have any interest in this 

proposal or in the contract to be entered into, if the award is made on us, that this proposal is made 

without any connection with any other person, firm or party likewise submitting a proposal, is in all 

respects for and in good faith, without collusion or fraud. 

 

Dated:  

Authorized Signatories 

Name of Bidder  

Address of Bidder: 

Mobile No. : 

Land Line No. :    

Our correspondence details are: 

1 Name of the bidder  

2 Address of the bidder  

3 
Name of the  contact person to whom all references 

shall be made regarding this tender 

 

4 
Designation of the person to whom all references 

shall be made regarding this tender 

 

5 
Address of the person to whom all references shall 

be made regarding this tender 

 

6 Telephone (with STD code)  

7 E-Mail of the contact person  

8 Fax No. (with STD code)  

 

 

 

  



 

 

 

 

ATTACHMENT – 2 

 

FORMAT OF BANK GUARANTEE FOR BID SECURITY 

 

(To be on non-judicial stamp paper of Rupees One Hundred Only (INR 100/-) or appropriate value as 

per Stamp Act relevant to place of execution, duly signed on each page. Foreign entities submitting 

Bid are required to follow the applicable law in their country) 

 

Bank Guarantee No......................... 

Date.............................................. 

 

To: 

 

Energy Efficiency Services Limited 

(A JV of PSUs of Ministry of Power, Govt. of India) 

A-13, IWAI Building, 4th & 5th Floors 

Sector-1, NOIDA - 201 301, India 

 

Dear Sir(s), 

 

In accordance with invitation for bids under your bidding document/package 

no………………………………………………dated……………………..M/s……………………………havi

ng its registered/head office at…………………………………………………………. (Here in after called 

“Bidder”) wish to participate in the said bid for……………………… (Name of package). 

 

We, the ………………………………………………………. (Name and address of the bank), having our 

head office at ……………………………………………………………………………….guarantee and 

undertake to pay immediately on demand by Energy Efficiency services Limited, the amount of 

…………………..without any reservation, protest, recourse. Any such demand made by the employer 

shall be conclusive and binding on us irrespective of any dispute or difference raised by the bidder. 

 

The Guarantee shall be irrevocable and shall remain valid upto ………………….. If any further extension 

of guarantee is required, the same shall be extended to such period (not exceeding one year) on 

receiving instructions from…………(Bidder’s Name)_______________, on whose behalf guarantee is 

issued. 

 

In witness whereof the bank, through its authorized officer, has set its hand and stamp on 

this………………………day of ………………20…………………at…………… 

 

 

Witness: 

 

Signature:      Signature: 

Name:       Name:  

Official address:      Designation with Bank Stamp: 

       Authorized vide Power of Attorney no. 

       Date 

 

NOTE:  

• Bid Security amount shall be as specified in the IFB/ITB. 



 

 

 

 

Complete  mailing  address  of  the  Head  Office  of  the  Bank  to  be  given. The bank 

guarantee validity date shall be forty five (45) days after the last date for which the bid is valid.  

• The Stamp Paper of appropriate value shall be purchased in the name of guarantee issuing 

Bank. The Bank Guarantee shall be issued on a stamp paper of value as applicable in the State 

of the issuing bank in India or the State of Delhi in India or the State of India from where the 

BG shall be operated, whichever is higher.  

• While getting the Bank Guarantee issued, Bidders are required to ensure compliance to the 

Bank Guarantee Verification Check List. Further, Bidders are required to fill up this Form 16 

and enclose the same with the Bank Guarantee.  

 

BANK GUARANTEE CHECK LIST  

 

1 Bank Guarantee No.  

2 Issuing Bank  

3 Nature of BG & No. of Pages  

4 Validity of BG  

5 Package Description  

6 Party & Contracts ref. Name, Address, Tel, Fax, E—mail 

7 Bank Reference  

 

CHECK LIST 

 

Sl.No. Details of Checks YES 

/ NO 

a) Is the BG on non-judicial Stamp Paper of appropriate value, as per Stamp Act?  

b) 

Whether date, purpose of purchase of stamp paper and name of the purchaser 

are indicated on the back of Stamp paper under the Signature of Stamp vendor?  

(The date of purchase of stamp paper should be not later than the date of 

execution of BG and the stamp paper should be purchased either in the name 

of the executing Bank or the party on whose behalf the BG has been issued.  

Also the Stamp Paper should not be older than six months from the date of 

execution of BG) 

 

c) 
In case the BG has been executed on Letter Head of the Bank, whether adhesive 

Stamp of appropriate value has been affixed thereon? 

 

d) 
Has the executing Officer of BG indicated the name, designation and Power of 

Attorney No. / Signing Power no. etc., on the B? 

 

e) 

Is each page of BG duly signed / initiated by executants and whether stamp of 

Bank is affixed thereon? Whether the last page is signed with full particulars 

including two witnesses under seal of Bank as required in the prescribed 

proforma? 

 

f) 
Does the Bank Guarantees compare verbatim with the proforma prescribed in 

the bid documents? 

 

g) 
In case of any changes in contents of text, whether changes are of minor/clerical 

nature (which in no way limits the right of EESL in any manner)? 

 

h) 

Incase of deviations in text of BG, which materially affect the right of EESL, 

whether the changes have been agreed based on the opinion by Legal 

Department or BG I considered acceptable on the basis of opinion of law 

Department already available on the similar issue. 

 



 

 

 

 

i) 

Are the factual details such as Bid Document No. NOA/LOA/Contact No., 

Contract Price, Percentage of Advance, Amount of BG and Validity of BG 

correctly mentioned in the BG ? 

 

j) 
Whether overwriting / cutting if any on the BG have been properly authenticated 

under signature and seal of executant? 

 

k) 
Whether the BG has been issued by a Bank in line with the provisions of Bid 

/Contract documents? 

 

l) 

In case BG has been issued by a Bank other than those specified of Bid / 

Contract Documents, is the BG confirmed by a Bank in India acceptable as per 

Bid / Contract documents? 

 

 

 

ANNEXURE to ATTACHMENT 2 

 

LIST  OF  BANKS  ACCEPTABLE  FOR  SUBMISSION OF  BANK  GUARANTEE  FOR  BID  

SECURITY 

 

SCHEDULED COMMERCIAL BANKS 

 

• SBI  AND  ASSOCIATES  

 

Sl.No. Name of Banks Sl. 

No. 

Name of Banks 

1. State  Bank  of  India 5. State  Bank  of  Mysore 

2. State  Bank  of  Bikaner  and  Jaipur 6. State  Bank  of  Patiala 

3. State  Bank  of  Hyderabad 7. State  Bank  of  Saurashtra 

4. State  Bank  of  Indore 8. State  Bank  of  Travancore 

 

• NATIONALISED  BANKS  

 

Sl.N

o. 

Name of Banks Sl. 

No. 

Name of Banks 

9. Allahabad  Bank 13. Canara  Bank  

10. Andhra  Bank  14. Central  Bank  of  India  

11. Bank  of  India 15. Corporation  Bank  

12. Bank  of  Maharashtra  16 Dena  Bank  

17. Indian  Bank 18. Indian  Overseas  Bank  

19. Oriental  Bank  of  Commerce  20. Punjab  National  Bank  

21. Punjab  &  Sind  Bank  22. Syndicate  Bank  

23. Union  Bank  of  India 24. United  Bank  of  India  

25. UCO  Bank  26. Vijaya  Bank  

27. Bank  of  Baroda    

 

• SCHEDULED PRIVATE BANKS (INDIAN BANKS) 

 

Sl. 

No. 

Name of Banks Sl. 

No. 

Name of Banks 

27. Bank  of  Rajasthan  41. Sangli Bank Ltd.  

28 Bharat  Overseas  Bank  Ltd.  42. South Indian Bank Ltd.  



 

 

 

 

29. Catholic  Syrian  Bank  43. Tamilnad Mercantile Bank Ltd.  

30. City  Union  Bank  44. United Western Bank Ltd.  

31. Dhanalakshmi  Bank  45. ING Vysya Bank Ltd.  

32. Federal  Bank  Ltd.  46 UTI Bank Ltd.  

33. Jammu  &  Kashmir  Bank  Ltd.  47. S.B.I.  Commercial & International Bank 

Ltd.  

34. Karnataka  Bank  Ltd.  48. Ganesh Bank of Kurundwad Ltd.  

35. KarurVysya  Bank  Ltd.  49. INDUSIND Bank Ltd.  

36. Lakshmi  Vilas  Bank  Ltd.  50. ICICI Bank Ltd.  

37. Lord  Krishna  Bank  Ltd.  51. HDFC Bank Ltd.  

38. Nainital  Bank  Ltd.  52. Centurion  Bank  of  Punjab  Limited  

39. Kotak  Mahindra  Bank  53. Development Credit Bank Ltd.  

40. Ratnakar  Bank  Ltd.  54. Yes  Bank  

  55. IDFC Bank 

 

(D) SCHEDULED PRIVATE BANKS (FOREIGN BANKS) 

 

Sl.No

. 

Name of Banks Sl. 

No. 

Name of Banks 

55. Abu  Dhabi  Commercial  Bank  Ltd.  71. Sonali  Bank  

56. ABN  Amro  Bank  Ltd.  72. Standard  Chartered  Bank  

57. American  Express  Bank  Ltd.  73. J.P  Morgan  Chase  Bank  

58. Bank  of  America  NA  74. State  Bank  of  Mauritus 

59 Bank  of  Behrain &  Kuwait  75. Development  Bank  of  Singapore 

60. Mashreq  Bank  76. Bank  of  Ceylon  

61. Bank  of  Nova  Scotia  77. Bank  International  Indonesia  

62. The Bank of Tokyo-Mitsubishi UFJ  

Limited.  

78. Arab  Bangladesh  Bank  

 

63. Calyon  Bank  79. Cho  Hung  Bank  

64. BNP  Paribas  80. China  Trust  Bank  

65. Barclays  Bank  81. MIzuho  Corporate  Bank  Ltd.  

66. Citi  Bank  82. Krung  Thai  Bank  

67. Deutsche  Bank  83. Antwerp Diamond Bank N.V. Belgium  

68. The  Hong  Kong  and  Shanghai  

Banking  Corporation  Ltd.  

84. InternationaleNetherlanden Bank N.V.  

(ING  Bank)  

69. Oman  International  Bank  85. Bank of China Ltd.   

70. SocieteGenerale   

 

(E) PUBLIC SECTOR BANK 

 

Sl.No

. 

Name of Banks Sl. 

No. 

Name of Banks 

86. IDBI  Ltd.   

 

 

 

 

 

 

 



 

 

 

 

 

ATTACHMENT - 3 

 

Tender Document No/Package No:     Dated:  

 

Package Details………………………………….. 

 

 

POWER OF ATTORNEY 

 

 

BIDDER TO ATTACH THE POWER OF ATTORNEY IN THEIR OWN FORMAT 

 

 

  



 

 

 

 

ATTACHMENT - 4 

      

Tender Document No/Package No:……….    Dated:  

 

(CERTIFICATE REGARDING ACCEPTANCE OF IMPORTANT CONDITIONS) 

 

Bidder's Name& Address  

 

To, 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

A-13, IWAI Building, 4th & 5th Floors 

Sector-1, NOIDA - 201 301, India 

 

Sub: ………………………………………………………………………………………………………… 

 

1.0 With reference to our bid proposal no……………………………dated…………for 

……………………………………./ Package no. ………………………………………………. Dated 

……………………., we hereby confirm that we have read the following provisions of the following 

clauses and further confirm that notwithstanding anything stated elsewhere to the contrary, the 

stipulation of these clauses are acceptable to us and we have not taken any deviation to these clauses. 

 

Governing Laws     -   Clause 5 of GCC 

 

Settlement of Disputes   - Clause 6 of GCC 

 

Terms of payment    - Clause 12 of GCC 

 

Performance Security   - Clause 13 of GCC 

  

Taxes and Duties    - Clause 14 of GCC 

 

Completion Time Guarantee              - Clause 26 of GCC 

 

Defects Liability    - Clause 27 of GCC 

 

Functional Guarantee   -  Clause 28 of GCC 

 

Patent Indemnity    - Clause 29 of GCC 

 

Limitations of Liability   - Clause 30 of GCC 

Project information, Estimation,  - As per Tables in price bid 

Assumptions and conditions for Evaluation   

We further confirm that any deviation to the above clauses found anywhere in our bid 

proposal, implicit or explicit, shall stand unconditionally withdrawn, without any implication 

to EESL. 

Date:       Authorized Signatories 

 



 

 

 

 

Place:      Name of Bidder: 

 

       Designation: 

  

       Common Seal 

 

Note:  In the absence of this certificate, the bid shall be rejected and shall be returned unopened. 

Bidder can take a print out of it and sign. 

  



 

 

 

 

ATTACHMENT - 5 

 

Name of the Work……………………………………………………. 

NIT/Bid Document No.……………………………………………… 

 

(Deviations Statement) 

 

Bidder’s Name and Address:  

 

To, 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

A-13, IWAI Building, 4th & 5th Floors 

Sector-1, NOIDA - 201 301, India 

 

Dear Sir, 

The following are the deviations and variations from and exceptions to the terms, conditions and 

specification of the bidding documents for IFB/RfP No._____________________. These deviations and 

variations are exhaustive. We are furnishing below the cost of withdrawal for the deviations and 

variations stated in this Attachment. We shall withdraw the deviations proposed by us in this Attachment 

at the cost of withdrawal indicated herein, failing which our bid may be rejected and bid security may 

be forfeited. We confirm that except for these deviations and variations, the entire work shall be 

performed as per your specifications and conditions of bidding documents. Further, we agree that 

additional conditions, variations, deviations if any, found in the proposal documents other than those 

stated in this Attachment, save those pertaining to any rebates offered, shall not be given effect to: 

S. 
No. 

Section/Part/ 
Chapter 

Clause 
No. 

Page 
No. 

Statement  of 
Deviations/ 
Variations 

Cost  of  
withdrawal 

A. Commercial  Deviations  : 

      

      

B. Technical  Deviations  : 

      

      

 

 

Date :      (Authorized Signatories): 

Place :      (Name of Bidder): 

(Designation): 

(Common Seal)........................... 

 

Note: Continuations  sheets  of  like  size  and  format  may  be  used  as  per  Bidder's 

requirement. 



 

 

 

 

ATTACHMENT - 6 

 

PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE 

(On Non – Judicial Stamp Paper of appropriate value and purchased in the name of executing Bank) 

Note: In case of any change the form would be updated at a later date 

 

Ref.: .......................                                                              

Bank Guarantee No….................. 

Date......................... 

 

To, 

 

NTPC Limited. 

NTPC Bhawan, SCOPE Complex, 

Institutional Area,  Lodhi Road,  

New Delhi, Delhi 110003 , India 

 

Dear Sirs, 

 

In consideration of the NTPC, (hereinafter referred to as the ‘Owner,’ which expression shall unless 

repugnant to the context or meaning thereof include its successors, administrators and assigns) having 

awarded to M/s…………………………............................................with its Registered / Head Office at 

……………………………………………….( hereinafter referred to as the 'Contractor', which expression 

shall unless repugnant to the context or meaning thereof, include its successors, administrators and 

assigns ), a Contract by issue of Owner’s Letter of Award No………………………………….dated 

…………….and the same having been unequivocally accepted by the Contractor and the contractor ( 

Scope of Contract ) having agreed to provide a Contract Performance Guarantee for the faithful 

performance of the entire Contract equivalent to * ……………… % (percent) of the said value of the 

Contract to the Owner.  

 

We ………………………………………(Name & address ) having its Head Office at 

……………………………(hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant 

to the context or meaning thereof, include its successors administrators, executors and assigns ) do 

hereby guarantee and undertake to pay the Owner, on demand any all money payable by the Contractor 

to the extent of ………………………………………as aforesaid at any time up to 

……………………………………………(days/months/year) without any demur, reservation, contest, 

recourse or protest and / or without any reference to the Contractor. Any such demand made by the 

Owner on the Bank shall be conclusive and binding notwithstanding any difference between the Owner 

and the Contractor or any dispute pending before any court, tribunal, Arbitrator or any other authority. 

The Bank undertakes not to revoke this guarantee during its currency without previous consent of the 

Owner and further agrees that the guarantee herein contained shall continue to be enforceable till the 

owner discharges this guarantee. 

 

The owner shall have the fullest liberty without affecting in any way the liability of the Bank under this 

guarantee from time to time to extent the time for performance of the Contract by the Contractor. The 

owner shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 

exercise of any powers vested in them or of any right which they to enforce or to forbear to enforce any 

covenants, contained or implied, in the Contract between the owner and Contractor or any other course 

of or remedy or security available to the owner. The Bank shall not be released of its obligations under 

these presents by any exercise by the owner of its liberty with reference to the matters aforesaid on any 



 

 

 

 

of other indulgence shown by the owner or by any other matter or thing whatsoever which under law 

would, but for this provision, have the effect of relieving the Bank.  

The Bank also agree that the Owner at its option shall be entitled to enforce this Guarantee against the 

Bank as a Principal debtor, in the first instance without proceeding against the Contractor and not 

withstanding any security or other guarantee that the owner may have in relation to the Contractor’s 

liabilities.  

 

Notwithstanding anything contained herein above our liability under this guarantee is restricted 

to………………………………..and it shall remain in force up to and 

including**……………….............and shall be extended from time to time for such period (not exceeding 

one year), as may be desired by M/s………………………on whose behalf this guarantee has been 

given.  

 

Witness  

 

Dated this ……………….day of…………………..at……………………… 

 

Witness:  

 

Signature:  Signature 

Name:    Bank’s Rubber Stamp 

Official Address:  Name 

   Designation with Bank Stamp 

  Attorney as per power of Attorney              

 No…………dated……………… 

 

Note: ** Validity of Bank Guarantee should be 90 days in excess of the period for which it is 

required. 

BANK GUARANTEE CHECK LIST  

 

1 Bank Guarantee No.  

2 Issuing Bank  

3 Nature of BG & No. of Pages  

4 Validity of BG  

5 Package Description  

6 Party & Contracts ref. Name, Address, Tel, Fax, E—mail 

7 Bank Reference  

 

CHECK LIST 

 

S.No. Details of Checks YES / NO 

a) Is the BG on non-judicial Stamp Paper of appropriate value, as per Stamp Act 

? 

 

b) Whether date, purpose of purchase of stamp paper and name of the 

purchaser are indicated on the back of Stamp paper under the Signature of 

Stamp vendor?  (The date of purchase of stamp paper should be not later 

than the date of execution of BG and the stamp paper should be purchased 

either in the name of the executing Bank or the party on whose behalf the BG 

has been issued.  Also the Stamp Paper should not be older than six months 

from the date of execution of BG) 

 



 

 

 

 

c) In case the BG has been executed on Letter Head of the Bank, whether 

adhesive Stamp of appropriate value has been affixed thereon? 

 

d) Has the executing Officer of BG indicated the name, designation and Power 

of Attorney No./ Signing Power no. etc., on the BG? 

 

e) Is each page of BG duly signed / initiated by executants and whether stamp 

of Bank is affixed thereon? Whether the last page is signed with full particulars 

including two witnesses under seal of Bank as required in the prescribed 

proforma? 

 

f) Does the Bank Guarantees compare verbatim with the Proforma prescribed 

in the Bid Documents? 

 

g) In case of any changes in contents of text, whether changes are of minor / 

clerical nature (which in no way limits the right of EESL in any manner)? 

 

h) Incase of deviations in text of BG, which materially affect the right of EESL, 

whether the changes have been agreed based on the opinion by Legal 

Department or BG I considered acceptable on the basis of opinion of law 

Department already available on the similar issue. 

 

i) Are the factual details such as Bid Document No.NOA/LOA / Contact No., 

Contract Price, Percentage of Advance, Amount of BG and Validity of BG 

correctly mentioned in the BG? 

 

j) Whether overwriting / cutting if any on the BG have been properly 

authenticated under signature and seal of executant? 

 

k) Whether the BG has been issued by a Bank in line with the provisions of Bid 

/Contract documents? 

 

l) In case BG has been issued by a Bank other than those specified of Bid / 

Contract Documents, is the BG confirmed by a Bank in India acceptable as 

per Bid / Contract documents? 

 

 

 

 

 

LIST  OF  BANKS  ACCEPTABLE  FOR  SUBMISSION  OF  BANK GUARANTEES  FOR  

ADVANCE  PAYMENTS,  PERFORMANCE  SECURITIES AND  SECURITIES  FOR  

DEED  OF  JOINT  UNDERTAKING 

 

SCHEDULED COMMERCIAL BANKS 

• SBI  and  Associates  

 

Sl.No. Name of Banks Sl. 

No. 

Name of Banks 

1. State  Bank  of  India 5. State  Bank  of  Mysore 

2. State  Bank  of  Bikaner  and  Jaipur 6. State  Bank  of  Patiala  

3. State  Bank  of  Hyderabad 7. State  Bank  of  Saurashtra 

4. State  Bank  of  Indore 8. State  Bank  of  Travancore  

 

• Nationalised  Banks  

Sl.No. Name of Banks Sl. 

No. 

Name of Banks 

9. Allahabad  Bank 18. Indian  Overseas  Bank  

10. Bank  of  India  19. Oriental  Bank  of  Commerce  

11. Bank  of  Maharashtra  20. Punjab  National  Bank  



 

 

 

 

12. Canara  Bank  21. Punjab  &  Sind  Bank  

13. Central  Bank  of  India  22. Syndicate  Bank  

14. Corporation  Bank  23. Union  Bank  of  India  

15. Dena  Bank  24. United  Bank  of  India  

16. Indian  Bank 25. UCO  Bank  

17. Vijaya  Bank  26. Bank  of  Baroda  

 

C. Foreign Banks 

Sl.No. Name of Banks Sl. 

No. 

Name of Banks 

27. Bank  of  America  NA  34. Standard  Chartered  Bank  

28. The Bank of Tokyo-Mitsubishi UFJ 

Limited.  

35. SocieteGenerale 

29. BNP  Paribas  36. Barclays  Bank  

30. Calyon  Bank  37. ABN Amro Bank    N.  V.  

31. Citi  Bank  N.A.  38. Bank  of  Nova  Scotia  

32. Deutsche Bank A.  G.  39. Development  Bank of Singapore  

33. The Hong Kong and Shanghai Banking 

Corporation Ltd.  

  

 

D. SCHEDULED PRIVATE BANKS 

 

Sl.No. Name of Banks Sl. 

No. 

Name of Banks 

40. ING  Vysya  Bank  Ltd. 43. UTI  Bank  Ltd.  

41. ICICI Bank Ltd.  44. YES  Bank 

42. HDFC Bank Ltd.  45. IDFC Bank. 

E. Other Public  Sector  Banks 

 

Sl.No. Name of Banks Sl. 

No. 

Name of Banks 

45. IDBI Ltd.    

 



 

 

 

 

ATTACHMENT - 7 

 

FORM OF ACCEPTANCE OF FRAUD PREVENTION POLICY 

(On the letter head) 

 

To: 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

A-13, IWAI Building, 4th & 5th Floors 

Sector-1, NOIDA - 201 301, India 

 

Sub: Letter of Acceptance of EESL Fraud Policy  

Ref: NIT/Bid Document No…………………….. 

 

Dear Sir/Madam, 

 

We have read the contents of the Fraud Prevention Policy of EESL and undertake that we along with 

our associate / collaborator /sub-contractors / sub-vendors / bidders/ service providers (if applicable) 

shall strictly abide by the provisions of the Fraud Prevention Policy of EESL.  

 

 

Thanking You, 

          Yours faithfully,  

 

 

     

     

 Authorized Signatories…………………..... 

 

Name of Bidder……………………………. 

 

Designation……………………………….. 

 

                                                                                      Common Seal…………………………..... 

 

 

Date: 

Place: 

 

FOR DETAILED POLICY, PLEASE VISIT OUR WEBSITE www.eeslindia.org 

  



 

 

 

 

ATTACHMENT - 8 

 

 

PROFORMA OF BANK GUARANTEE FOR ADVANCE PAYMENT 

(To be stamped in accordance with Stamp Act If any, of the Country of the issuing Bank) 

 Note: In case of any change the form would be updated at a later date 

 

To, 

NTPC Limited. 

NTPC Bhawan, SCOPE Complex, 

Institutional Area,  Lodhi Road,  

New Delhi, Delhi 110003 , India 

 

Dear Sir,  

In consideration of …………. (Employer’s Name)…. (here in after referred to as the ‘Employer’, which 

expression shall, unless repugnant to the context of meaning thereof include its successors, 

administrators and assigns) having awarded to M/s…….(Contractor’s Name)…..with its Registered 

/Head Office at………………………………………(hereinafter referred to as the ‘Contractor’ which 

expression in shall unless repugnant to the context or meaning thereof , include its successors, 

administrators, executors and assigns), a Contract, by issue of Employer’s Letter of Award 

No………………………….dated…………………and the same having been unequivocally accepted by 

the Contractor, resulting into a Contract bearing 

No………………………………..dated…………………………..valued at 

………………………………………………………………………………………………..for…………………

……………………….(Name of Contract)……………………………………….(hereinafter called the 

‘Contact’) and the Employer having agreed to make an advance (‘said Advance’) to the Contractor 

amounting to …………………………… (in words and figures)…………in terms of the said Contract for 

performance of the above Contract against Bank Guarantee to be furnished by the Contractor. 

  

We……………..(Name and address of the Bank)………………having its Head Office at 

…………………………………… (hereinafter referred to as the ‘Bank’, which expression shall, unless 

repugnant to the context or meaning thereof, include its successors, administrators, executors and 

assigns) do hereby guarantee and undertake to pay the Employer, immediately on demand any or, all 

monies payable by the Contractor to the extent of ……………..(advance amount)………as aforesaid at 

any time up to………………………(#)……………………………..without any demur, reservation, 

contest, recourse or protest and/ or without any reference to the Contractor. Any such demand made 

by the Employer on the Bank shall be conclusive and binding as to the amount claimed by the Employer 

under this guarantee not withstanding any difference between the Employer and the contractor or any 

dispute pending before any Court, Tribunal, Arbitrator or any other authority. The Bank undertakes not 

to revoke this guarantee during its currency without previous consent of the employer and further agrees 

that the guarantee herein contained shall be enforceable till ninety (90) days after expiry of its validity. 

 

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under 

this guarantee, from time to time to vary the advance or to extend the time for performance of the 

Contract by the Contractor. The Employer shall have the fullest liberty without affecting this guarantee, 

to postpone from time to time the exercise of any powers vested in them or of any right which they might 

have against the Contractor, and to exercise the same at any time in any manner, in the Contract 

between the Employer and the contractor or any other course or remedy or security available to the 

Employer. The Bank shall not be released of its obligations under these presents by any exercise by 



 

 

 

 

the Employer of its liberty with reference to the matters aforesaid or any of them or by reason of any 

other act or forbearance or other acts of omission or commission on the part of the Employer or any 

other indulgence shown by the Employer or by any other matter or thing whatsoever which under law 

would but for this provision, have the effect of relieving the Bank. 

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against 

the Bank as a principal debtor, in the first instance without proceeding against the Contractor and 

notwithstanding any security or other guarantee that the Employer may have in relation to the 

Contractor’s liabilities. 

 

Notwithstanding anything contained hereinabove our liability under this guarantee is limited to 

……….(advance amount)………….. and it shall remain in force up to and 

including…………………………..(#) ……………………………… and shall be extended from time to 

time for such period (not exceeding one year). As may be desired by 

M/s……………………………………………………………… (Contractor’s Name)………………... on 

whose behalf this guarantee has been given. 

  

Dated this ……………………………day of ………………………………….20………………………. 

at……………………………………. 

   

WITNESS: 

(Name)……………………………………………………………………………………… 

(Signature)……………………………………. 

  

 (Name)……………………………………………………………………………………… 

(Signature) 

                                                                 (Designation with Bank 

Stamp)                                                                                                                                             

             

                                                                        Attorney as per Power Of Attorney No……… 

                                                                        Dated…………………………………………… 

Notes:        

1. (#) this date shall be ninety (90) days beyond the date of Completion of the Facilities. 

2. The stamp papers of appropriate value shall be purchased in the name of guarantee 

issuing Bank. 

  

NOTE:    

Complete  mailing  address  of  the  Head  Office  of  the  Bank  to  be  given. 

The bank guarantee validity date shall be forty five (45) days after the last date for which the bid is valid.  

The Stamp Paper of appropriate value shall be purchased in the name of guarantee issuing Bank.  

The Bank Guarantee shall be issued on a stamp paper of value as applicable in the State of the issuing 

bank in India or the State of Delhi in India or the State of India from where the BG shall be operated, 

whichever is higher.  

 

While getting the Bank Guarantee issued, Bidders are required to ensure compliance to the Bank 

Guarantee Verification Check List.  

 



 

 

 

 

 

ATTACHMENT - 9 

 

FORMAT FOR EXTENSION OF BANK GUARANTEE 

 Note: In case of any change the form would be updated at a later date 

 

Subject: Location survey, Planning, Engineering, Manufacturing, Supply and Erection & Commissioning 

and 5 year comprehensive on-site warranty of 3000 Nos. AC (Slow) Charging 

Equipment & 1000 Nos. DC (Fast) Charging Equipment compatible with 

Bharat AC-001 & DC-001 charger specification. 

 

 

Bank Guarantee No: ………………………………….  

Guarantee Amount: ……………………………….  

Guarantee Cover from ……………………… to …………………………..  

 

To, 

NTPC Limited. 

NTPC Bhawan, SCOPE Complex, 

Institutional Area,  Lodhi Road,  

New Delhi, Delhi 110003 , India 

 

Dear Sir, 

 

Extension of Bank Guarantee No …………………………..for………………….favoring yourselves, 

expiring on ……………..on account of M/s…………….…………..in respect of Contract 

No………………..…dated……...........(hereinafter called original Bank Guarantee). 

 

At the request of M/ s………………….………., we……………..…..……….Bank, Branch Office 

at…….……….……..and having its Head Office at …………..………do hereby extend our liability under 

the above mentioned Guarantee No……………………………… Dated…………………...…for a further 

period of…….Years/Months from ………………...to expire on………………… Except as provided 

above, all other Terms and Conditions of the original Bank Guarantee No…………………..………dated 

…………….……..…..shall remain unaltered and binding.  

 

Please treat this as an integral part of the Original Bank Guarantee to which it would be attached.  

 

Yours faithfully,  

For.....................................  

Manager/Agent/Accountant  

Power of Attorney………………………...  

Dated.................................. 

 

SEAL OF BANK 

  



 

 

 

 

ATTACHMENT - 10 

 

PROFORMA OF LETTER OF UNDERTAKING 

(To Be Furnished on Non-Judicial Stamp Paper of Appropriate Value) 

[To be executed by the Holding Company Supported by Board Resolution and submitted by the 

Bidder along with the Bid, in case financial support is being extended by the Holding Company to the 

Bidder for meeting the stipulated Financial Qualifying] 

 

Ref.:NIT/Bid Document No.:           

Our Reference No..........................................   Date: ...................... 

 

Bidder's Name and Address: 

 

To, 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

A-13, IWAI Building, 4th & 5th Floors 

Sector-1, NOIDA - 201 301, India 

 

Dear Sir, 

 

1.0  We, M/s............................ (Name of the Holding Company) declare that we are the holding 

company of M/s................... (Name of the Bidder) and have controlling interest therein. 

 M/s................................... (Name of the Bidder) proposes to submit the bid for the 

package............................. (Name of the package) for........................................... (Name of the 

Project) under bid reference no.......................... dated ..................... and have sought financial 

strength and support from us for meeting the stipulated Financial Qualifying Requirement as 

per Clause Section 3 and its subsequent amendment. 

2.0  We hereby undertake that we hereby pledge our unconditional & irrevocable financial support 

for the execution of the said package to M/s....................................... (Name of the Bidder), for 

the execution of the Contract, in case they are awarded the Contract for the said package at 

the end of the bidding process. We further agree that this undertaking shall be without prejudice 

to the various liabilities that        M/s.................................... (Name of Bidder) would be required 

to undertake in terms of the Contract including the Performance Security as well as other 

obligations of   M/s.............................................................. (Name of the Bidder). 

3.0  This undertaking is irrevocable and unconditional, and shall remain in force till the successful 

execution and performance of the entire contract and/or till it is discharged by EESL. 

4.0  We are herewith enclosing a copy of the Board Resolution in support of this undertaking. 

Witness: 

         Yours faithfully, 

(1)................................... 



 

 

 

 

       (Signature of Authorized Signatory) 

        on behalf of the Holding Company 

(2)................................... 

       Name &Designation............................... 

       Name of the Holding Company............... 

       (Seal of Holding Company) 

  



 

 

 

 

ATTACHMENT - 11 

 

Certificate for Compliance  

(To Be Furnished on Non-Judicial Stamp Paper of Appropriate Value) 

 

Ref.: NIT/Bid Document No.:           

Our Reference No..........................................   Date: ...................... 

 

Bidder's Name and Address: 

 

To, 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

A-13, IWAI Building, 4th & 5th Floors 

Sector-1, NOIDA - 201 301, India 

 

Dear Sir, 

 

1.0  With reference to our proposal submitted against the tender, we hereby confirm that we comply 

with all terms, conditions and specifications of the Bidding Documents read in conjunction with 

Amendment(s) / Clarification(s) / Addenda/Errata (if any) issued by the EESL prior to opening 

of Techno-Commercial Bids and the same has been taken into consideration while making our 

Techno-Commercial Bid & Price Bid and we declare that we have not taken any deviation in 

this regard. 

2.  We understand that in case the Products and/or Services offered do not meet the Technical 

requirements, then our bid shall be rejected as technically non-responsive. 

 We also confirm that in case we refuse to withdraw additional 

conditions/deviations/variations/exception, implicit or explicit, found anywhere in the techno-

commercial bid, our bid shall be rejected as technically non-responsive. 

  

          Yours faithfully,  

 

        

   Authorized Signatories……………………..... 

Name of Bidder ……………………………. 

Designation……………………………….. 

 

                                                                                    Common Seal…………………………..... 

 

Date: 

Place: 

  



 

 

 

 

ATTACHMENT –12 

 

Format for Queries of Bidders for Pre-Bid Conference 

(Bidders are requested to send the queries 3 days in advance from the date of pre bid to the contact 

points mentioned in section 1) 

Name of Tender  

Tender No.  

Tender ID (in case of e-tender)  

Bid Opening Date  

Bidder’s Name  

Contact person from Bidder with 
address, e-mail and Contact No. 

 

Sr. No. 

Section No. 
Description as 

Per RFP 
Queries/ Clarification of 

the bidder 
Remarks Page No. 

Para No/ Clause No. 

1. 
Section No.    

Page No. 

Para No/ Clause No. 
     

2. 
Section No.    

Page No. 

Para No/ Clause No. 
     

3. 
Section No.    

Page No. 

Para No/ Clause No. 
     

     

     

     

 

Date:  

Authorized Signatories 

Name of Bidder  

Address of Bidder: 

 

 

 

 

 

 

 

 



 

 

 

 

ATTACHMENT –13 

REAL TIME GROSS SETTLEMENT (RTGS)/ NATIONAL ELECTRONIC FUND TRANSFER (NEFT) 

 

 

Bidder's Name and Address: 

 

Sub:  RTGS/NEFT Payments 

 

We have agreed to accept admissible payments through electronic mode viz. RTGS/NEFT. 

For this, we are providing the requisite information herein below. The RTGS/NEFT charges for the 

above facility may be deducted/Recovered from our admissible payment.  

 

Name Of City   

Bank Code No.  

Branch Code No.  

Bank’s Name  

Branch Address  

Branch Telephone/ Fax No.  

Supplier Account No.  

Type of Account  

IFSC Code for NEFT  

IFSC Code for RTGS  

Supplier’s name as per Account  

Telephone No. of Supplier  

Supplier’s E-mail ID  

 

A cancelled cheque against above bank account number is also being enclosed. 

 

Encl.: As above:- 

     

 

 

Confirmed by Banker                    Signature of Bidder 

With Seal       With stamp & Address 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

ATTACHMENT - 14 

UNDERTAKING REGARDING BLACKLISTING / NON – DEBARMENT 

 

 

To, 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

A-13, IWAI Building, 4th & 5th Floors, Sector-1, 

NOIDA - 201 301, India 

 

Dear Sirs, 

 

We hereby confirm and declare that we, M/s --------------------------------------------, is not blacklisted/ 

debarred by any Government Department/ Public Sector Undertaking/ / or any other agency for which 

we have Executed/ Undertaken the works/ Services during the last 5 years. 

 

For (Name of Bidder) 

Authorized Signatory 

Address of Bidder 

Date: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 
ATTACHMENT - 15 

Declaration Regarding JV partner/subcontractors proposed by the bidder 

 

To, 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

A-13, IWAI Building, 4th & 5th Floors, Sector-1, 

NOIDA - 201 301, India 

 

Dear Sirs, 

We hereby confirm and declare that we, the following, are submitting our proposal in consortium. 

Bidder Name Contacts Coordinate 

Lead Bidder    

Partner 1    

Partner 2    

Subcontractor    

 

Yours faithfully, 

 

1. Authorized Signatories with seal 
Name of Lead Bidder 
Address of Lead Bidder 

 

 

2. Authorized Signatories with seal 
Name of Consortium Partner-1 
Address of Consortium Partner-1 
 
 
 
 

3. Authorized Signatories with seal 
Name of Consortium Partner-2 
Address of Consortium Partner-2 
 
 
 
 

4. Authorized Signatories with seal 
Name of Sub-Contractor 
Address of Sub-Contractor 

  



 

 

 

 
ATTACHMENT - 16 

Undertaking Regarding Eligibility & Conformity of the Facilities 

To, 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

A-13, IWAI Building, 4th & 5th Floors, Sector-1, 

NOIDA - 201 301, India 

 

Dear Sirs, 

We hereby confirm and declare that we, M/s --------------------------------------------, is eligible to participate 

and comply with the conformity of the facilities as per requirements of bidding documents.  

S. 
No. 

Parameter: charging 
equipment 

Documents required as per Bid 
Documents 

Documents 
Provided 
by Bidder 

Remarks 

Eligibility Criterion 

E1 (a) Bidder(s) should have 
experience in the 
business of 
manufacturing, sale and 
service of charging 
equipment.  

(b) Bidder(s) is allowed to 
form consortium while 
submitting its proposal. 
“Consortium” means 
firms jointly and 
severally bound to the 
NTPC for the fulfillment 
of the provisions of the 
Contract and such firms 
shall designate one of 
such firms to act as a 
leader with authority to 
bind the consortium. 
The composition or 
constitution of the 
consortium shall not be 
altered without the prior 
consent of the Client. 
The consortium of 
bidders should not 
exceed three inclusive 
of the Prime Bidder(s) 
itself. 

(c) Lead bidder of this 
consortium needs to be 
mandatorily an 
electrical equipment 
manufacturer or Electric 
Car manufacturer and 
should meet “Technical 
qualification criterion” 
experience. Rest all the 
qualifying requirements 
can be met either by 

(a) Declaration from the bidder(s), 
whether quoting as a stand-
alone firm, or as part of a 
consortium, name(s) and 
number of partners of the 
Consortium and details of their 
authorised executives, offices 
and manufacturing facility 
addresses, and other details. 

(b)    Consortium Agreement (where 
applicable) to be submitted, 
clearly delineating the bifurcation 
of 
activities/responsibilities/sourcing 
between/among the Lead bidder 
and the other Subordinate 
bidder(s). 

  



 

 

 

S. 
No. 

Parameter: charging 
equipment 

Documents required as per Bid 
Documents 

Documents 
Provided 
by Bidder 

Remarks 

lead bidder or the 
consortium in totality. 

(d) In case of consortium, 
bidder(s) shall  

i) Provide clarity on 
the roles and 
responsibility of 
each consortium 
member  

ii) Ensure that a 
particular company 
can be a member of 
only one consortium 
(either as lead or as 
a consortium 
member) 

iii) Enforce that all the 
members are part of 
the contractual 
arrangement 
between 
themselves before 
submitting the bid  

iv) Submit jointly 
signed agreement 
as per attached 

NOTES: 

i) In case of Consortium, 
the bid is to be 
submitted and all 
documentation is to be 
completed by the Lead 
Bidder on behalf of the 
Consortium. 

ii) In case of a Consortium, 
the Lead Bidder shall be 
sole point of contact for 
EESL / NTPC for the 
tendering and operation 
of the Contract. 

iii) In case of a Consortium, 
the LOA may be issued 
only in the name of the 
Lead Bidder, and all 
payments shall be 
made to the Lead 
Bidder, for 
administrative 
convenience. 

A consortium shall comprise 
of a maximum of three 
companies.  

E2 For Indian bidder(s) should 
be a firm 
registered/incorporated 
under Indian Companies Act, 
1956 or Indian Companies 
Act, 2013, and further 
amendment (s). 

For Indian Bidder(s) certificate of 

Incorporation issued under Indian 

Companies Act, 1956 or Indian 

Companies Act, 2013 from Registrar 

of Companies to be submitted. 
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equipment 
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Documents 

Documents 
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by Bidder 

Remarks 

 
For international bidder(s), it 
should be in existence in its 
parent country for last 3 
years  
 
In case of Consortium, this 
conditions is to be met with 
by the Lead Bidder. 

 

In addition, GST number and PAN 

card for Indian company.  

 

For international firms, company 

incorporation certificate under 

relevant laws / acts of parent country.  

 

E3 Applicable only for 
International Bidder 
Participating Through an 
Agent: 
In this Tender, either the 
Indian agent on behalf of the 
Principals/OEM or 
Principals/OEM itself can bid 
but both cannot bid 
simultaneously for the same 
item/product in the same 
tender. 
 
If an agent submits bid on 
behalf of the Principals/OEM, 
the same agent shall not 
submit a bid on behalf of 
another Principals/OEM in 
this Tender for the same 
item/product. 

Agreement between Principals / OEM 
or  International bidder and local 
agent for this tender. 

  

E4 The Bidder(s) should not be 
under a declaration of 
ineligibility / banned / 
blacklisted for any statutory 
and/or performance reasons, 
as on last date of submission 
of the Bid. 

Self-certification at the time of bid 

submission.  

 

For international company, bidder(s) 
shall declare with reference to the 
federal / state province in parent 
country. The bidder(s) shall also self-
certify if the international company 
has been banned /blacklisted by any 
government organization in India. 

  

Financial Criterion 

F1 Annual turnover from 
supply of charging 
equipment to be at least 
INR 12.6 cr. For Indian 
company and at least USD 
1.94 Mn. For International 
company for each of the 
last three financial years 
ending 31st March 2017 
(for Indian bidder) or 31st 
December 2016 (for 
International bidder, if and 
as applicable). In case of 
consortium bids, combined 
turnover of all the 
consortium partners shall 

Audited Balance Sheet and 
certificate from Chartered 
Accountant stating turnover from 
each relevant line of business. 

  



 

 

 

S. 
No. 

Parameter: charging 
equipment 

Documents required as per Bid 
Documents 

Documents 
Provided 
by Bidder 

Remarks 

be considered, subject to 
the lead bidder(s) and the 
other consortium members 
having a turnover of 
minimum 40% and 
minimum 25% respectively 
of this requirement). 

F2 Net worth in last financial 

year should not be less than 

100% of paid up capital.  

(To be satisfied by each 
member in case of 
consortium.) 

Audited Balance Sheet   

F3 Bidder(s) should be 
profitable in at least two of 
these 3 years ending 31st 
March 2017  or 31st 
December 2016 (as 
applicable) (Should be 
mandatorily profitable in the 
last financial year) 
(To be satisfied by each 
member in case of 
consortium.) 

Income Statement from Chartered 
Accountant 

  

 

T1 Bidder(s) should have 
experience in the business 
of manufacturing, sale and 
service of charging 
equipment for the last 3 
years prior to the date of the 
submission of proposal in 
response to the tender  

Documentary evidence of Purchase 
orders / Framework agreements for 
this duration in accordance with 
NSIC, factory license or DIC as 
applicable or other documents that 
prove to this aspect. Purchase 
order from client.  
Client Certificate (with contact 
details) for supplies and successful 
operation of the charging stations. 
NTPC reserves the right to contact / 
visit such client before award of 
contract. 

  

T3 The product offered by the 

bidder(s) (including 

Consortium) for supply 

against this Tender must 

meet the Technical 

Specifications as stipulated 

in the Tender, and the 

bidder(s) must be able to 

provide the after-sales 

warranty and Annual 

Maintenance Contract. 

 

NOTE: Subsequent to award 

of contract, if it is found that 

performance declared by 

bidder(s) in the bid document 

Test Reports is not matched 

by the test results of product 

Documentary proof must include 
the test certificates and reports 

(including AIS-138 test certificate 

for Indian company and from 
international recognized testing 
agency for International company), 
brochures, catalogs etc. 

  



 

 

 

S. 
No. 

Parameter: charging 
equipment 
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Documents 

Documents 
Provided 
by Bidder 

Remarks 

samples drawn by NTPC at 

the time of supply and tested 

by ARAI accredited labs to 

meet tender specifications, 

then in such an event, NTPC 

reserves the right to 

terminate the contract, forfeit 

CPG, impose strict action 

against the bidder(s), which 

inter-alia extends to other 

provisions of tender. 

 

T3 Bidder(s) should have 
quality certifications for its 
manufacturing and services 
function. 
For Indian company - ISO 
9001, 14001 and 
27001:2013 or higher 
For International company - 
ISO 9001, 14001 and 
27001:2013 or higher 

Valid Certificate copy.   

 

 

 

 

 

 

 

 

Authorized Signatories   

Name of Bidder__________________________________ 

Address of Bidder: ________________________ 

Phone No: _______________________________________ 

Fax no.: _________________________________________ 

E-Mail:__________________________________________ 

  



 

 

 

ATTACHMENT - 17 

 

Format of Summary of Audited Financial Statements 

[On the Official Letterhead of the Chartered Account.] 

To, 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

A-13, IWAI Building, 4th & 5th Floors 

Sector-1, NOIDA - 201 301, India 

 

Sub: Audited Financial Statement for..................   

 

Dear Sir,  

Financial Statement of the last three/four years.** 

 

Note: Balance Sheet / Auditor Certificate of last three/four financial years (2016-2017, 2015-2016, 2014-

2015 and 2013-2014 as applicable) 

Authorized Signatories   

 

 

Name of Bidder__________________________________  

Address of Bidder: ________________________ 

Phone No: _______________________________________ 

Fax no.: _________________________________________ 

E-Mail:__________________________________________ 

 

 

 

 

 

 

 

Sr. 
No. 

Particular 2016-17 2015-16 2014-15 
2013-2014 

(if applicable) 

i. Annual turnover from supply of cars, 
spares and associated equipment for 
each of the last three financial years 
ending 31st March 2017 (for Indian 
bidder)  or 31st December 2016 (for 
International bidder(s), if and as 
applicable). 

   

 

ii. Profitability in each of these 3 years 
ending 31st March 2017  or 31st 
December 2016 (as applicable) 

   
 

iii. Net Worth in each of last 3 financial 
years 

   
 



 

 

 

 

 

 

 

ATTACHMENT –18 

 

Declaration regarding Proposed Quantity 

(to be filled-up, scanned and uploaded as part of Bid documents ONLINE) 

To, 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

A-13, IWAI Building, 4th & 5th Floors, Sector-1, 

NOIDA - 201 301, India 

 

Dear Sir, 

We, M/s……………………………… hereby confirm to provide the offered no. of quantities as mentioned 

below 

 

 

 

Authorized Signatories 

Name of Bidder___________________________________ 

Address of Bidder: ________________________________ 

Phone No: _______________________________________ 

Fax no.: _________________________________________ 

E-Mail:__________________________________________ 

 

Sr. No. Item Name Unit Quantity 
Offered 
Quantity 

1. AC-001 charger (Nos.) 3000 

  

2. DC-001 charger (Nos.) 1000 

 




